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City of Santa Ana, Santa Ana Boulevard and 5th Street Protected Bike Lane, Santa Ana, CA

Kimley-Horn helped transform the existing South Main Street into a revitalized 2.5-mile corridor by creating 
solutions for street beautification, traffic safety, walkability, bicycle circulation, environmental sustainability, 
security, and neighborhood amenities. Specific goals for the project were re-branding the South Main Street Business 
District with a consistent theme to promote the neighborhood for future developments; enhancing streetscape aesthetics with 
landscape and hardscape features to create a more inviting and pleasant urban area; improving street walkable paths with 
pedestrian safety, curb ramps, crosswalks, and other ADA features; encouraging the use of alternative transportation such as 
walking, biking, and public transit; improving accessibility to local businesses by providing on street parking; creating a low 
impact and sustainable design for improvements while considering environmental issues; and enhancing corridor safety and 
security by adding high visibility crosswalks and pedestrian level street lights. Kimley-Horn services included:

•	 Preparation of PS&E for civil, roadway, traffic signal, lighting, 
and drainage improvements

•	 Design of pedestrian infrastructure, including curb 
extensions, widened sidewalks, ADA curb ramps, and  
high-visibility crosswalks

•	 Traffic operations analysis to support safety and 
circulation improvements

•	 Streetscape and urban design to create a cohesive, 
pedestrian-oriented corridor identity

Project Dates: May 2017 – June 2023
Client Reference: Sean Thomas, Principal Civil Engineer and Construction Services Manager | 714.647.5655

City of Bakersfield, Monitor Street School Corridor Active Transportation Improvements, Bakersfield, CA

To create a safer corridor for all users along a 3-mile stretch of Monitor Street from South High School to Golden Valley 
High School, Kimley-Horn is implementing improvements such as protected intersections, raised bike path, traffic calming, 
enhanced pedestrian crossings, improved signage and lighting, more resilient pavement markings, ADA modifications, median 
modifications, and sidewalk improvements. Following the preliminary study, Kimley-Horn will work with the City of Bakersfield 
to engage local stakeholders and community members to gather input and feedback on the conceptual designs. Once 
outreach and preliminary engineering is complete, our team will identify available grant funding opportunities and compile the 
information in a report to the City.

Project Dates: April 2023 – May 2026
Client Reference: Gavin Grimes, Civil Engineer III | 661.852.7016

FINANCIAL CAPACITY
Per the City’s RFP, copies of Kimley-Horn’s audited financials from the past three years are included as a separate file. 
 Please note that this information is confidential and is not subject to public disclosure.

KEY PERSONNEL
Kimley-Horn selected the members of our team using two criteria: (1) their experience with executing tasks on similar 
contracts, and (2) their locality and availability to assume major technical responsibilities within the project schedule. With this, 
we are committed to your success in all stages of this project. Our team, responsible for delivering the high-quality of service 
the City deserves, will be led by project manager Matt Stewart, PE, TE, a results-focused project manager and a practical 
problem-solver with eight years of experience in transportation planning, traffic engineering, and traffic safety analysis. His 
practice is focused on developing active transportation and traffic calming improvements to improve roadway safety while also 
engaging the community to provide inclusion in the development process. Matt is fully available and appropriately committed 
to dedicating the time and attention necessary to provide project success. He will be the primary contact for the City during the 
project and will be supported by the proposed team members outlined in the organization chart on the next page. Resumes for 
key project personnel can be found beginning on page A-1 of this proposal. 
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Key Management Positions

Key Staff Name and Role Project Function

Matt Stewart, PE, TE, Project Manager •	 Main point of contact for City staff
•	 Guides the project team on all tasks, oversee and manage subconsultant effort, etc.

Sri Chakravarthy, PE, TE, Principal-in-Charge •	 Provides high-level oversight of the project and team 

Sarmad Farjo, PE, QC/QA Manager •	 Maintains firm’s high standard for service, accuracy, and client satisfaction
•	 Performs thorough reviews of plans, designs, and deliverables during critical project phases 

Rock Miller, CE, TE, PTOE, ATP Advisor •	 Provides active transportation design expertise, confirming that alternatives considered and 
the selected alternative meet the project’s safety and mobility goals 

Sowmya Chandrasekhar, PE, TE, Planning and 
Preliminary Engineering Lead

Eugene Huang, PE, PS&E Final Engineering Lead

•	 Evaluates project feasibility, develops preliminary designs, coordinates with stakeholders, 
analyzes data, and sets the foundation for project success by aligning technical solutions 
with client goals, budget, and regulatory requirements 

Frederik Venter, PE, Planning and Preliminary 
Engineering QC/QA 

Jason Melchor, PE, PS&E Final Engineering QC/QA

•	 Confirms technical accuracy, consistency, and compliance with City goals, regulatory 
requirements, and industry standards by meticulously reviewing deliverables, identifying 
risks, and providing constructive feedback throughout all phases of the project lifecycle
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Data Collection and Field  
Investigation Topographic Survey

Ramon Gonzalez, LSIT1

Geotechnical Engineering  
and Pavement Investigation

Amir Ghavibazoo, PhD2 

Adrian Moreno, PE2

Paul Soltis, PE, GE2

Utility Coordination 
and Field Work

Kameron Qureshi, PE 
Amanda Carro, EIT

 Principal-in-Charge

Sri Chakravarthy, PE, TE

Traffic Corridor Study and Safety Analysis

Laura Forinash, PE, TE
Darryl dePencier, AICP, GISP, RSP1, RSP2B

Maya Bouchet, AICP
Victoria Clark, AICP

Roadway Design

Eugene Huang, PE
Sean Houck, PE

Matthew Jacobson, PE, ENV SP

Traffic Engineering, ITS, 
and Signal Timing

Vivian Chong, PE 
Rebecca Ung, PE 
Charis Ahn, PE
Richard Luo, TE

PS&E Final Engineering

Lead: Eugene Huang, PE  
QC/QA: Jason Melchor, PE  

 Planning and Preliminary  
Engineering

Lead: Sowmya Chandrasekhar, PE, TE  
QC/QA: Frederik Venter, PE 

Signing and Striping

Ryan Calad, PE, TE
Karlee Nakamura, EIT

Street Lighting

Zach McFann, PE, TE

Community Engagement

Jennifer Velaquez4

Jessica Harleaux4

Matt Stewart, PE, TE
Tatiana Lundstrom, PE
Ramsay Goyal, CNU-A

Environmental

Keith LeNoue4

Jessie Fan, ENV SP

Grant Support and  
Funding Management

Keith LeNoue4

Lissette Montoya4

Construction Support

Brandon Chen, PE

Support Services

Drainage

Michael Choi, PE, LEED AP
Alissa Maxon, PE

Water Quality/LID

Patrick Wong, CPTED
Heidi McMacken, PE, CFM

Landscape Design

Michael Madsen, PLA, CLIA 
Michael Ledbetter, PLA

Constructability Review

Brandon Friedman, PE
Conceptual Plans

Matthew Jacobson, PE, ENV SP
Lance Luong

QC/QA Manager

Sarmad Farjo, PE

ATP Advisor

Rock Miller, CE, TE, PTOE3

 Project Manager

Matt Stewart, PE, TE

City Project Manager

Ramin Nikoui, PE, TE, PTOE

Subconsultants:
1. Calvada Surveying, Inc.
2. Twining, Inc.
3. Rock E. Miller
4. Avant-Garde, Inc.
5. Arellano Associates

Bold = Key Team Members

City of Costa Mesa

Organization Chart
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Professional Credentials

•	 Master of Science, Transportation 
Engineering, University of 
California, Berkeley 

•	 Bachelor of Science, Civil and 
Environmental Engineering, University of 
California, Los Angeles

•	 Professional Engineer in 
California #90465

•	 Traffic Engineer in California #3063Matt is a professional civil and traffic engineer with a decade of experience in 
transportation planning and transportation engineering. His practice is focused 
on developing active transportation and traffic calming improvements to improve 
roadway safety. His design experience includes preparation of construction packages 
for street improvement projects including traffic signal, signing and striping, 
interconnect, street lighting, and intersection improvements. His transportation planning experience includes development 
of bicycle master plans, active transportation plans, ADA transition plans, and safe routes to school plans. He is experienced 
in leading complex street improvement projects from the planning through final design and construction phases. He is 
passionate about conducting robust community engagement to help residents and community members feel included in the 
project development process.  

Relevant Experience
•	 City of Los Angeles, Griffith Park Safety and Mobility Active Transportation Project, Los Angeles, CA – Deputy 

Project Manager 

•	 City of South Pasadena, Huntington Drive and Fremont Avenue Corridor Improvements, South Pasadena, CA 
– Senior Traffic Engineer 

•	 City of Los Angeles, Broadway-Manchester Active Transportation Equity Project, Los Angeles, CA – Senior 
Traffic Engineer 

•	 City of Los Angeles, Mission Mile Sepulveda Project PA&ED, Los Angeles, CA – Senior Traffic Engineer 

•	 City of Malibu, Pacific Coast Highway and Big Rock Drive Intersection Improvements Project, Malibu, CA 
– Project Manager 

•	 City of Malibu, Malibu Canyon Road Safety Study, Malibu, CA – Project Manager 

•	 City of Malibu, Pacific Coast Highway Traffic Signal Synchronization and Safety Adaptive Project, Malibu, CA 
– Senior Traffic Engineer 

•	 City of Agoura Hills, On-Call Traffic Engineering Services, Agoura Hills, CA – Contract Manager and City 
Traffic Engineer 

•	 City of Agoura Hills, Citywide Bicycle Master Plan and VMT Banking Program, Agoura Hills, CA – Deputy 
Project Manager 

•	 City of Costa Mesa, Traffic Impact Fee Program Update, Costa Mesa, CA – Deputy Project Manager  

•	 City of Lancaster, Avenue J/SR 1 38 (SR 14) Interchange PSR - PDS, PA&ED, and PS&E, Lancaster, CA – Senior 
Traffic Engineer 

•	 City of Lancaster, Lancaster Health District: Traffic Impact Analysis, Signing and Striping, and Traffic Signal 
Plans, Lancaster, CA – Project Engineer 

•	 County of Orange, El Modena Active Transportation Improvements Project Programming Report, El Modena, 
CA – Project Manager 

Matt Stewart, PE, TE

Project Manager
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Professional Credentials

•	 Master of Science, Civil Engineering, 
Louisiana State University

•	 Bachelor of Science, Civil Engineering, 
Kakatiya University, India

•	 Professional Engineer in 
California #73626

•	 Traffic Engineer in California #2531

Sri has 22 years of experience overseeing a variety of transportation projects ranging 
from planning, design, operations, and on-call engineering services. His project 
management at Kimley-Horn is informed by his former career with the Los Angeles County Public Works Department and 
knowledge of grant funding opportunities and working with multiple stakeholders. Sri has overseen medium to large scale 
projects for local and regional agencies with design budgets ranging from $50K to $2.5M and schedules ranging from six 
months to 3.5 years. These projects are often multidisciplinary and require coordination with local and regional agencies, 
Caltrans, and local businesses and residents.

Relevant Experience
•	 City of Los Angeles, Department of Recreation and Parks, Griffith Park Safety and Mobility Active 

Transportation Project, Los Angeles, CA – Principal-in-Charge 

•	 City of Los Angeles, Broadway-Manchester Active Transportation Project, Los Angeles, CA – QC/QA Manager 

•	 City of Los Angeles, Mission Mile Sepulveda Project PA&ED, Los Angeles, CA – Senior Traffic Engineer 

•	 City of Santa Ana, South Main Street Corridor Improvements, Santa Ana, CA – Traffic Engineer 

•	 City of Ventura, Westside Community-Wide Active Transportation Improvements, Ventura, CA 
– Project Manager 

•	 City of Malibu, Pacific Coast Highway Bicycle Route Improvements, Malibu, CA – Project Manager 

•	 City of La Canada Flintridge, Traffic Circulation and Signal Operations for Foothill Boulevard and Angeles 
Crest Highway, La Canada Flintridge, CA – Project Manager

•	 County of Los Angeles, Bicycle Master Plan Update, Los Angeles County, CA – Project Manager 

•	 City of Lancaster, Safe Routes to School Master Plan, Lancaster, CA – Principal-in-Charge

•	 City of La Canada Flintridge, Professional Traffic Engineering Services for Citywide Engineering and Traffic 
Survey and Traffic Volume Counts, La Canada Flintridge, CA – Project Manager

•	 City of Agoura Hills, Areawide School Traffic Study, Agoura Hills, CA – Project Manager

•	 City of Pico Rivera, Transit-Oriented Development (TOD) Specific Plan for the Gold Line Eastside Extension at 
Washington and Rosemead Boulevards, Pico Rivera, CA – Senior Project Engineer

•	 City of Tehachapi, Greater Tehachapi Area Specific Plan, Tehachapi, CA – Project Manager

•	 City of Culver City, Ivy Station TOD, Washington Boulevard and National Boulevard Street Off-Site and On-
Site Improvements, Los Angeles/Culver City, CA – Project Engineer

•	 City of Oxnard, Fifth Street and Rice Avenue Grade Separation Traffic Operational Analysis Report, Oxnard, 
CA – Project Manager

•	 City of Oxnard, Oxnard Boulevard and Saviers Road Signal Improvements, Oxnard, CA – Project Manager

Sri Chakravarthy, PE, TE

Principal-in-Charge
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Professional Credentials

•	 Bachelor of Science, Civil Engineering, 
University of Baghdad

•	 Professional Engineer in 
California #80769

Sarmad is a highly accomplished civil engineer and infrastructure leader with more than 35 years of experience planning, 
designing, managing, and delivering complex transportation and public infrastructure projects throughout California. His 
experience spans all phases of project development, including planning, environmental clearance, preliminary engineering, 
final design, quality management, construction support, and program delivery for roadway, highway, interchange, bridge, 
complete streets, active transportation, and multimodal infrastructure projects. His active transportation experience includes 
more than a dozen complete streets and bicycle/pedestrian improvement projects, many of which have been successfully 
constructed and are providing lasting community benefits. These projects have transformed corridors and communities 
into safer, more accessible, and multimodal transportation networks supporting pedestrians, bicyclists, transit users, and 
motorists alike.

Relevant Experience
•	 City of Costa Mesa, Merrimac Way Complete Street, Costa Mesa, CA – Principal-in-Charge*

•	 County of Orange, Santa Ana Avenue and University Avenue Improvements, Costa Mesa, CA 
– Principal-in-Charge*

•	 City of Monterey Park, Monterey Pass Road Complete Streets, Monterey Park, CA – QC/QA Manager

•	 City of Los Angeles, Mission Mile Sepulveda Project PA&ED and PS&E, Los Angeles, CA – QC Reviewer 
and Risk Manager 

•	 City of Fullerton, Nutwood Avenue Bicycle and Pedestrian Mobility Enhancements, Fullerton, CA 
– Project Manager

•	 City of Long Beach, Studebaker Road Complete Street Project, Long Beach, CA – Project Manager*

•	 City of El Monte, Garvey Avenue Complete Street Project, El Monte, CA – Project Manager*

•	 City of El Monte, Valley Boulevard and Main Street Complete Streets Feasibility Study, El Monte, CA 
– Project Principal*

•	 City of Long Beach, East Broadway Complete Street, Long Beach, CA – Project Manager*

•	 City of Brea, SR-57/Imperial Highway On Ramp Improvements, Brea, CA – Technical Manager

•	 City of Moreno Valley, Cycles 6 and 7 Pedestrian and Bike Facility Improvements, Moreno Valley, CA 
– Project Manager*

•	 City of Anaheim, Ball Road & Sunkist Street Improvements, Anaheim, CA – Project Manager*

•	 City of Anaheim, Nohl Ranch Bike and Pedestrian Trail, Anaheim, CA – Principal-in-Charge*

•	 City of Los Angeles, Affordable Housing and Sustainability Communities (AHSC) Cycle 5 Roadway 
Improvements, Los Angeles, CA – Contract Manager*

•	 City of Yorba Linda, Bastanchury Road Widening Project, Yorba Linda, CA – Principal-in-Charge*

*Prior to joining Kimley-Horn

Sarmad Farjo, PE

QC/QA Manager
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Professional Credentials

•	 Master of Science, Civil 
Engineering, Missouri University of 
Science & Technology  

•	 Bachelor of Science, Civil Engineering, 
Visvesvaraya National Institute of 
Technology, India  

•	 Professional Engineer in California 
(#83100) and Texas (#109776) 

•	 Professional Traffic Engineer in 
California (#2760)  

•	 Professional Traffic Operations 
Engineer (#3323)  

•	 Women’s Transportation 
Seminar (WTS), Member

•	 Orange County Traffic Engineering 
Council (OCTEC), Member

•	 Institute of Transportation 
Engineers (ITE), Member

Sowmya has 17 years of professional experience as a transportation engineer, and 
is experienced in traffic signal designs, illumination designs, temporary/permanent 
traffic control plans, traffic control warrant analyses, corridor operational analyses, 
traffic impact analyses, parking studies, pedestrian studies, crash analyses, and 
innovative intersection improvements. Sowmya has provided support for the 
development of transportation simulation models, preparation of grant applications, 
and review of connected vehicle applications for agencies.

Relevant Experience
•	 City of Los Angeles, Department of Recreation and Parks, Griffith Park Safety and Mobility Active 

Transportation Project, Los Angeles, CA – Project Manager

•	 City of Santa Ana, South Main Street Corridor Improvements, Santa Ana, CA – QC/QA

•	 City of Buena Park, Orangethorpe Avenue Complete Streets Planning Study, Buena Park, CA – Project Manager

•	 City of Buena Park, Safe Routes to School Plan, Buena Park, CA – Project Manager

•	 City of Bakersfield, Monitor Street School Corridor Active Transportation Improvements Project, Bakersfield, 
CA – Project Manager

•	 City of Buena Park, On-Call Transportation Engineering Services, Buena Park, CA – Project Manager*

•	 City of Los Angeles Department of Recreation and Parks, Griffith Observatory Design Services, Los Angeles, 
CA – Project Engineer*

•	 City of Irvine, Great Park Parking Lots 6 and 7 Expansion, Irvine, CA – Project Manager 

•	 City of Irvine, Civic Center Main Lot Expansion Design, Irvine, CA – Senior Project Engineer

•	 City of Irvine, Civic Center Secure Lot Expansion Design, Irvine, CA – Senior Project Engineer

•	 City of Irvine, 2022-2027 Consultant Team Program: Civil Engineering Design and Street Improvement Plan 
Check, Irvine, CA – Senior Project Engineer 

•	 City of Bakersfield, Niles Street and Monterey Street Complete Streets Project, Bakersfield, CA 
– Senior Engineer 

•	 City of Agoura Hills, On-Call Engineering Services, Agoura Hills, CA – Project Engineer 

•	 City of Diamond Bar, On-Call Civil and Traffic Engineering Services, Diamond Bar, CA – Senior Project Manager 

•	 City of Norwalk, On-Call Professional Engineering Services for Design, Project Management, and 
Construction Support Services, Norwalk, CA – Project Engineer

•	 City of Malibu, On-Call Traffic Engineering Services, Malibu, CA – Project Engineer

•	 City of Lancaster, Multi-Year Traffic Engineering, Planning, and Related Professional Services, Lancaster, CA 

*Prior to joining Kimley-Horn

Sowmya Chandrasekhar, PE, TE

Planning and Preliminary Engineering Lead
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Professional Credentials

•	 Master of Science, Urban Engineering, 
University of Pretoria, South Africa 

•	 Bachelor of Science, Civil Engineering, 
University of Pretoria, South Africa 

•	 Bachelor of Science, Transportation 
Engineering, University of 
Pretoria, South Africa 

•	 Professional Civil Engineer in 
California (#64621) 

•	 Institute of Transportation 
Engineers (ITE), Member 

•	 American Public Works Association 
(APWA), Member 

Frederik has 35 years of experience in the development of transportation and 
traffic engineering studies, including preparation of traffic studies, traffic impact 
assessments, Senate Bill (SB) 743/VMT implementation, and final design. He 
has also been responsible for transportation planning studies, comprehensive 
origin/destination surveys, parking demand surveys, pedestrian and bike facility 
planning, and community mobility studies. Frederik has also led the design 
of road widening projects, intersection improvements, freeway on- and off-ramps, traffic calming measures, and site 
circulation improvements. 

Relevant Experience
•	 City of Burlingame, Carolan Avenue Complete Street, Burlingame, CA – Principal-in-Charge 

•	 City of Monterey, Multimodal Plan, Monterey, CA – Project Manager 

•	 VTA, Tasman Corridor Complete Streets Study, San Jose, CA – Project Engineer  

•	 City of Gilroy, Traffic Circulation Master Plan and Transportation Impact Fee (TIF) Program Updates, Gilroy, 
CA – Project Manager

•	 City of Marina, Imjin Parkway Corridor Feasibility Study (Widening), Marina, CA – Project Manager  

•	 City of Tracy, Citywide Roadway and Transportation Master Plan (TMP) Update, Tracy, CA – Project Manager 

•	 City of Fremont, TIF Update, Fremont, CA – Project Manager

•	 City of Concord, TIF Update, Concord, CA – Principal-in-Charge

•	 City of Capitola, Downtown and Village Parking and Circulation Study, Capitola, CA – Principal-in-Charge

•	 County of Santa Cruz, Travel Demand Modeling and VMT Analysis for General Plan Update, Santa Cruz 
County, CA – Project Manager

•	 County of Santa Cruz/City of Capitola/City of Santa Cruz/City of Watsonville/City of Scotts Valley, SB 743 
Implementation Plan, Santa Cruz County, CA – Principal-in-Charge

•	 City of Tracy, LRSP, Tracy, CA – Principal-in-Charge

•	 City of Tracy, Citywide Roadway and Transportation Master Plan Update, Tracy, CA – Project Manager

•	 City of Tracy, On-Call Engineering Services (Various Roadway and Traffic Circulation Analyses), Tracy, CA 
– Project Manager

•	 Stanislaus Council of Governments (StanCOG), 2026 Regional Transportation (RTP)/Sustainable 
Communities Strategies (SCS) and EIR, Stanislaus County, CA – QC/QA Manager

•	 StanCOG, Regional Early Access Planning (REAP) 2.0 SCS Support Projects, Stanislaus County, CA 
– Principal-in-Charge

Frederik Venter, PE 

Planning and Preliminary Engineering QC/QA
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Professional Credentials

•	 Master of Science, Urban Spatial 
Analytics, University of Pennsylvania

•	 Bachelor of Arts, Geography, 
Carleton University

•	 Certificate of Geographic Information 
Systems, Algonquin College

•	 Geographic Information Systems 
Professional #59317

•	 American Institute of Certified 
Planners #026552

•	 Road Safety Professional 1 #279

•	 Road Safety Professional 2B #17

Darryl has 20 years of experience assisting and leading transportation planning 
and engineering projects. He uses data driven approaches to assess transportation 
system performance for operations, safety, equity, and other factors as needed. As a 
GIS Professional, Darryl often uses GIS to efficiently assess existing conditions and to 
analyze project alternatives. He has supported the development and implementation 
of GIS analysis methods for transit and traffic performance assessment, traffic safety analysis, ADA transition plans and 
other transportation planning functions. He is experienced with bringing diverse databases together into a geo-enabled 
environment including spatial transformations, data conversions, overlays, raster/vector interactions. When applicable, Darryl 
makes use of big data sources to supplement available localized data from both commercial and locally kept sources. He 
develops custom tools, macros, models, and scripts to work with out-of-the-box tools and applications as needed to work 
with existing data sources to better inform the planning team and decisionmakers. 

Relevant Experience
•	 City of Costa Mesa, Local Roadway Safety Plan, Costa Mesa, CA – Project Manager

•	 Caltrans, Vulnerable Road User Safety Assessment, Statewide, CA – Project Manager

•	 Caltrans, Local Development Safety Review Guidelines, Statewide, CA – Project Manager

•	 Caltrans, 2020-2024 Strategic Highway Safety Plan, Statewide, CA – Project Planner

•	 Caltrans, CMAS Safety Performance Management Target Setting Analysis, Statewide, CA – Project Planner

•	 City of Los Angeles, Vision Zero Program Independent Evaluation, Los Angeles, CA – Project Planner

•	 City of Bakersfield, Active Transportation Plan, Bakersfield, CA – Project Manager

•	 City of Palmdale, Sustainable Transportation Plan, Palmdale, CA – Project Manager

•	 City of Artesia, Local Roadway Safety Plan, Artesia, CA – Project Manager

•	 City of Santa Clarita, Citywide Analysis of Pedestrian and Bicycle Collisions SSARP, Santa Clarita, CA 
– Project Planner

•	 City of Lancaster, Systemic Safety Analysis Report Program, Lancaster, CA – Project Planner

•	 City of Palm Desert, Local Road Safety Plan, Palm Desert, CA – Project Planner

•	 City of Indian Wells, Comprehensive Traffic Safety Action Plan, Indian Wells, CA – Project Manager

•	 City of Desert Hot Springs, Local Road Safety Plan, Desert Hot Springs, CA – Project Manager

•	 City of Indio, Local Road Safety Plan, Indio, CA – Project Principal

•	 StanCOG, REAP 2.0 SCS Bicycle and Pedestrian Plans, Modesto, CA – Project Planner

•	 Merced County Association of Governments, RTP/SCS 2018, Merced, CA – Project Planner

•	 City of Riverside, Local Roadway Safety Plan, Riverside, CA – Project Planner

Darryl dePencier, AICP, GISP, RSP1, 
RSP2B  

Traffic Corridor Study and Safety Analysis
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Professional Credentials

•	 Bachelor of Science, Civil Engineering, 
California Polytechnic State University, 
San Luis Obispo

•	 Professional Civil Engineer in 
California #87933

Eugene has extensive experience delivering multimodal corridor and complete streets projects throughout Southern 
California, applying strategic and context-sensitive approaches to improve safety, access, and mobility. He currently 
manages several complex, multi-jurisdictional efforts that integrate local street improvements with regional infrastructure 
such as freeway ramps and interchanges. Eugene brings a process-driven mindset to all phases of project delivery, with a 
proven track record of completing PSR PDS, PA&ED, PS&E, and construction

Relevant Experience
•	 City of Monterey Park, Monterey Pass Road Complete Streets, Monterey Park, CA – Senior Civil Engineer

•	 City of Alhambra, Fremont Avenue Complete Streets and Interchange Modifications, Alhambra, CA 
– Project Manager

•	 City of Camarillo, Pleasant Valley Road Bike Lanes, Camarillo, CA – Senior Civil Engineer

•	 City of Bakersfield, Niles and Monterey Complete Streets Project, Bakersfield, CA – Senior Civil Engineer

•	 City of Ventura, Westside Community Wide Active Transportation Improvements, Ventura, CA 
– Project Engineer

•	 City of Camarillo, Pleasant Valley Road Bike Lanes, Camarillo, CA – Senior Civil Engineer

•	 City of Lancaster, Avenue J/SR 14 (SR 138) Interchange, Lancaster, CA – Project Manager

•	 City of Lancaster, Avenue M Interchange Improvements PS&E, Lancaster, CA – Senior Civil Engineer

•	 City of Lancaster, Lancaster Health District Construction Support, Lancaster, CA – Project Manager

•	 City of Alhambra, 710 North Arterial and I-10 Interchange Improvements at I-10/Fremont Avenue, I-10/
Atlantic Boulevard, and I-10/Garfield Avenue, Alhambra, CA – Project Manager

•	 City of Lancaster, Lancaster Health District Construction Support, Lancaster, CA – Project Manager

•	 SGVCOG, San Gabriel Valley Transit Study, Irwindale, CA – Project Engineer

•	 City of Santa Clarita, Newhall Avenue Railroad Crossing Improvements Project, Santa Clarita, CA 
– Project Manager

•	 City of Los Angeles, Los Angeles Downtown Streetcar Independent Cost Estimate, Los Angeles, CA 
– Project Engineer

•	 LA Metro, County Grade Crossing and Corridor Safety Program, Los Angeles, CA – Project Engineer

•	 LA Metro, SR 138 PA&ED, Los Angeles, CA – Project Engineer 

•	 City of Agoura Hills, On-Call Engineering Services, Agoura Hills, CA – Project Engineer

•	 City of Culver City, Ivy Station Transit-Oriented Development (Washington Boulevard and National Boulevard 
Street Off-Site and On-Site Improvements), Culver City, CA – Project Engineer

Eugene Huang, PE  

PS&E Final Engineering Lead; Roadway Design
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Professional Credentials

•	 Bachelor of Science, Civil Engineering, 
Specialization in Transportation, 
University of California, Irvine

•	 Professional Engineer in 
California (#65218)

•	 Institute of Traffic 
Engineers (ITE), Member

•	 Orange County Traffic Engineering 
Council (OCTEC), Member

Jason has 28 years of experience in the management, design, and review of traffic 
engineering and complete streets projects, and has worked with clients in Orange, 
Riverside, Los Angeles, and San Diego counties on a multitude of traffic engineering projects. His traffic engineering 
experience includes traffic signal design, signing and striping, traffic control, street lighting, and signal interconnect and ITS 
design plans, and he has served as a key staff member on many transportation studies, traffic and civil engineering design 
and active transportation projects. He has also acted as in-house staff for the Cities of Irvine and Huntington Beach to review 
development studies and design plans. In that role, he worked directly with developers and City staff to provide comments 
on plan and document submittals.

Relevant Experience
•	 City of Costa Mesa, Local Roadway Safety Plan (LRSP), Costa Mesa, CA – Senior Traffic Engineer

•	 City of Costa Mesa, Development of Safe Routes to School Action Plan, Costa Mesa, CA – Senior 
Traffic Engineer

•	 City of Anaheim, Gene Autry Way Improvements (I-5 to State College Boulevard) & State College Boulevard 
Improvements (West Side), Anaheim, CA – QC/QA Manager 

•	 City of Anaheim, Local Road Safety Plan (LRSP), Anaheim, CA – Project Manager

•	 City of Corona, Local Roadway Safety Plan (LRSP), Corona, CA – Project Manager 

•	 City of Riverside, Local Road Safety Plan, Riverside, CA – Project Manager 

•	 City of Beaumont, Pennsylvania Avenue Widening, Beaumont, CA – QC/QA Reviewer

•	 City of La Quinta, Engineering Services for the Preparation of a Systemic Safety Analysis Report (SSAR), La 
Quinta, CA – QC/QA Reviewer

•	 Port of Long Beach, Fire Station #24 Traffic Studies and Traffic Signal Plan, Port of Long Beach, CA – Deputy 
Project Manager

•	 Port of Long Beach, Port Incident Management System (PIMS), Long Beach, CA – Project Engineer

•	 City of Newport Beach, East Coast Highway Signal Rehabilitation Design, Newport Beach, CA 
– Project Manager

•	 OCTA, Crown Valley Parkway Traffic Signal Synchronization Program, Orange County, CA – Project Engineer

•	 County of Riverside, On-Call Transportation Planning, Riverside County, CA – Project Manager

•	 City of Industry, On-Call Traffic and Civil Engineering Services, Industry, CA – Project Manager

•	 City of Orange, On-Call Traffic Engineering Services, Orange, CA – Project Manager

•	 City of San Bernardino, As Needed On-Call Traffic Engineering Services, San Bernardino, CA – Project Manager

•	 City of Culver City, Ivy Station Transit-Oriented Development (Washington Boulevard and National Boulevard 
Street Off-Site and On-Site Improvements), Culver City, CA – Project Engineer

Jason Melchor, PE  

PS&E Final Engineering QC/QA Lead
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Professional Credentials

•	 Bachelor of Science, Civil Engineering 
Technology, Old Dominion University

•	 Professional Engineer in 
California #67851

•	 LEED Accredited Professional

Michael has 30 years of experience with multidisciplinary projects associated with water resources, utility infrastructures 
planning, roadway, transportation, land development, and civil engineering design. He has managed projects that include 
streetscape improvements, roadway/street design, bike lane improvements and studies, utility infrastructure design and 
planning, traffic control, and stormwater management. As an experienced civil engineer, Michael oversees design staff, 
coordinating with clients/agencies, subconsultants, and contractors from project inception to construction. Michael ensures 
that deliverables are coordinated with the internal team for independent quality reviews while appropriate resources are 
available for any cross-disciplinary reviews

Relevant Experience
•	 City of Burbank, San Fernando Bikeway, Burbank, CA – Project Manager 

•	 City of Los Angeles, Broadway and Manchester ATP Measure W Improvements, Los Angeles, CA 
– Project Engineer

•	 City of Burbank, Chandler Bikeway Improvements, Burbank, CA – Project Engineer

•	 City of Agoura Hills, Agoura Road Widening Project, Agoura Hills, CA – Project Manager

•	 City of Lancaster, Health District Utility Infrastructure Improvements, Lancaster, CA – Project Engineer

•	 City of Culver City, Culver Boulevard Realignment and Stormwater Management Study, Culver City, CA 
– Project Manager

•	 City of Santa Monica, Stormwater Best Management Practice (BMP) Pilot Study, Santa Monica, CA 
– Project Manager

•	 City of Agoura Hills, On-Call General Engineering Services, Agoura Hills, CA – Project Engineer

•	 City of Lancaster, Municipal Soccer Stadium Project, Lancaster, CA – Project Manager

•	 City of Santa Monica, Ocean Park Complete Greenstreet Project, Santa Monica, CA – Project Engineer

•	 City of Glendale, Proposition 84 Green Streets Demonstration Project, Glendale, CA – Project Engineer

•	 City of Calabasas, Park Sorrento and Civic Center Way at Calabasas Road, Calabasas, CA – Project Engineer

•	 City of Calabasas, Mulholland Highway Scenic Corridor Improvements, Calabasas, CA – Project Manager

•	 City of Malibu, Civic Center Way Realignment Project, Malibu, CA – Project Manager

•	 City of Malibu, Flap Gate and Storm Drain Improvements, Malibu, CA – Project Engineer

•	 City of West Hollywood, Citywide Safety Bollard Improvements Study, West Hollywood, CA – Project Manager

•	 City of Santa Clarita, Wiley Canyon Road at Orchard Village Road and Newhall Avenue at Railroad Avenue 
Intersection Improvement Project, Santa Clarita, CA – Project Engineer

•	 Sony Picture Entertainment, Campuswide Utility Improvements, Culver City, CA – Project Manager

•	 Paramount Pictures, Chilled Water Infrastructure, Hollywood - Los Angeles, CA – Project Manager 

Michael Choi, PE, LEED AP  

Drainage
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Professional Credentials

•	 Bachelor of Science, Urban and 
Regional Planning, California Polytechnic 
University, Pomona

•	 Certified Professional in Stormwater 
Quality in California #0854

•	 Qualified SWPPP Practitioner/Developer 
in California #22862

•	 Envision Sustainability 
Professional #20912

Patrick has served as project director on major site development projects providing 
site design, erosion control, SWPPP, and LID services as well as utility reports, utility 
design and relocation; street improvement and widening; third party approvals; and 
other civil tasks. He has worked on various infrastructure projects, commercial retail, and multi-story residential projects, 
such as the Rose Bowl Pavilion and Concourse Improvements, Expo Maintenance Light Rail Facility, and Metro Division 13 
Bus Maintenance Facility. In these large complex campus-type projects, his tasks included addressing stormwater mitigation 
issues for pre and post construction conditions and multiple phases, researching and documenting existing utilities slated 
for relocation, civil and utility design, and plan approvals. His knowledge of the planning process combined with real world 
design and construction experience brings a wholistic design approach to meet project goals. 

Relevant Experience
•	 City of San Clemente, E. Avenida Cordoba Drainage Study, San Clemente, CA – Project Manager

•	 City of Pico Rivera, Phaeton Avenue Traffic Calming, Pico Rivera, CA – Project Manager

•	 City of Irvine, Main and Secure Parking Lot, Irvine, CA – Project Quality Assurance Manager 

•	 City of Irvine, Great Park Parking Lot, Irvine, CA – Project Quality Assurance Manager

•	 City of Rancho Cucamonga, Almond Street Improvements Project, Rancho Cucamonga, CA – QC/QA Manager

•	 City of Artesia, Norwalk Boulevard (Design and Construction Support Services), Artesia, CA – Project Manager

•	 LA Metro, Willowbrook/Rosa Parks Station Improvement Project Design and Engineering Services, Los 
Angeles, CA – Project Manager 

•	 LA Metro, Rail to Rail Active Transportation Corridor, Los Angeles, CA – Project Manager*

•	 LA Metro Water Conservation Study, Los Angeles County, CA – Project Manager*

•	 LA Metro Division 13 Bus Maintenance Facility, Los Angeles, CA – Project Manager*

•	 LA Metro Expo Rail Operations and Maintenance Facility, Santa Monica, CA – Project Manager*

•	 LA Metro, Division 9 & El Monte Station, Battery Electric Bus Infrastructure Project, El Monte, CA – Civil 
Design Lead Manager 

•	 LA Metro, Division 18, Battery Electric Bus Infrastructure Project, Gardena, CA – Civil Design Lead Manager 

•	 Rose Bowl Operating Company, Emergency Infrastructure Repair Improvements, Pasadena, CA 
– Project Manager

*Prior to joining Kimley-Horn

Patrick Wong, CPD, QSD/P, ENV SP  

Water Quality/LID
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Professional Credentials

•	 Bachelor of Science, Civil Engineering, 
University of California, Los Angeles

•	 Professional Engineer in 
California #95833

Vivian is a civil engineer who has led and managed projects involving signal design, fiberoptic design, signing and striping, 
ADA curb ramp design, and traffic control for multiple jurisdictions throughout her career at Kimley-Horn. She has a 
strong background in projects involved with increasing safety for pedestrians and bicyclists, delivered on multiple projects 
with strict schedules, and is familiar with HSIP, Active Transportation Program (ATP), and Safe Streets for All (SS4A) grant 
funding requirements. She has extensive experience at every step of a project such as executing site visits; producing plans 
specifications, and estimate packages; managing budgets; keeping the project on schedule; coordinating with various 
jurisdictions, subconsultants, and utility companies; and providing support during the bidding and construction phases. 

Relevant Experience
•	 City of Costa Mesa, [HSIP Cycle 11] Citywide Systemic Signals, Costa Mesa, CA – Project Manager

•	 City of Pico Rivera, [HSIP Cycle 11] Citywide Traffic Signal Safety Enhancements, Pico Rivera, CA 
– Project Manager

•	 City of Maywood, [HSIP Cycle 11] Traffic Signal Improvements at Various Signalized Intersections, 
Maywood, CA – Project Manager

•	 City of Cudahy, [HSIP Cycle 11] Citywide Signal Improvements, Cudahy, CA – Project Manager

•	 City of South El Monte, [HSIP Cycle 11] Systemic Safety Improvements at Signalized Intersections, South El 
Monte, CA – Project Manager

•	 City of Glendale, [HSIP Cycle 11] Signing and Striping Improvements, Glendale, CA – Project Engineer

•	 City of Manhattan Beach, [HSIP Cycle 11] Crosswalk Improvement Project, Manhattan Beach, CA 
– Project Manager

•	 City of Menifee, [HSIP Cycle 11] Citywide Traffic Signal Safety Improvement Design Services, Menifee, CA 
– Project Manager

•	 City of Palm Springs, [HSIP Cycle 11] Traffic Safety Enhancements at Nine Intersections, Palm Springs, CA 
– Project Manager

•	 County of Ventura, [HSIP Cycle 10] Systemic Countywide Signalized Intersection Improvements, Ventura 
County, CA – Project Engineer

•	 City of Commerce, [HSIP Cycle 10] Traffic Safety Improvements at Various Signalized Intersections, 
Commerce, CA – Project Engineer

•	 City of West Covina, Preliminary Engineering Phase Services for [HSIP Cycle 10] Improvements, West 
Covina, CA – Project Manager

•	 City of South El Monte, [HSIP Cycle 10] Traffic Signal Improvements at Lee Avenue & Garvey Avenue and 
Durfee Avenue & Peck Road, South El Monte, CA – Project Manager

•	 City of South El Monte, [HSIP Cycle 9] Traffic Signal Improvements at Various Signalized Intersections, South 
El Monte, CA – Project Manager

Vivian Chong, PE  

Traffic Engineering, ITS, and Signal Timing
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Professional Credentials

•	 Master of Science, Civil Engineering, 
Georgia Institute of Technology

•	 Bachelor of Science, Civil Engineering, 
Georgia Institute of Technology

•	 Professional Traffic Engineer in 
California #TR2818

•	 Professional Engineer in 
California #93146Laura is a professional civil and traffic engineer with 13 years of traffic operations 

and transportation engineering experience ranging from small design projects and 
task orders to large design-build environments and City Traffic Engineer roles. Her background encompasses traffic analysis, 
design and simulation, and transportation planning. Laura’s key areas of expertise include extensive knowledge of the 
Manual on Uniform Traffic Control Devices (MUTCD) methodologies; active transportation design; traffic calming studies; 
microsimulation knowledge using VISSIM and SimTraffic, traffic impact analysis studies, traffic signal warrants, signing and 
striping, signal design and plan presentation, and signal timing and optimization (SYNCHRO). 

Relevant Experience
•	 City of Laguna Niguel, Heather Ridge Bicycle Lanes, Laguna Niguel, CA – Project Manager

•	 City of Irvine, Protected Intersections Study, Irvine, CA – Project Engineer

•	 City of Agoura Hills, Kanan Road/Agoura Road Ultimate Intersection Improvements Project, Agoura Hills, CA 
– Project Manager

•	 City of Malibu, Pacific Coast Highway Mobility Improvements at Various Locations, Malibu, CA 
– Project Engineer 

•	 City of Los Angeles, Mission Mile Sepulveda Project PA&ED, Los Angeles, CA – Project Engineer 

•	 City of Agoura Hills, Bicycle Master Plan, Agoura Hills, CA – Project Manager 

•	 City of Lomita, Traffic Calming Toolkit, Lomita, CA – Project Manager 

•	 City of La Cañada Flintridge, Traffic Circulation and Signal Operations for Foothill Boulevard and Angeles 
Crest Highway, La Cañada Flintridge, CA – Project Engineer

•	 City of Oxnard, Fifth Street and Rice Avenue Grade Separation Traffic Operational Analysis Report, Oxnard, 
CA – Project Engineer

•	 City of Oxnard, Oxnard Boulevard and Saviers Road Signal Improvements, Oxnard, CA – Project Engineer

•	 City of Agoura Hills, On-Call Traffic Engineering Services, Agoura Hills, CA – Project Manager

•	 City of Hawthorne, On-Call Traffic Engineering Services, Hawthorne, CA – Project Manager

•	 City of Malibu, On-Call Traffic and Civil Engineering Services, Malibu, CA – Project Engineer

•	 City of Laguna Niguel, On-Call Traffic Engineering Services, Laguna Niguel, CA – Project Manager

•	 Housing Authority of the City of San Buenaventura, Sustainable Transportation Infrastructure and 
Transportation Related Amenities, Ventura, CA – Project Manager 

•	 LA Metro, North Hollywood to Pasadena BRT Planning and Environmental Study, Los Angeles to Pasadena, 
CA – Project Engineer 

•	 City of Agoura Hills, SB 743 Implementation, Agoura Hills, CA – Project Engineer

Laura Forinash, PE, TE  

Traffic Corridor Study and Safety Analysis
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Professional Credentials

•	 Bachelor of Arts, Social Ecology, 
University of California, Irvine 

•	 Professional Engineer in California 
#91422 and Arizona #63514 

•	 Professional Traffic Engineer in 
California #2692 

•	 Institute of Transportation 
Engineers (ITE), Member 

•	 Intelligent Transportation Society of 
America (ITS America), Member 

•	 Orange County Traffic Engineering 
Council (OCTEC), Past President

Ryan has 20 years of experience and is a recognized leader in the transportation 
and public works field. He has served in leading roles on many transportation and 
public works projects and has extensive experience managing projects. He has an 
extensive design background and is effective at anticipating and resolving problems 
and issues on concurrent projects involving multidisciplined project teams, agencies, 
and subconsultants

Relevant Experience
•	 City of Fullerton, Nutwood Avenue ATP Cycle 6 Complete Streets PS&E, Fullerton, CA – Traffic Lead/

Engineer of Record

•	 City of Laguna Niguel, Alicia Parkway TSSP Project, Laguna Niguel, CA – Project Manager

•	 City of Inglewood, Downtown Intelligent Transportation System Project, Inglewood, CA – Project Manager* 

•	 City of Inglewood, ITS Master Plan Phase VI Design Improvements, Inglewood, CA – Project Manager* 

•	 City of Culver City, Culver Boulevard Class IV Bike Lane Gap Closure, Culver City, CA – Project Manager*

•	 City of Irvine, Citywide Fiber Optic Inventory and Assessment Master Plan, Irvine, CA – Project Manager*

•	 City of Irvine, Culver Drive/Bonita Canyon Drive/Ford Road Traffic Signal Synchronization Plan (TSSP), 
Irvine/Newport Beach, CA – Engineer of Record/Design Task Manager

•	 City of South Pasadena, Fair Oaks Avenue HSIP/Metro ATMS Improvement Project, South Pasadena, CA 
– Project Manager*

•	 City of Santa Ana, Warner Avenue Phase 2A Widening Complete Street PS&E, Santa Ana, CA – Traffic Engineer 
of Record/Task Manager

•	 City of Santa Ana, Warner Avenue Phase 2B Widening Complete Street PS&E, Santa Ana, CA – Traffic Engineer 
of Record/Task Manager

•	 City of Santa Monica, Traffic Signal System Inventory and Assessment Master Plan, Santa Monica, CA 
– Project Manager*

•	 City of Santa Monica, Wilshire Boulevard/3rd Street and Wilshire Boulevard/4th Street Traffic Signal 
Modification Plans, Santa Monica, CA – Project Manager*

•	 City of Santa Monica, Ocean Avenue and Colorado Avenue Traffic Signal Modification, Santa Monica, CA 
– Project Manager*

•	 City of Santa Monica, Signal Synchronization, Santa Monica, CA – Project Manager*

•	 City of Inglewood, Arbor Vitae Street, La Cienega Boulevard, and Florence Avenue Traffic Signal 
Synchronization Project, Inglewood, CA – Project Manager*

•	 City of Long Beach, Studebaker Road Complete Streets/ITS Project, Long Beach, CA – Task Manager*

*Prior to joining Kimley-Horn

Ryan Calad, PE, TE  

Signing and Striping
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Professional Credentials

•	 Bachelor of Science, Civil Engineering, 
Clemson University 

•	 Bachelor of Arts, Modern Languages, 
Clemson University 

•	 Professional Engineer in 
California #95416 

•	 Road Safety Professional #1559

Tatiana has nearly 10 years of experience working on a variety of 
transportation projects, bringing expertise in both design and public outreach. As a designer, she has contributed 
to projects involving bicycle and pedestrian facilities, intersections, signing and pavement marking, roundabouts, 
and other safety improvements. In her roles as an outreach coordinator, she has led school walk audits, safe school 
outreach initiatives, public project workshops, community event canvassing, and the scheduling, planning, and 
coordination of ATPs and Transportation Safety Action Plans. Conversant in Mandarin Chinese, in addition to English, 
Tatiana’s multilingual skills allow her to engage effectively with diverse communities, making outreach efforts more 
inclusive and accessible. Her strong written and verbal communication skills, combined with her ambition, passion 
for the industry, and drive to develop creative solutions, have enabled her to deliver high-quality work efficiently 
and effectively.

Relevant Experience
•	 City of Costa Mesa, Development of Safe Routes to School Action Plan, Costa Mesa, CA – Deputy 

Project Manager, Outreach and Engagement Lead 

•	 City of Bakersfield, Active Transportation Plan, Bakersfield, CA – Outreach and Engagement Lead 

•	 City of Riverside, Vision Zero Plan, Riverside, CA – Deputy Project Manager, Outreach and 
Engagement Lead 

•	 City of Bakersfield, Old Town Kern Core Area Vision Plan, Downtown Bakersfield, CA – Deputy Project 
Manager, Outreach and Engagement Lead 

•	 City of Santa Clara, Vision Zero Plan, Santa Clara, CA – Deputy Project Manager, Outreach and 
Engagement Lead 

•	 City of Hollister, Vision Zero Plan, Hollister, CA – Deputy Project Manager, Outreach and Engagement Lead 

•	 City of Ontario, SS4A SAP, Ontario, CA – Deputy Project Manager, Outreach and Engagement Lead 

•	 City of San Marcos, Active Transportation Plan, San Marcos, CA – Engagement Lead 

•	 Caltrans, Statewide Vulnerable Road Users Safety Assessment, Statewide, CA – Deputy Project 
Manager and Stakeholder Coordinator 

•	 City of Moreno Valley, Pedestrian Access Plan, Moreno Valley, CA – Outreach and Engagement Lead 

•	 Caltrans, SHSP Update and Implementation, Statewide, CA – Deputy Project Manager and 
Stakeholder Coordinator

•	 City of Morro Bay, Local Roadway Safety Plan (LRSP), Morro Bay, CA – Project Engineer 

•	 Jamul Indian Village, SR 94 Improvements, National Environmental Policy Act (NEPA), Environmental 
Impact Report (EIR), Project Approval/Environmental Document (PA/ED), and PS&E, Jamul, 
CA– Deputy Project Manager 

•	 Caltrans, State Route (SR) 78 Asset Management Plans, Specifications, and Estimates (PS&E), San 
Marcos, CA – Deputy Project Manager 

Tatiana Lundstrom, PE, RSP1  

Community Engagement
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Professional Credentials

•	 Master of Business Administration, Azusa 
Pacific University

•	 Bachelor of Arts, Business Management, 
Azusa Pacific University

Keith assists clients by identifying federal and state fund allocation balances, assisting in determining eligible projects, and 
providing advisement of program requirements. He is experienced in issues impacting City governments and has developing 
expertise in contract administration. His responsibilities have included interfacing with federal, state and local agencies to 
define, develop, and manage project scopes, schedules, cooperative agreements and overall project management to confirm 
that projects are delivered on time and on schedule. Keith manages the preparation of documents in accordance with the 
Local Assistance Procedures Manual for federally funded projects.

Relevant Experience
•	 City of Costa Mesa, Upgrades at 129 Signalized Intersections HSIP Cycle 11, Costa Mesa, CA –  

Program Manager

•	 City of Alhambra, HSIP Cycle 9 Improvements, Alhambra, CA – Program Manager

•	 City of Bell Gardens, HSIP Cycle 8 Various Locations Left Turn Phasing, Bell Gardens, CA – Program Manager

•	 City of Carson, Intersection Improvements, HSIP Cycle 7, Carson, CA – Program Manager

•	 City of Commerce, Traffic Signal System Upgrade HSIP Cycle 7, Commerce, CA – Program Manager

•	 City of Commerce, HSIP Cycle 8 Improvements, Commerce, CA – Program Manager

•	 City of Cudahy, Highway Safety Improvement Program HSIP Cycle 7, Cudahy, CA – Program Manager

•	 City of La Cañada Flintridge, HSIP Cycle 9 Foothill Blvd Traffic Signal Improvement, La Cañada Flintridge, CA 
– Program Manager

•	 City of La Habra, Guardrail Project HSIP Cycle 10, La Habra, CA – Program Manager	

•	 City of Lynwood, MLK Jr. Boulevard Improvement HSIP, Lynwood, CA – Program Manager

•	 City of Lynwood, Atlantic & Carlin HSIP Cycle 9, Lynwood, CA – Program Manager

•	 City of Lynwood, Atlantic & Imperial Highway HSIP Cycle 9, Lynwood, CA – Program Manager

•	 City of Lynwood, MLK & Alameda HSIP Cycle 9, Lynwood, CA – Program Manager

•	 City of Manhattan Beach, Intersections Improvement Project, HSIP 17, Manhattan Beach, CA 
– Program Manager

•	 City of Manhattan Beach, HSIP Federal Safe Routes to School, Manhattan Beach, CA – Program Manager

•	 City of Montebello, HSIP Various Intersection Improvements, Montebello, CA – Program Manager

•	 City of Monterey Park, Traffic Singal Upgrades, HSIP Cycle 7, Monterey Park, CA – Program Manager

•	 City of Monterey Park, Traffic Singal Improvements along Garfield Ave HSIP Cycle 9, Monterey Park, CA 
– Program Manager

•	 City of Norwalk, Pioneer 166th & Lakeland HSIP Cycle 8, Norwalk, CA – Program Manager

•	 City of Norwalk, Alondra Piuma & Shoemaker HSIP Cycle 8, Norwalk, CA – Program Manager

Keith LeNoue   

Environmental, Grant Support, and Funding 
Management 
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Professional Credentials

•	 Master of Science, Civil 
Engineering , UC Davis

•	 Bachelor of Science, Civil 
Engineering, UC Davis

•	 Professional Traffic Engineer in 
California #1139

•	 Institute of Transportation Engineers 
(ITE), International President, 2012 Rock has 47 years of experience in traffic engineering and transportation planning. 

Specifically, he has a strong background in traffic operations, traffic signal timing, 
traffic signal design, traffic safety, active transportation, and many related disciplines. He has resided in Orange County for 
his entire career, but he has provided consultant services throughout the US and Western Canada. He served as City Traffic 
Engineer for Costa Mesa in the 1980’s and has participated in many projects within the City since. Rock is widely known 
for his work in active transportation with a focus upon conceptual design and implementation. Rock spends approximately 
40% of his time consulting on safety matters that may result in litigation, mostly on behalf of public agencies and their 
representatives. He spends about 25% of his time on traffic engineering projects, focusing on his interest areas, serving 
pedestrians and bicyclists. His remaining time is spent on non-profit work for ITE, Transportation Research Board, the 
National Committee on Uniform Traffic Control Devices, and Caltrans Safety Initiatives.

Relevant Experience
•	 Herondo Street/Harbor Drive Gateway Park and Cycle Track, Redondo Beach, CA – Lead Designer

•	 Cities of Palm Springs and Palm Desert, CV Link Multi-Purpose Trail, Coachella Valley, CA – Concept Designs 
and Traffic Signals on Public Streets

•	 Class IV Bikeway Connections and Extensions, Santa Monica, CA – Concept Designs and PSE Q/C

•	 Centre City Cycle Tracks, Calgary, Alberta – Concept Design, Outreach for Concept Approval, Design Oversight

•	 SCAG, OC Loop Feasibility Study, Orange County, CA – Project Manager

•	 OCTA, Traffic Signal Synchronization Master Plan 2020, Orange County, CA – Special Advisor 

•	 National Committee on Uniform Traffic Control Devices (NCUTCD), Nationwide – Voting Member/Vice Chair 
Bicycle Transportation Committee 

•	 Transportation Research Board, Bicycle Research Committee – Member 2014-2023, Paper Revier Coordinator

•	 Crosswalk Safety Studies, Santa Ana, CA – Project Manager

•	 City of Monterey Park, Traffic Singal Upgrades, HSIP Cycle 7, Monterey Park, CA – Program Manager

•	 City of Monterey Park, Traffic Singal Improvements along Garfield Ave HSIP Cycle 9, Monterey Park, CA 
– Program Manager

Rock Miller, CE, TE, PTOE  

ATP Advisor
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Professional Credentials

•	 Master of Urban Planning, Social & 
Community Planning Concentration, 
University of Southern California, 

•	 Bachelor of Arts, 
Psychology, Sociology Minor, 
University of Baltimore

•	 Governor’s Office of Land Use and 
Climate Innovation – Visioning 
and Community Engagement 
Advisory Group Member

•	 USC Trojan Women’s 
Network, Chair Emeritus

 
With 20 years of professional experience in the fields of real estate, housing, 
community development, and planning, Jessica has worked with clients on 
a wide variety of projects throughout Southern California. She has a diverse 
background focused on public policy, urban planning, civic engagement, 
and community development in international and domestic settings, working 
alongside both small jurisdictions and regional agencies. Jessica specializes 
in strategic partnerships and equitable engagement. Jessica has an extensive background working with a range of 
CBOs and continues to provide her expertise on projects to create strategic and effective engagement strategies 
that reach historically underrepresented communities. Additionally, Jessica continues to build this expertise by 
working with agencies to implement CBO partnerships for multiple projects and by contributing to multijurisdictional 
projects. Jessica is a leader of Arellano Associates’ Justice, Equity, Diversity, and Inclusion (JEDI) team, leading 
internal company-wide trainings and serves as an equity advisor to any projects in need of support. As a Project 
Manager, she demonstrates expertise in client relations, budget management, and strategy development. Jessica 
has moderate proficiencies in Romanian and Spanish, allowing her to effectively communicate with the diverse 
communities throughout southern California.

Relevant Experience
•	 City of Riverside, Main Street Complete Streets Project, Riverside, CA – Community Outreach

•	 County of Orange, County of Orange General Plan Update (OC GPU), Orange County, CA 
– Community Outreach

•	 City of Palmdale Sustainable Transportation Plan, Palmdale, CA – Community Outreach

•	 Los Angeles Department of Transportation (LADOT), Westside Mobility, West Los Angeles, CA 
– Community Outreach

•	 City of Culver City, MOVE Quick Build Mobility Lane Corridor 2, Culver City, CA – Community Outreach

•	 Coachella Valley Association of Governments (CVAG), Arts & Music Line (AML), Coachella Valley, CA 
– Community Outreach

Jessica Harleaux 

Community Outreach
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Professional Credentials

•	 Master of Urban & Regional 
Planning, University of 
California, Irvine

•	 Bachelor of Arts, Urban Studies, 
University of California, Irvine 

 
Jennifer is a dynamic senior project coordinator who works on a variety of public planning, housing, and 
transportation related projects. Jennifer provides support for a wide range of public outreach services which 
include marketing, social media organization, collateral materials and message development, public event 
planning, coordination and implementation, stakeholder analysis, documentation of outreach activities, and 
virtual meeting administration and facilitation. She is experienced in utilizing technology tools and social media 
outlets to fulfill outreach plans and maximize public engagement and participation. Jennifer is experienced in 
strategically partnering with community-based organizations (CBOs) to serve as community experts on various 
projects and implement outreach tactics that are equitable and reach marginalized groups. She is committed 
to fulfilling her passion about environmental justice issues and building a bridge between communities and 
municipalities. Jennifer is bilingual, allowing her to communicate with Spanish speaking communities and draft 
bilingual public outreach materials and surveys. Jennifer is proficient in Google Suite, Microsoft Office Suite, 
Adobe Creative Suite, ArcGIS, Constant Contact, and digital engagement platforms such as Miro Board, Survey 
Monkey, Typeform, and Mentimeter.

Relevant Experience
•	 County of Orange, County of Orange General Plan Update (OC GPU), Orange County, CA 

– Community Outreach

•	 Orange County Transportation Authority (OCTA), OC Transportation Demand Management (TDM), 
Orange County, CA – Community Outreach

•	 OCTA, OC Streetcar/Fixed Guideway Orange County, CA – Community Outreach

•	 Los Angeles Department of Transportation (LADOT), Westside Mobility, Los Angeles, CA 
– Community Outreach 

•	 Los Angeles County Department of Public Works (LADPW), Los Angeles County Bicycle Master 
Plan, Los Angeles County, CA – Community Outreach

•	 Coachella Valley Association of Governments (CVAG) CV Link Community Connectors (CVLCC), 
Coachella Valley, CA – Community Outreach

Jennifer Velazquez 

Community Outreach
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COST PROPOSAL
Per the City’s RFP, the cost proposal for this project is included as a separate sealed file.

DISCLOSURE
Kimley-Horn does not have any past or current business or personal relationships with any current Costa Mesa elected/
appointed officials, City employees, or family members of any current Costa Mesa officials/employees.

SAMPLE PROFESSIONAL SERVICE AGREEMENT
Kimley-Horn has reviewed the sample Professional Services Agreement and would like to discuss the following modifications 
with the City.  

1.2. Professional Practices. All professional services to be provided by Consultant pursuant to this Agreement shall be 
provided by personnel experienced in their respective fields and in a manner consistent with the standards of care, diligence 
and skill ordinarily exercised by professional consultants in similar fields and circumstances in accordance with sound 
professional practices. Consultant also warrants that it is familiar shall comply with all laws that may affect its performance of 
this Agreement and shall advise City of any changes in any laws that may affect Consultant’s performance of this Agreement.

1.4. Warranty. Consultant warrants that it shall exercise the professional standard of care to perform the services required 
by this Agreement in compliance with all applicable Federal and California employment laws, including, but not limited to, 
those laws related to minimum hours and wages; occupational health and safety; fair employment and employment practices; 
workers’ compensation insurance and safety in employment; and all other Federal, State and local laws and ordinances 
applicable to the services required under this Agreement. Consultant shall indemnify and hold harmless City from and against 
all claims, demands, payments, suits, actions, proceedings, and judgments of every nature and description including attorneys’ 
fees and costs, presented, brought, or recovered against City for, or on account of any liability under any of the above-
mentioned laws, which may be incurred by reason of Consultant’s performance under this Agreement.

6.9. Indemnification and Hold Harmless. Consultant agrees to defend, indemnify, hold free and harmless the City, its 
elected officials, officers, agents and employees, at Consultant’s sole expense, from and against any and all claims, actions, 
suits or other legal proceedings brought against the City, its elected officials, officers, agents and employees to the extent 
arising out of the negligent performance of the Consultant, its employees, and/or authorized subcontractors, of the work 
undertaken pursuant to this Agreement. The defense obligation provided for hereunder shall apply without any advance 
showing of negligence or wrongdoing by the Consultant, its employees, and/or authorized subcontractors, but shall be required 
whenever any claim, action, complaint, or suit asserts as its basis the negligence, errors, omissions or misconduct of the 
Consultant, its employees, and/or authorized subcontractors, and/or whenever any claim, action, complaint or suit asserts 
liability against the City, its elected officials, officers, agents and employees based upon the work performed by the Consultant, 
its employees, and/or authorized subcontractors under this Agreement, whether or not the Consultant, its employees, and/
or authorized subcontractors are specifically named or otherwise asserted to be liable. Notwithstanding the foregoing, the 
Consultant shall not be liable for the defense or indemnification of the City for claims, actions, complaints or suits arising out 
of the sole or active negligence or willful misconduct of the City. This provision shall supersede and replace all other indemnity 
provisions contained either in the City’s specifications or Consultant’s Proposal, which shall be of no force and effect.

CHECKLIST OF FORMS TO ACCOMPANY PROPOSAL
Per the City’s RFP, we have included the following forms at the end of our proposal: 

1.	 Vendor Application Form

2.	 Company Profile & References

3.	 Ex Parte Communications Certificate

4.	 Disclosure of Government Positions

5.	 Disqualifications Questionnaire

6.	 Bidder/Applicant/Contractor Campaign Contribution
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196.75% Overhead%

195.87% Overhead% w/o FCCM

Phase 1 329  $      69,964.04 18  $        2,356.87  $      58,050.00 4  $        1,161.60 351  $      131,532.52 
1.1 24  $        5,892.86 6  $           588.06 30  $          6,480.92 
1.2 65  $      17,246.65 12  $        1,768.81 4  $        1,161.60 81  $        20,177.06 
1.3 24  $        4,853.54 24  $          4,853.54 
1.4 66  $      12,553.01 66  $        12,553.01 
1.5 36  $        7,808.46  $      58,050.00 36  $        65,858.46 
1.6 114  $      21,609.51 114  $        21,609.51 

Phase 2 238  $      46,744.12 30  $        8,712.00 268  $        55,456.12 
2.1 238  $      46,744.12 30  $        8,712.00 268  $        55,456.12 

Phase 3 236  $      44,556.62 2  $           580.80 238  $        45,137.42 
3.1 70  $      13,723.65 70  $        13,723.65 
3.2 46  $        8,651.32 2  $           580.80 48  $          9,232.12 
3.3 78  $      15,141.38 78  $        15,141.38 
3.4 42  $        7,040.26 42  $          7,040.26 

Phase 4 174  $      40,320.44 539  $      63,114.54 713  $      103,434.97 
4.0  $                   -   32  $        5,305.07 32  $          5,305.07 
4.1 8  $        1,875.13 67  $        7,464.05 75  $          9,339.19 
4.2 16  $        3,839.42 182  $      21,009.15 198  $        24,848.57 
4.3 84  $      19,368.75 224  $      25,345.58 308  $        44,714.34 
4.4 26  $        7,166.88 34  $        3,990.68 60  $        11,157.56 
4.5 10  $        2,256.95 10  $          2,256.95 
4.6 14  $        2,751.48 14  $          2,751.48 
4.7 Project Survey and Map 16  $        3,061.82 16  $          3,061.82 

Phase 5 344  $      67,113.36 12  $        3,484.80 356  $        70,598.16 
5.1 330  $      63,451.86 8  $        2,323.20 338  $        65,775.06 
5.2 14  $        3,661.50 4  $        1,161.60 18  $          4,823.10 

Phase 6 14  $        3,262.78 18  $        2,060.53 32  $          5,323.31 
6.1 14  $        3,262.78 18  $        2,060.53 32  $          5,323.31 

Phase 7 1,724  $    348,615.50 62  $      10,955.62 12  $        3,484.80 56  $      13,583.89 1,854  $      376,639.82 
7.1 772  $    153,663.64 8  $        2,323.20 780  $      155,986.84 
7.2 516  $    102,707.13 4  $        1,161.60 520  $      103,868.73 
7.3 245  $      48,695.13 245  $        48,695.13 
7.4 93  $      18,973.10 93  $        18,973.10 
7.5 12  $        3,282.43 56  $      13,583.89 68  $        16,866.32 
7.6 66  $      16,754.60 66  $        16,754.60 
7.7 20  $        4,539.48 62  $      10,955.62 82  $        15,495.10 

Phase 8 92  $      33,052.00 92  $        33,052.00 
8.1 92  $      33,052.00 92  $        33,052.00 

3,151 539 98 60 56 3,904

 $    653,628.86  $      63,114.54  $      15,373.02  $      58,050.00  $      17,424.00  $      13,583.89  $      821,174.31 

 $        9,625.69  $      32,200.00  $        41,825.69 

 $        5,600.00  $          5,600.00 

 $      26,600.00  $        26,600.00 

 $           800.00  $             800.00 

 $           400.00  $             400.00 

 $        4,125.69  $          4,125.69 

 $        3,700.00  $          3,700.00 

 $           600.00  $             600.00 

 $  653,628.86  $    72,740.23  $    15,373.02  $    58,050.00  $    17,424.00  $    45,783.89  $   863,000.00 

CITY OF COSTA MESA
Fair Drive Circulation Improvements

Kimley-Horn Team - Lump Sum Fee Estimate

Twining - Expenses

TOTAL COST:

Arellano - Outreach Supplies/Refreshments/Incentives. Supplies and
refreshments for up to 3 community workshops; incentives for up to 2 rounds

TOTAL HOURS

Subtotal Labor:

Other Direct Costs

Arellano - Mileage/Parking (up to 2 AA staff at up to 5 in-person events)

Arellano - Digital Engagement Tools/Paid Advertising

Arellano - Direct Mailers (up to 4,000 properties; one round of distributions)

Arellano - Printing (up to 12, 36x48" boards; up to 30 evergreen lawn signs;
up to 6 evergreen banners; up to 200 fact sheets; up to 250 flyers total)

Twining - ADL Study

Quality Assurance/Quality Control (QA/QC)

Quality Assurance/Quality Control (QA/QC)

100% Final Design Package

Geotechnical/Soils Assessment Report

Hydrology Analysis & Memorandum

Right of Way Cert & Construction RFA

Design Plans, Specifications, and Estimates (PS&E)

60% Design Package

90% Design Package

100% Design Package

Environmental Approval

Prepare Environmental Clearance and file for NOE

Field Walk

Stakeholder Meetings (up to 4 meetings)

Active Transportation Committee (ATC) Meetings (up to 2)

City Council Meeting Presentation (1 meeting)

3D Renderings of Project Elements (Two Locations)

Community Engagement

Community Engagement Coordination

Community Engagement Plan & Stakeholder Database

Outreach Notification (up to 2 rounds)

TOTAL
PROJECT

COSTS

Topographic Survey, Utility Research & Project Data Collection

Project Coordination and Management

Project Meetings

Data Collection

Field Visit

Calvada
Surveying

Total Costs

Rock E. Miller
Total Hours

Rock E. Miller
Total Costs

Twining
Total Hours

Twining
Total Costs

TOTAL
PROJECT

HOURS

Kimley-Horn
Total Hours

Kimley-Horn
Total Cost

Avant Garde
Total Hours

Avant Garde
Total Costs

Arellano
Total Hours

Arellano
Total Costs

Topographic Survey and Right-of-Way Mapping

Utility Research and Mapping

Alternatives Identification, Analysis, and Evaluation

Traffic Analysis

Intersection Control Assessment for Fair and Fordham

Concept Plan Updates

Conceptual Plans

Conceptual Plans

Community Workshops (up to 3 in-person meetings)

Preliminary Design

Preliminary Concept Design Plan (30%)

Project No. CML-5312(112)
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 COST PROPOSAL 1 

Note: Mark-ups are Not Allowed

Consultant

Project No. Contract No.  Date 9/10/2026

DIRECT LABOR
Hours

317
26
50
42

138
350
752

1306
148
22

LABOR COSTS
a) Subtotal Direct Labor Costs
b) Anticipated Salary Increases (see Anticipated Salary Increases page for calculation)

c) TOTAL DIRECT LABOR COSTS [(a) + (b)]  200,292.60$    
INDIRECT COSTS
d) Fringe Benefits ( Rate: 0.00% ) e) Total Fringe Benefits [(c) x (d)] -$  
f) FCCM** ( Rate: 0.88% ) 1,762.57$        
h) Overhead ( Rate: 195.87% ) i) Overhead [(c) x (h)] 392,313.12$    

j) TOTAL INDIRET COSTS [(e) + (g) + (i)] 394,075.69$    
FIXED FEE k) TOTAL FIXED FEE [(c) + (e) + (i)* fixed fee 10% ] 59,260.57$      

Quantity Unit

l) TOTAL OTHER DIRECT COSTS 58,050.00$      

Subconsultant 1: 15,373.02$      
Subconsultant 2: 72,740.23$      
Subconsultant 3: 45,783.89$      
Subconsultant 4: 17,424.00$      

151,321.14$    

209,371.14$    
863,000.00$    

**Kimley-Horn's ICR contains FCCM of 1.10%.  Fee is not charged on the FCCM portion of the ICR.
TOTAL COST [(c) + (j) + (k) + (n)]

Arellano Associates, Inc.

Rock E. Miller & Associates
(m) TOTAL SUBCONSULTANS' COSTS

(n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(l) + (m)]

Twining, Inc.

$0.00 -$  

m) SUBCONSULTANTS' COSTS
Advanced Avant Garde, Inc.

Calvada Surveying $0.00 58,050.00$            

g) FCCM [(c) x (f)

l) CONSULTANT'S OTHER DIRECT COSTS (ODC)  - ITEMIZE
Description of Item Unit Cost Total

200,292.60$            
-$  

Technical Support $30.00 4,440.00$              
Project Support $45.27 995.94$  

Analyst $53.44 69,792.64$            

Sr. Professional II $91.98 12,693.24$            
Sr. Professional I $83.82 29,337.00$            

Sr. Professional III $109.27 4,589.34$              

Principal-in-Charge Sri Chakravarthy $116.78 3,036.28$              

Professional $60.04 45,150.08$            

COST PROPOSAL 1
COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS

(DESIGN, ENGINEERING AND ENVIRONMENTAL STUDIES) 

Kimley-Horn and Associates, Inc.

QC/QA Sarmad Farjo $128.14 6,407.00$              

Project Manager Matt Stewart $75.24 23,851.08$            

CML-5312(112)

Classification/Title Name Actual Hourly Rate Total

Prime Consultant Subconsultant 2nd Tier Subconsultant

Page 1 of 3
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 COST PROPOSAL 1 

1. Calculate average hourly rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor 
Subtotal
per Cost 
Proposal

Total Hours 
per Cost 
Proposal

Avg Hourly 
Rate

 $  200,292.60 / 3151 = $63.56 Year 1 Avg Hourly Rate

2. Calculate hourly rate for all periods (Increase the Average hourly rate for a period by proposed escalation %)

Avg Hourly 
Rate 

Proposed 
Escalation 

Year 1 $63.56 + 5% = $66.74 
Year 2 $66.74 + 5% = $70.08 
Year 3 $70.08 + 5% = $73.58 Year 4 Avg Hourly Rate
Year 4 $73.58 + 5% = $77.26 Year 5 Avg Hourly Rate

Estimated % 
Completed 

Each Period

Total Hours 
per Cost 
Proposal

Total Hours 
per Period

Year 1 100.00% * 3151 = 3151 Estimated Hours Year 1
Year 2 0.00% * 3151 = 0 Estimated Hours Year 2
Year 3 0.00% * 3151 = 0 Estimated Hours Year 3
Year 4 0.00% * 3151 = 0 Estimated Hours Year 4
Year 5 0.00% * 3151 = 0 Estimated Hours Year 5

Total 100%   Total = 3151  

4. Calculate Total Costs including Escalation (Multiply average hourly rate by the number of hours)

Avg Hourly 
Rate

Estimated 
Hours

(calculated above) (calculated 
above)

Year 1 $63.56 * 3151 = $200,292.60 Estimated Hours Year 1
Year 2 $66.74 * 0 = $0.00 Estimated Hours Year 2
Year 3 $70.08 * 0 = $0.00 Estimated Hours Year 3
Year 4 $73.58 * 0 = $0.00 Estimated Hours Year 4
Year 5 $77.26 * 0 = $0.00 Estimated Hours Year 5

= $200,292.60  
= $200,292.60  
= $0.00 Transfer to Page 1

 Total Direct Labor Cost with Escalation
 Direct Labor Subtotal before escalation

Estimated total of Direct Labor Salary Increase 

3. Calculate estimated hours per year (Multiply estimate % each period by total hou

 Cost 
Per Period

5 Year 
Contract Duration

Year 2 Avg Hourly Rate
Year 3 Avg Hourly Rate

COST PROPOSAL 1 

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES) 

Page 2 of 3
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 COST PROPOSAL 1 

Name: Title*:

Signature:        Date of Certification (mm/dd/yyyy): 8/20/2026

Email:        Phone Number:

Address:

List services the consultant is providing under the proposed contract:

fareed.pittalwala@kimley-horn.com 916-571-1017

555 Capital Mall, Suite 300, Sacramento, CA, 95814

*An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no 
lower than a Vice President or a Chief Financial Officer, or equivalent, who has authority to represent the 
financial information utilized to establish the cost proposal for the contract.

Engineering Services

5.    23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration of 
6.    48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts.  All documentation of compliance must be retained in the 
project files and be in compliance with applicable federal and state requirements.  Costs that are noncompliant with the 
federal and state requirements are not eligible for reimbursement.

Local governments are responsible for applying only cognizant agency approved or Caltrans accepted Indirect Cost 

Prime Consultant or Subconsultant Certifying:

Fareed Pittalwala Vice President

Certification of Direct Costs:

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost proposal(s) in 

1.    Generally Accepted Accounting Principles (GAAP)
2.    Terms and conditions of the contract
3.    Title 23 United States Code Section 112 - Letting of Contracts
4.    48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures

COST PROPOSAL 1

Page 3 of 3
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Inspector General 
California Department of Transportation 

Certification of Indirect Costs and Financial Management System 
(Note: If a Safe Harbor Indirect Cost Rate is approved, this form is not required) 

Consultant’s Full Legal Name: 

Important: Consultant means the individual or consultant providing engineering and design related services as 
a party of a contract with a recipient or sub-recipient of Federal assistance. Therefore, the Indirect Cost Rate(s) 
shall not be combined with its parent company or subsidiaries. 

Indirect Cost Rate (ICR): 

Combined Rate: Or 

Facilities Capital Cost of Money (if applicable): 

Fiscal Period:* 

* Fiscal period is annual one year applicable accounting period that the ICR was developed (not the contract period). The ICR is based on the

to the best of my knowledge and belief that: 

• All costs included in the cost proposal to establish the ICR(s) are allowable in accordance with the cost
principles of the Federal Acquisition Regulation (FAR) 48, Code of Federal Regulations
(CFR), Chapter 1, Part 31 (48 CFR Part 31)

• The cost proposal does not include any costs which are expressly unallowable under the cost principles of 48
CFR Part 31

• The accounting treatment and billing of prevailing wage delta costs are consistent with our prevailing wage
policy as either direct labor, indirect costs, or other direct costs on all federally-funded A&E Consultant
Contracts.

•

I am providing the required and applicable documents as instructed on the Financial Document Review Request 
form. 

Financial Management System: 

records, and internal control adequate to demonstrate that costs claimed have been incurred, appropriately 
accounted for, are allocable to the contract, and comply with the federal requirements as set forth in Title 23 
United States Code (U.S.C.) Section 112(b)(2); 48 CFR Part 31.201-2(d); 23 CFR, Chapter 1, Part 172.11(a)(2); 
and all applicable state and federal rules and regulations. 

• Account numbers identifying allowable direct, indirect, and unallowable cost accounts;

• Ability to accumulate and segregate allowable direct, indirect, and unallowable costs into separate cost
accounts;

1

Kimley-Horn and Associates, Inc.

195.87 175.19

0.88

01/01/2025 - 12/31/2025
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• Ability to accumulate and segregate allowable direct costs by project, contract and type of cost;

•

• Ability to account and record costs consistently and to ensure costs billed are in compliance with FAR;

• Ability to ensure and demonstrate costs billed reconcile to general ledgers and job costing system; and

• Ability to ensure costs are in compliance with contract terms and federal and state requirement

Cost Reimbursements on Contracts: 

I also understand that failure to comply with 48 CFR Part 16.301-3 or knowingly charge unallowable costs to 
Federal-Aid Highway Program (FAHP) contracts may result in possible penalties and sanctions as provided by the 
following: 

• Sanctions and Penalties - 23 CFR Part 172.11(c)(4)

• False Claims Act - Title 31 U.S.C. Sections 3729-3733

• Statements or entries generally - Title 18 U.S.C. Section 1001

• Major Fraud Act - Title 18 U.S.C. Section 1031

All A&E Contract Information: 

• Total participation amount ___________________ on all State and FAHP contracts for Architectural &

• The number of states in which the consultant does business is

• Years of consultant’s experience with 48 CFR Part 31 is

•

Cognizant ICR Audit Local Govt ICR Audit 
Caltrans ICR Audit 

CPA ICR Audit Federal Govt ICR Audit 

I, the undersigned, certify all of the above to the best of my knowledge and belief and that I have reviewed the 
ICR Schedule to determine that any costs which are expressly unallowable under the Federal cost principles 
have been removed and comply with Title 23 U.S.C. Section 112(b)(2), 48 CFR Part 31, 23 CFR Part 172, and 
all applicable state and federal rules and regulations. I also certify that I understand that all documentation of 
compliance must be retained by the consultant. I hereby acknowledge that costs that are noncompliant with the 
federal and state requirements are not eligible for reimbursement and must be returned to Caltrans. 

Name ** Title**: 

Signature: Date: 

Phone**: Email**: 

establish the indirect cost rate. 

Note: Both prime and subconsultants as parties of a contract must complete their own forms. Caltrans will not 

Audits and Investigations. 

2

406,420,412.00

50

25+

Tammy Flanagan Chief Financial Officer

tammy.flanagan@kimley-horn.com(919) 677-2016

05/27/2026

1085



 COST PROPOSAL 1

Note: Mark-ups are Not Allowed

Consultant

Project No. Contract No.  Date 9/10/2026

DIRECT LABOR
Hours

41
182
25

291

LABOR COSTS
a) Subtotal Direct Labor Costs
b) Anticipated Salary Increases (see Anticipated Salary Increases page for calculations)

c) Total Direct Labor Costs [(a) + (b)]  23,913.00$            
INDIRECT COSTS
d) Fringe Benefits ( Rate: 0.00% ) e) Total Fringe Benefits [(c) x (d)] -$
f) Overhead ( Rate: 139.94% ) 33,463.85$            
h) General and Administrative ( Rate: ) i) Gen & Admin [(c) x (h)] -$  

j) Total Indirect Costs [(e) + (g) + (i)] 33,463.85$            
FIXED FEE

k) TOTAL FIXED FEE [(c) + (j)]* fixed fee 10% ] 5,737.69$              

Quantity Unit

1052.63 1

1 1

2 1

l) TOTAL OTHER DIRECT COSTS 9,625.69$              

Subconsultant 1: $
-$

9,625.69$              
72,740.23$            

Classification/Title Name Actual Hourly Rate Total

COST PROPOSAL 1
COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS

(DESIGN, ENGINEERING AND ENVIRONMENTAL STUDIES) 

Arellano Associates, Inc

Creative Lead Kyle Santiago $59.00 1,475.00$  
Project Coordinator Noah Kim $33.00 9,603.00$  

Sr. Project Manager Jessica Harleaux $80.00 3,280.00$  
Sr. Project Coordinator Jennifer Velazquez $52.50 9,555.00$  

-$  
-$  

Mileage/Parking (up to 2 AA staff at up to 5 in-
person events) $0.76 800.00$  
Digital Engagement Tools/Paid Advertising $400.00 400.00$  

23,913.00$          
-$  

g) Overhead [(c) x (f)

l) CONSULTANT'S OTHER DIRECT COSTS (ODC)  - ITEMIZE (Add additional pages if necessary)
Description of Item Unit Cost Total

(n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(l) + (m)]
TOTAL COST [(c) + (j) + (k) + (n)]

m) SUBCONSULTANTS' COSTS (Add additional pages if necessary)

(m) TOTAL SUBCONSULTANS' COSTS

Direct Mailers (up to 4,000 properties; one round of 
distributions) 4,125.69$  
Printing (up to 12, 36x48" boards; up to 30 
evergreen lawn signs; up to 6 evergreen banners; up 
to 200 fact sheets; up to 250 flyers total) 3,700.00$  
Outreach Supplies/Refreshments/Incentives (up to 2 
rounds) $300.00 600.00$  

Prime Consultant Subconsultant 2nd Tier Subconsultant

Page 1 of 3
January 2020

CML-5312(112)
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 COST PROPOSAL 1

Direct Labor 
Subtotal per 

Cost 
Proposal

Total Hours 
per Cost 
Proposal

Avg Hourly 
Rate

 $ 23,913.00 / 539 = $44.37 Year 1 Avg Hourly Rate

Avg Hourly 
Rate 

Proposed 
Escalation 

Year 1 $44.37 + 5% = $46.58 
Year 2 $46.58 + 5% = $48.91 
Year 3 $48.91 + 5% = $51.36 Year 4 Avg Hourly Rate
Year 4 $51.36 + 5% = $53.93 Year 5 Avg Hourly Rate

3. Calculate estimated hours per year (Multiply estimate % each period by total hours)

Estimated % 
Completed 

Each Period

Total Hours 
per Cost 
Proposal

Total Hours 
per Period

Year 1 100.00% * 539 = 539 Estimated Hours Year 1
Year 2 0.00% * 539 = 0 Estimated Hours Year 2
Year 3 0.00% * 539 = 0 Estimated Hours Year 3
Year 4 0.00% * 539 = 0 Estimated Hours Year 4
Year 5 0.00% * 539 = 0 Estimated Hours Year 5

Total 100%   Total = 539  

Avg Hourly 
Rate

Estimated 
Hours

(calculated 
above)

(calculated 
above)

Year 1 $44.37 * 539 = $23,913.00 Estimated Hours Year 1
Year 2 $46.58 * 0 = $0.00 Estimated Hours Year 2
Year 3 $48.91 * 0 = $0.00 Estimated Hours Year 3
Year 4 $51.36 * 0 = $0.00 Estimated Hours Year 4
Year 5 $53.93 * 0 = $0.00 Estimated Hours Year 5

= $23,913.00  
= $23,913.00  
= $0.00 Transfer to Page 1

COST PROPOSAL 1 

 Cost 
Per Period

 Total Direct Labor Cost with Escalation

Year 2 Avg Hourly 
Year 3 Avg Hourly 

 Direct Labor Subtotal before escalation
Estimated total of Direct Labor Salary Increase 

1. Calculate average hourly rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

2. Calculate hourly rate for all periods (Increase the Average hourly rate for a period by proposed escalation %)

4. Calculate Total Costs including Escalation (Multiply average hourly rate by the number of hours)

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES) 

5 Year 
Contract Duration

Page 2 of 3
January 2020 1087



 COST PROPOSAL 1

Name: 

Signature: 

Email:

Address:

List services the consultant is providing under the proposed contract:

5851 Pine Avenue, Suite A, Chino Hills, CA 91709

*An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no
lower than a Vice President or a Chief Financial Officer, or equivalent, who has authority to represent the
financial information utilized to establish the cost proposal for the contract.

Public outreach, communications, stakeholder engagement

Local governments are responsible for applying only cognizant agency approved or Caltrans accepted Indirect Cost Rate(s).

Prime Consultant or Subconsultant Certifying:

Genoveva L. Arellano Title*: President & CEO

       Date of Certification (mm/dd/yyyy): 9/10/2026

Garellano@arellanoassociates.com        Phone Number: (909) 627-2974

2. Terms and conditions of the contract
3. Title 23 United States Code Section 112 - Letting of Contracts
4. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures
5. 23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration of
6. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts.  All documentation of compliance must be retained in the 
project files and be in compliance with applicable federal and state requirements.  Costs that are noncompliant with the 
federal and state requirements are not eligible for reimbursement.

 COST PROPOSAL 1

Certification of Direct Costs:

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost proposal(s) in this 
contract are actual, reasonable, and allocable to the contract in accordance with the contract terms and the following 
requirements:

1. Generally Accepted Accounting Principles (GAAP)

Page 3 of 3
January 2020
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Inspector General 
California Department of Transportation 

Certification of Indirect Costs and Financial Management System 
(Note: If a Safe Harbor Indirect Cost Rate is approved, this form is not required) 

Consultant’s Full Legal Name: 

Important: Consultant means the individual or consultant providing engineering and design related services as 
a party of a contract with a recipient or sub-recipient of Federal assistance. Therefore, the Indirect Cost Rate(s) 
shall not be combined with its parent company or subsidiaries. 

Indirect Cost Rate (ICR): 
Combined Rate: Or 

Facilities Capital Cost of Money (if applicable): 

Fiscal Period:* 
* Fiscal period is annual one year applicable accounting period that the ICR was developed (not the contract period). The ICR is based on the

to the best of my knowledge and belief that: 
• All costs included in the cost proposal to establish the ICR(s) are allowable in accordance with the cost

principles of the Federal Acquisition Regulation (FAR) 48, Code of Federal Regulations
(CFR), Chapter 1, Part 31 (48 CFR Part 31)

• The cost proposal does not include any costs which are expressly unallowable under the cost principles of 48
CFR Part 31

• The accounting treatment and billing of prevailing wage delta costs are consistent with our prevailing wage
policy as either direct labor, indirect costs, or other direct costs on all federally-funded A&E Consultant
Contracts.

•

I am providing the required and applicable documents as instructed on the Financial Document Review Request 
form. 

Financial Management System: 

records, and internal control adequate to demonstrate that costs claimed have been incurred, appropriately 
accounted for, are allocable to the contract, and comply with the federal requirements as set forth in Title 23 
United States Code (U.S.C.) Section 112(b)(2); 48 CFR Part 31.201-2(d); 23 CFR, Chapter 1, Part 172.11(a)(2); 
and all applicable state and federal rules and regulations. 

• Account numbers identifying allowable direct, indirect, and unallowable cost accounts;
• Ability to accumulate and segregate allowable direct, indirect, and unallowable costs into separate cost

accounts;

1

Arellano Associates, Inc.

139.94

1/1/2024 - 12/31/2024
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• Ability to accumulate and segregate allowable direct costs by project, contract and type of cost;
•
• Ability to account and record costs consistently and to ensure costs billed are in compliance with FAR;
• Ability to ensure and demonstrate costs billed reconcile to general ledgers and job costing system; and
• Ability to ensure costs are in compliance with contract terms and federal and state requirement

Cost Reimbursements on Contracts: 
I also understand that failure to comply with 48 CFR Part 16.301-3 or knowingly charge unallowable costs to 
Federal-Aid Highway Program (FAHP) contracts may result in possible penalties and sanctions as provided by the 
following: 
• Sanctions and Penalties - 23 CFR Part 172.11(c)(4)
• False Claims Act - Title 31 U.S.C. Sections 3729-3733
• Statements or entries generally - Title 18 U.S.C. Section 1001
• Major Fraud Act - Title 18 U.S.C. Section 1031

All A&E Contract Information: 
• Total participation amount ___________________ on all State and FAHP contracts for Architectural &

• The number of states in which the consultant does business is
• Years of consultant’s experience with 48 CFR Part 31 is
•

Cognizant ICR Audit Local Govt ICR Audit 
Caltrans ICR Audit 

CPA ICR Audit Federal Govt ICR Audit 

I, the undersigned, certify all of the above to the best of my knowledge and belief and that I have reviewed the 
ICR Schedule to determine that any costs which are expressly unallowable under the Federal cost principles 
have been removed and comply with Title 23 U.S.C. Section 112(b)(2), 48 CFR Part 31, 23 CFR Part 172, and 
all applicable state and federal rules and regulations. I also certify that I understand that all documentation of 
compliance must be retained by the consultant. I hereby acknowledge that costs that are noncompliant with the 
federal and state requirements are not eligible for reimbursement and must be returned to Caltrans. 

Name ** Title**: 

Signature: Date: 

Phone**: Email**: 

establish the indirect cost rate. 

Note: Both prime and subconsultants as parties of a contract must complete their own forms. Caltrans will not 

Audits and Investigations. 

2

7,000,000.00

1

15

Genoveva L. Arellano

✔

President & CEO

✔

GArellano@arellanoassociates.com(909) 627-2974

08/24/2026
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 COST PROPOSAL 1

Note: Mark-ups are Not Allowed

Consultant

Project No. Contract No.  Date 8/20/2026

DIRECT LABOR
Hours

2
24
42
30

LABOR COSTS
a) Subtotal Direct Labor Costs
b) Anticipated Salary Increases (see Anticipated Salary Increases page for calculations)

c) Total Direct Labor Costs [(a) + (b)]  5,176.10$        
INDIRECT COSTS
d) Fringe Benefits ( Rate: 79.00% ) e) Total Fringe Benefits [(c) x (d)] 4,089.12$        
f) Overhead ( Rate: 91.00% ) 4,710.25$        
h) General and Administrative ( Rate: ) i) Gen & Admin [(c) x (h)] -$  

j) Total Indirect Costs [(e) + (g) + (i)] 8,799.37$        
FIXED FEE

k) TOTAL FIXED FEE [(c) + (j)]* fixed fee 10% ] 1,397.55$        

Quantity Unit

l) TOTAL OTHER DIRECT COSTS -$  

Subconsultant 1: $
Subconsultant 2: $
Subconsultant 3: $
Subconsultant 4: $

-$  

-$  
15,373.02$      

(n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(l) + (m)]
TOTAL COST [(c) + (j) + (k) + (n)]

m) SUBCONSULTANTS' COSTS (Add additional pages if necessary)

(m) TOTAL SUBCONSULTANS' COSTS

$0.00 -$  
$0.00 -$  

$0.00 -$  
$0.00 -$  

5,176.10$            
-$  

g) Overhead [(c) x (f)

l) CONSULTANT'S OTHER DIRECT COSTS (ODC)  - ITEMIZE (Add additional pages if necessary)
Description of Item Unit Cost Total

-$  
-$  

-$  
-$  

Program Manager Keith LeNoue $49.63 2,084.46$              
Program Coordinator Alyssa Maldonado $33.00 990.00$  

Program Director Lissette Montoya $150.82 301.64$  
Program Manager Nadine El Sankari $75.00 1,800.00$              

CML-5312(112)

Classification/Title Name Actual Hourly Rate Total

COST PROPOSAL 1
COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS

(DESIGN, ENGINEERING AND ENVIRONMENTAL STUDIES) 

Advanced Avant Garde Inc. 

Prime Consultant Subconsultant 2nd Tier Subconsultant

Page 1 of 3
January 2020

1091



 COST PROPOSAL 1

1. Calculate average hourly rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor 
Subtotal per 

Cost 
Proposal

Total Hours 
per Cost 
Proposal

Avg Hourly 
Rate

 $  5,176.10 / 98 = $52.82 Year 1 Avg Hourly Rate

2. Calculate hourly rate for all periods (Increase the Average hourly rate for a period by proposed escalation %)

Avg Hourly 
Rate 

Proposed 
Escalation 

Year 1 $52.82 + 5% = $55.46 
Year 2 $55.46 + 5% = $58.23 
Year 3 $58.23 + 5% = $61.14 Year 4 Avg Hourly Rate
Year 4 $61.14 + 5% = $64.20 Year 5 Avg Hourly Rate

3. Calculate estimated hours per year (Multiply estimate % each period by total hours)

Estimated % 
Completed 

Each Period

Total Hours 
per Cost 
Proposal

Total Hours 
per Period

Year 1 100.00% * 98 = 98 Estimated Hours Year 1
Year 2 0.00% * 98 = 0 Estimated Hours Year 2
Year 3 0.00% * 98 = 0 Estimated Hours Year 3
Year 4 0.00% * 98 = 0 Estimated Hours Year 4
Year 5 0.00% * 98 = 0 Estimated Hours Year 5

Total 100%   Total = 98  

4. Calculate Total Costs including Escalation (Multiply average hourly rate by the number of hours)

Avg Hourly 
Rate

Estimated 
Hours

(calculated 
above)

(calculated 
above)

Year 1 $52.82 * 98 = $5,176.10 Estimated Hours Year 1
Year 2 $55.46 * 0 = $0.00 Estimated Hours Year 2
Year 3 $58.23 * 0 = $0.00 Estimated Hours Year 3
Year 4 $61.14 * 0 = $0.00 Estimated Hours Year 4
Year 5 $64.20 * 0 = $0.00 Estimated Hours Year 5

= $5,176.10  
= $5,176.10  
= $0.00 Transfer to Page 1

 Direct Labor Subtotal before escalation
Estimated total of Direct Labor Salary Increase 

 Cost 
Per Period

 Total Direct Labor Cost with Escalation

Year 2 Avg Hourly 
Year 3 Avg Hourly 

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES) 

5 Year 
Contract Duration

COST PROPOSAL 1 

Page 2 of 3
January 2020
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 COST PROPOSAL 1

Name: Title*:

Signature:        Date of Certification (mm/dd/yyyy): 8/20/2026

Email:        Phone Number:

Address:

List services the consultant is providing under the proposed contract:

807 S Lemon Ave., Diamond Bar, CA 91789

*An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no 
lower than a Vice President or a Chief Financial Officer, or equivalent, who has authority to represent the 
financial information utilized to establish the cost proposal for the contract.

Funding Adminsitration Services

Local governments are responsible for applying only cognizant agency approved or Caltrans accepted Indirect Cost 

Prime Consultant or Subconsultant Certifying:

Ana Marie LeNoue President/CEO

ana Marie LeNoue

alenoue@agi.com.co (909) 895-7146

2.    Terms and conditions of the contract
3.    Title 23 United States Code Section 112 - Letting of Contracts
4.    48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures
5.    23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration of 
6.    48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts.  All documentation of compliance must be retained in 
the project files and be in compliance with applicable federal and state requirements.  Costs that are noncompliant with 
the federal and state requirements are not eligible for reimbursement.

 COST PROPOSAL 1

Certification of Direct Costs:

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost proposal(s) in 
this contract are actual, reasonable, and allocable to the contract in accordance with the contract terms and the following 
requirements:

1.    Generally Accepted Accounting Principles (GAAP)

Page 3 of 3
January 2020
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Inspector General 
California Department of Transportation 

Certification of Indirect Costs and Financial Management System 
(Note: If a Safe Harbor Indirect Cost Rate is approved, this form is not required) 

Consultant's Full Legal Name: _______________________ _ 

Important: Consultant means the individual or consultant providing engineering and design related services as
a party of a contract with a recipient or sub-recipient of Federal assistance. Therefore, the Indirect Cost Rate(s} 
shall not be combined with its parent company or subsidiaries. 

Indirect Cost Rate (ICR): 

C b• d R t 
170.00 

om me a e: ________ _ Or 

Home Office Rate: ________ _ and Field Office Rate (if applicable}: _______ _ 

Facilities Capital Cost of Money (if applicable): _________________ _ 

F. Ip . d * 01/01/2025-12/31/2025
Isca er10 : 

• Fiscal period is annual one year applicable accounting period that the ICR was developed (not the contract period). The ICR is based on the

consultant's one-year applicable accounting period for which financial statements are regularly prepared by the consultant. 

I have reviewed the proposal to establish an ICR(s) for the fiscal period as specified above and have determined 

to the best of my knowledge and belief that: 

• All costs included in the cost proposal to establish the ICR(s} are allowable in accordance with the cost
principles of the Federal Acquisition Regulation (FAR) 48, Code of Federal Regulations
(CFR), Chapter 1, Part 31 (48 CFR Part 31 ).

• The cost proposal does not include any costs which are expressly unallowable under the cost principles of 48
CFR Part 31.

• The accounting treatment and billing of prevailing wage delta costs are consistent with our prevailing wage
policy as either direct labor, indirect costs, or other direct costs on all federally-funded A&E Consultant
Contracts.

• All known material transactions or events that have occurred subsequent to year-end affecting the consultant's
ownership, organization, and indirect cost rates have been disclosed as of the date of this certification.

I am providing the required and applicable documents as instructed on the Financial Document Review Request 
form. 

Financial Management System: 

Our labor charging, job costing, and accounting systems meet the standards for financial reporting, accounting 
records, and internal control adequate to demonstrate that costs claimed have been incurred, appropriately 
accounted for, are allocable to the contract, and comply with the federal requirements as set forth in Title 23 
United States Code (U.S.C.} Section 112(b}(2): 48 CFR Part 31.201-2(d): 23 CFR Chapter 1, Part 172.11(a)(2): 
and all applicable state and federal rules and regulations. 

Our financial management system has the following attributes: 

• Account numbers identifying allowable direct, indirect, and unallowable cost accounts;

• Ability to accumulate and segregate allowable direct, indirect, and unallowable costs into separate cost
accounts:

Certific.ation of Indirect Costs and Financial Management System - Independent Office of Audits and Investigations - Revised 9/2022 

Advanced Avant Garde, Inc.
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• Ability to accumulate and segregate allowable direct costs by project, contract and type of cost;

• Internal controls to maintain integrity of financial management system;

• Ability to account and record costs consistently and to ensure costs billed are in compliance with FAR;

• Ability to ensure and demonstrate costs billed reconcile to general ledgers and job costing system; and

• Ability to ensure costs are in compliance with contract terms and federal and state requirements.

Cost Reimbursements on Contracts: 

I also understand that failure to comply with 48 CFR Part 16.301-3 or knowingly charge unallowable costs to 
Federal-Aid Highway Program (FAHP) contracts may result in possible penalties and sanctions as provided by the 
following: 

• Sanctions and Penalties -23 CFR Part 172.11(c)(4)

• False Claims Act - Title 31 U.S.C. Sections 3729-3733 

• Statements or entries generally - Title 18 U.S.C. Section 1001

• Major Fraud Act - Title 18 U.S.C. Section 1031

All A&E Contract Information: 

• Total participation amount 24, 923-94 on all State and FAHP contracts for Architectural & 
Engineering services that the consultant received in the last three fiscal periods. 

• The number of states in which the consultant does business is _1-'----

• Years of consultant's experience with 48 CFR Part 31 is -=2.,,,0 ___ _

• Identify the type of audits listed below that the consultant has had performed (if applicable):

Cognizant ICRAudit D

CPA ICR Audit IZI 

Local Govt ICR Audit □

Federal Govt ICR Audit □
Caltrans ICR Audit □

1, the undersigned, certify all of the above to the best of my knowledge and belief and that I have reviewed the 
ICR Schedule to determine that any costs which are expressly unallowable under the Federal cost principles 
have been removed and comply with Title 23 U.S.C. Section 112(b)(2), 48 CFR Part 31, 23 CFR Part 172, and 
all applicable state and federal rules and regulations. I also certify that I understand that all documentation of 
compliance must be retained by the consultant. I hereby acknowledge that costs that are noncompliant with the 
federal and state requirements are not eligible for reimbursement and must be returned to Caltrans. 

Phone**: (909) 895-7146

Title**: PresidenUCEO

07/06/2026 
Date: 

Email**: 
alenoue@agi.com.co

,..An individual executive or financial officer of the consultant's or subconsultant's organization at a level no lower than a 
Vice President, a Chief Financial Officer, or equivalent, who has authority to represent the financial infom,ation used to 
establish the indirect cost rate. 

Note: Both prime and subconsultants as parties of a contract must complete their own forms. Caltrans will not 
process local agency's invoices until a complete form is accepted and approved by the Independent Office of 
Audits and Investigations. 

Certification of Indirect Costs and Financial Management System - Independent Office of Audits and Investigations - Revised 9/2022 2 1095



 COST PROPOSAL 1

Note: Mark-ups are Not Allowed

Consultant

Project No. Contract No.  Date 9/10/2026

DIRECT LABOR
Hours

60

LABOR COSTS
a) Subtotal Direct Labor Costs
b) Anticipated Salary Increases (see Anticipated Salary Increases page for calculations)

c) Total Direct Labor Costs [(a) + (b)]  7,200.00$        
INDIRECT COSTS
d) Fringe Benefits ( Rate: ) e) Total Fringe Benefits [(c) x (d)] -$  
f) Overhead ( Rate: 120.00% ) 8,640.00$        
h) General and Administrative ( Rate: ) i) Gen & Admin [(c) x (h)] -$  

j) Total Indirect Costs [(e) + (g) + (i)] 8,640.00$        
FIXED FEE

k) TOTAL FIXED FEE [(c) + (j)]* fixed fee 10% ] 1,584.00$        

Quantity Unit

l) TOTAL OTHER DIRECT COSTS -$  

Subconsultant 1: $
Subconsultant 2: $
Subconsultant 3: $
Subconsultant 4: $

-$  

-$  
17,424.00$      

(n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(l) + (m)]
TOTAL COST [(c) + (j) + (k) + (n)]

m) SUBCONSULTANTS' COSTS (Add additional pages if necessary)

(m) TOTAL SUBCONSULTANS' COSTS

$0.00 -$  
$0.00 -$  

$0.00 -$  
$0.00 -$  

7,200.00$            
-$  

g) Overhead [(c) x (f)

l) CONSULTANT'S OTHER DIRECT COSTS (ODC)  - ITEMIZE (Add additional pages if necessary)
Description of Item Unit Cost Total

-$  
-$  

-$  
-$  

-$  
-$  

Firm Principal Rock Miller $120.00 7,200.00$              
-$  

CML-5312(112)

Classification/Title Name Actual Hourly Rate Total

COST PROPOSAL 1
COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS

(DESIGN, ENGINEERING AND ENVIRONMENTAL STUDIES) 

Rock E. Miller & Associates

Prime Consultant Subconsultant 2nd Tier Subconsultant

Page 1 of 3
January 2020
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 COST PROPOSAL 1

1. Calculate average hourly rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor 
Subtotal per 

Cost Proposal

Total Hours 
per Cost 
Proposal

Avg Hourly 
Rate

 $    7,200.00 / 60 = $120.00 Year 1 Avg Hourly Rate

2. Calculate hourly rate for all periods (Increase the Average hourly rate for a period by proposed escalation %)

Avg Hourly 
Rate 

Proposed 
Escalation 

Year 1 $120.00 + 5% = $126.00 
Year 2 $126.00 + 5% = $132.30 
Year 3 $132.30 + 5% = $138.92 Year 4 Avg Hourly Rate
Year 4 $138.92 + 5% = $145.86 Year 5 Avg Hourly Rate

3. Calculate estimated hours per year (Multiply estimate % each period by total hours)

Estimated % 
Completed 

Each Period

Total Hours 
per Cost 
Proposal

Total Hours 
per Period

Year 1 100.00% * 60 = 60 Estimated Hours Year 1
Year 2 0.00% * 60 = 0 Estimated Hours Year 2
Year 3 0.00% * 60 = 0 Estimated Hours Year 3
Year 4 0.00% * 60 = 0 Estimated Hours Year 4
Year 5 0.00% * 60 = 0 Estimated Hours Year 5

Total 100%   Total = 60  

4. Calculate Total Costs including Escalation (Multiply average hourly rate by the number of hours)

Avg Hourly 
Rate

Estimated 
Hours

(calculated 
above)

(calculated 
above)

Year 1 $120.00 * 60 = $7,200.00 Estimated Hours Year 1
Year 2 $126.00 * 0 = $0.00 Estimated Hours Year 2
Year 3 $132.30 * 0 = $0.00 Estimated Hours Year 3
Year 4 $138.92 * 0 = $0.00 Estimated Hours Year 4
Year 5 $145.86 * 0 = $0.00 Estimated Hours Year 5

= $7,200.00  
= $7,200.00  
= $0.00 Transfer to Page 1

 Direct Labor Subtotal before escalation
Estimated total of Direct Labor Salary Increase 

 Cost 
Per Period

 Total Direct Labor Cost with Escalation

Year 2 Avg Hourly 
Year 3 Avg Hourly 

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES) 

5 Year 
Contract Duration

COST PROPOSAL 1 

Page 2 of 3
January 2020
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 COST PROPOSAL 1

Name:

Signature: 

Email:        Phone Number:

Address:

List services the consultant is providing under the proposed contract:

2. Terms and conditions of the contract
3. Title 23 United States Code Section 112 - Letting of Contracts
4. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures
5. 23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration of
6. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts.  All documentation of compliance must be retained in the 
project files and be in compliance with applicable federal and state requirements.  Costs that are noncompliant with the 
federal and state requirements are not eligible for reimbursement.

 COST PROPOSAL 1

Certification of Direct Costs:

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost proposal(s) in 
this contract are actual, reasonable, and allocable to the contract in accordance with the contract terms and the following 
requirements:

1. Generally Accepted Accounting Principles (GAAP)

5731 E. West View Dr, Orange CA 92869

*An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no
lower than a Vice President or a Chief Financial Officer, or equivalent, who has authority to represent the
financial information utilized to establish the cost proposal for the contract.

Phase I:   Participate in kick off meeting with the City and provide insight.  Phase II:  Participate in preliminary 
Engineering, development of concept Plans, assistance in intersection treatments at Fairview Rd. and at Harbor Bl.  
Assistance in preliminary engineering for roundabout at Fordham per RFP. Phase III:  Participate in qualitative assessment 
of intersection treatments, including potential use of bicycle signals and connections to the existing Class I facilities at 
Harbor Boulevard and Fairview Road and traffic signals along the Fairgrounds frontage.  Phase IV:  Attend City Council 
Meeting and two ATC meetings, and available to meet for up to 4 additional meetings in person.  Phase V:  Advise on 
preparation of 30% drawings by reviewing progress drawings with design team.  Assist in review and response to submittal 
of 30% drawings.
Phase VI:  Provide hours to review preliminary traffic analysis and response to traffic and bikeway engineering comments.
Phase VII:  Advise on preparation of 60%, 90%, 100%, and final drawings by reviewing progress drawings with design 
team Assist in review and response to comments on prior phase drawings

Local governments are responsible for applying only cognizant agency approved or Caltrans accepted Indirect Cost 

Prime Consultant or Subconsultant Certifying:

Rock Miller Title*:  Firm Principal

       Date of Certification (mm/dd/yyyy) 

rock@rockemiller.com 714-743-1415

Page 3 of 3
January 2020

09/10/2026
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California Safe Harbor Indirect Cost Rate Program 

SHR Form Revised 9/25/2020 1 

Consultant Firm Certification of Eligibility and Certification of Financial 
Management System 

Consultant Firm Name  _____________________________________________________________ 

Local Agency (if applicable)  _______________________________________________________ 

Contract Number / Federal Project Number   _____ _________________________ 

1. Am not a Prime Consultant Firm on a Caltrans contract > $3.5M, or
Local Government contract > $1M, regardless of the participation amount.

2. Have not used SHR for more than three (3) years since entering the program on a state
or federally funded contract.

AND

1. Do not have relevant contract cost history to use as a base for developing a Federal
Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR), Part 31
compliant ICR.

2. Do not have a previously accepted ICR by a cognizant agency, or with an
audited/accepted actual ICR, and do not have an existing contract with a provisional
rate.

Certification of Financial Management System 

I, the undersigned, certify that our financial management system in place for this contract 
and moving forward meets the standards for the Safe Harbor indirect cost rate requirements 
and financial reporting, accounting records, internal and budget control as set forth in 2 CFR 
200, Subpart D. These standards require consulting firms have an accounting system 

���������	

���
������	����

Contract Total $  __________________________________________________________________ 

���For Subconsultant Firms – estimated % of work to be performed  ____________________ % 

Safe Harbor Indirect Cost Rate (SHR): Home: 120% and/or   Field: 90%   
Field SHR will be utilized for contracts where the work deliverables are not completed from 
the consultant offices (i.e. Construction Inspection, Material Testing, Sources Inspection, 
others). 

Consultant Firm Certification of Eligibility 

I, the undersigned, certify that I am eligible to use the Safe Harbor indirect cost rate as I: 

City of Costa Mesa

CML-5312(112

17,424
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California Safe Harbor Indirect Cost Rate Program 

SHR Form Revised 9/25/2020 2 

adequate to accumulate, and track allowable, allocable, and reasonable direct labor and 
other direct costs by contract; segregate indirect costs and remove unallowable costs. 

Print Name ________________________________________________ 

Signature  ________________________________________________ 
(Electronic Signature Allowed) 

Title  ________________________________________________ 

Date Completed _______________________  

Note: The certification of this Safe Harbor Rate was made by, and are the responsibility of, 
the Company’s management. 

Definition of Terms 

Direct Cost is any cost that is identified specifically with a particular cost objective. Direct 
costs are not limited to items that are incorporated in the end products as material or labor. 
Costs identified specifically with a contract are direct costs of that contract. All costs 
identified with other final cost objectives of the contractor are direct costs of those 
objectives, 48 CFR 31.202. 

Indirect or overhead cost is any cost that is not directly identified with a single final cost 
objective but is identified with two or more final cost objectives or with at least one 
intermediate cost objective, 48 CFR 31. 203. 

References 

Title 48 Code of Federal Regulations (CFR) Part 31 -Federal cost principles. 
Title 48 CFR Chapter 99, Subchapter B - Procurement Practices and Cost Accounting 
Standards. 
Title is 2 CFR 200 Subpart D, Standards for Financial and Program Management. 
Title 23 United States Code (U.S.C.), Chapter 1, Section 112 - Letting of Contracts. 
Title 23 CFR, Chapter 1, Part 172 - Procurement, Management, and Administration of 
Engineering and Design Related Services. 
American Association of State Highway and Transportation Officials (AASHTO) Uniform Audit 
& Accounting Guide (2016 Edition). 

���������	


�����������	
�

��������
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California Safe Harbor Indirect Cost Rate Program 

SHR Form Revised 9/25/2020 3 

Caltrans Contract 

If participating on a Caltrans Contract, also attach a completed copy of the following Safe 
Harbor Indirect Cost Rate Questionnaire for Evaluating Consultant Firm’s Financial 
Management System. 
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California Safe Harbor Indirect Cost Rate Program 

SHR Form Revised 9/25/2020 4 

Questionnaire for Evaluating Consultant Firm’s Financial Management 
System 
Consultant Firm Name  _____________________________________________________________ 

Firm Headquarters Address  _________________________________________________________ 

_________________________________________________________

Accounting Records  

 Location where Accounting records are held  ________________________ 

 Name and Title  _____________________________________________________ 

 Email and Phone  ____________________________________________________ 

 Mailing Address  _____________________________________________________ 

 ____________________________________________________

To be eligible for Safe Harbor indirect cost rate (SHR), the Consultant Firm’s financial 
management system must be adequate to accumulate and track direct labor and other 
direct costs by contract, segregate indirect costs, and remove unallowable costs in 
accordance with 48 CFR 31 for the different business segments. 

Instructions 

1. Answer all questions and provide an explanation and additional supporting
documentation where requested.

2. If additional space is required, please attach a separate sheet and refer to items
being answered by number.

Has the Firm developed an indirect cost rate in the past?  Yes  ____  No  ___   
If “Yes”, you are NOT ELIGIBLE to use the SHR.  
DO NOT CONTINUE with this Questionnaire and please complete 
the AASHTO Appendix B ICQ and provide an ICR Schedule. 

Is the Firm a Prime Consultant Firm on a Caltrans contract > $3.5M  Yes  ____  No  ___   
Or Local Government contract > $1M, regardless of the participation 
Amount? 
If “Yes”, you are NOT ELIGIBLE to use the SHR. 
DO NOT CONTINUE with this Questionnaire and please complete the  
AASHTO Appendix B ICQ and provide an AUDITED ICR Report. 

���������	
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California Safe Harbor Indirect Cost Rate Program 

SHR Form Revised 9/25/2020 5 

1. What form of business entity is the Firm?

Sole Proprietorship ___ Partnership  ____ C Corporation  __ S Corporation  __  

Other  __________________________________________________ 

2. What types of services will the Firm provide for this contract? (Select all that apply.)

Architectural and Engineering Services ____ Program Management   ____ 

Preliminary Engineering  ____ Design Engineering   ____ 

Surveying ____  Feasibility Studies  ____ 

Mapping or Architectural Related Services  ____ Other  _____________________ 

3. Does the Firm have prior government contracting experience? Yes  ____  No  ____  

4. Does the general ledger contain separate direct and indirect accounts for the following?

Labor Yes  ___  No  _____ Non-Labor Yes  ____  No  ____

5. Does the company have a system in place to identify and remove form the indirect cost
pools all unallowable cost?        Yes_____  No ____

6. Does the firm assign a unique identification/project number in your accounting system for
each contract/project?

Yes  _____ No  _____

7. Is indirect and direct labor separated by contract/project/cost objectives on employee
timesheets with unique reporting codes?

Yes  _____ No  _____

�

�

�

�

�
�

�

�

�
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California Safe Harbor Indirect Cost Rate Program 

SHR Form Revised 9/25/2020 6 

8. Do you have written policies on the following cost categories?

Accounting Yes  ___ No  ____  Overtime Yes  _____ No  ____ 

Billing Yes  ___ No  ____  Direct/Indirect Expenses Yes  _____ No  ____ 

Timesheet Preparation  Yes  ___ No  ____  Prevailing Wage Yes  _____ No  ____ 

Bonus  Yes  ___ No  ____   

9. What types of employee status will the Firm provide for this contract?

Non-exempt  ____   Exempt-salaried  ___  Exempt-hourly  ___  Contract Employee  ___

Other  __________________________________________________

10. Does the Firm pay overtime for exempt employees?

Yes  _____ No  ___

11. Besides labor, does the Firm normally bill/invoice the following as direct contract/project
costs? (Select all that apply)

Vehicle   _____  Shipping ______ 

Computer/CADD   _____  Lab   ______ 

Printing   _____  Travel  ______ 

Specialty Equipment  ____ 
(List below) 

Other (List below) ______ 

_________________________________ ______________________________

12. Are mileage logs maintained for all vehicles? If no, please explain below.

Explanation _____________________________________________________________________ 

Where is the vehicle stored after work? ___________________________________________ 

Does employee use vehicle for personal use? Yes  ______________________ No_______ 

What is the recovery/billing rate used for Firm or personal vehicle mileage 
reimbursement? 

$ ________ per mile 

�

�

�

�

�

�

�

�

�

� �

�
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California Safe Harbor Indirect Cost Rate Program 

SHR Form Revised 9/25/2020 7 

I certify that to the best of my knowledge and belief the responses to this questionnaire 
are accurate. 

Print Name ________________________________________________ 

Signature  ________________________________________________ 
(Electronic Signature Allowed) 

Title  ________________________________________________ 

Date Completed _______________________  

Note: The certification of this Safe Harbor Rate was made by, and are the responsibility of, 
the Company’s management. 

���������	


�����������	
�

��������

1105



 COST PROPOSAL 1

Note: Mark-ups are Not Allowed

Consultant

Project No. Contract No.  Date 9/10/2026

DIRECT LABOR
Hours

32
16
8

LABOR COSTS
a) Subtotal Direct Labor Costs
b) Anticipated Salary Increases (see Anticipated Salary Increases page for calculations)

c) Total Direct Labor Costs [(a) + (b)]  5,320.32$        
INDIRECT COSTS
d) Fringe Benefits ( Rate: 74.17% ) e) Total Fringe Benefits [(c) x (d)] 3,946.08$        
f) Overhead ( Rate: 57.94% ) 3,082.59$        
h) General and Administrative ( Rate: 0.00% ) i) Gen & Admin [(c) x (h)] -$  

j) Total Indirect Costs [(e) + (g) + (i)] 7,028.67$        
FIXED FEE

k) TOTAL FIXED FEE [(c) + (j)]* fixed fee 10% ] 1,234.90$        

Quantity Unit
1 1

l) TOTAL OTHER DIRECT COSTS 29,200.00$      

Subconsultant 1: 3,000.00$        
Subconsultant 2:
Subconsultant 3: $

Subconsultant 4: $
3,000.00$        

32,200.00$      
45,783.89$      

CML-5312(112)

Classification/Title Name Actual Hourly Rate Total

COST PROPOSAL 1
COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS

(DESIGN, ENGINEERING AND ENVIRONMENTAL STUDIES) 

Twining Inc.

Group 3 (Non exempt) Group 3 Inspector $67.96 543.68$  
-$  

Project Engineer Amir Ghavibazoo * $93.49 2,991.68$              
Registered Geotechnical Engineer Paul Soltis * $111.56 1,784.96$              

-$  
-$  

-$  
-$  

Laboratory Testing $2,600.00 2,600.00$              

5,320.32$            
-$  

g) Overhead [(c) x (f)

l) CONSULTANT'S OTHER DIRECT COSTS (ODC)  - ITEMIZE (Add additional pages if necessary)
Description of Item Unit Cost Total

m) SUBCONSULTANTS' COSTS (Add additional pages if necessary)
Traffic Management (for pavement Coring)

(m) TOTAL SUBCONSULTANS' COSTS

ADL Soil Sampling Support 26,600.00$            

(n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(l) + (m)]
TOTAL COST [(c) + (j) + (k) + (n)]

Prime Consultant Subconsultant 2nd Tier Subconsultant

Page 1 of 3
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 COST PROPOSAL 1

1. Calculate average hourly rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor Subtotal 
per Cost Proposal

Total Hours 
per Cost 
Proposal

Avg Hourly 
Rate

 $ 5,320.32 / 56 = $95.01 Year 1 Avg Hourly Rate

2. Calculate hourly rate for all periods (Increase the Average hourly rate for a period by proposed escalation %)

Avg Hourly Rate Proposed 
Escalation 

Year 1 $95.01 + 5% = $99.76 
Year 2 $99.76 + 5% = $104.74 
Year 3 $104.74 + 5% = $109.98 Year 4 Avg Hourly Rate
Year 4 $109.98 + 5% = $115.48 Year 5 Avg Hourly Rate

3. Calculate estimated hours per year (Multiply estimate % each period by total hours)

Estimated % 
Completed Each 

Period

Total Hours 
per Cost 
Proposal

Total Hours 
per Period

Year 1 100.00% * 56 = 56 Estimated Hours Year 1
Year 2 0.00% * 56 = 0 Estimated Hours Year 2
Year 3 0.00% * 56 = 0 Estimated Hours Year 3
Year 4 0.00% * 56 = 0 Estimated Hours Year 4
Year 5 0.00% * 56 = 0 Estimated Hours Year 5

Total 100%  Total = 56

4. Calculate Total Costs including Escalation (Multiply average hourly rate by the number of hours)

Avg Hourly Rate
Estimated 

Hours
(calculated above) (calculated 

above)

Year 1 $95.01 * 56 = $5,320.32 Estimated Hours Year 1
Year 2 $99.76 * 0 = $0.00 Estimated Hours Year 2
Year 3 $104.74 * 0 = $0.00 Estimated Hours Year 3
Year 4 $109.98 * 0 = $0.00 Estimated Hours Year 4
Year 5 $115.48 * 0 = $0.00 Estimated Hours Year 5

= $5,320.32  
= $5,320.32  
= $0.00 Transfer to Page 1

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES) 

5 Year 
Contract Duration

COST PROPOSAL 1 

 Cost 
Per Period

 Total Direct Labor Cost with Escalation

Year 2 Avg Hourly 
Year 3 Avg Hourly 

 Direct Labor Subtotal before escalation
Estimated total of Direct Labor Salary Increase 

Page 2 of 3
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 COST PROPOSAL 1

Name: Title*:

Signature:  Date of Certification (mm/dd/yyyy): 

Email: Phone Number:

Address:

List services the consultant is providing under the proposed contract:

2. Terms and conditions of the contract
3. Title 23 United States Code Section 112 - Letting of Contracts
4. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures
5. 23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration of
6. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts.  All documentation of compliance must be retained in the project 
files and be in compliance with applicable federal and state requirements.  Costs that are noncompliant with the federal and state 
requirements are not eligible for reimbursement.

 COST PROPOSAL 1

Certification of Direct Costs:

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost proposal(s) in this 
contract are actual, reasonable, and allocable to the contract in accordance with the contract terms and the following requirements:

1. Generally Accepted Accounting Principles (GAAP)

*An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no lower
than a Vice President or a Chief Financial Officer, or equivalent, who has authority to represent the financial
information utilized to establish the cost proposal for the contract.

Local governments are responsible for applying only cognizant agency approved or Caltrans accepted Indirect Cost Rate(s).

Prime Consultant or Subconsultant Certifying:

Page 3 of 3
January 2020

CFOTommy Y Lee

9/10/26

tyounglee@twininginc.com 562-513-1705

4811 Airport plaza dr. Suite 220 Long Beach, CA 90815
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Inspector General 
California Department of Transportation 

Certification of Indirect Costs and Financial Management System 
(Note: If a Safe Harbor Indirect Cost Rate is approved, this form is not required) 

Consultant’s Full Legal Name: 

Important: Consultant means the individual or consultant providing engineering and design related services as 
a party of a contract with a recipient or sub-recipient of Federal assistance. Therefore, the Indirect Cost Rate(s) 
shall not be combined with its parent company or subsidiaries. 

Indirect Cost Rate (ICR): 
Combined Rate: Or 

Facilities Capital Cost of Money (if applicable): 

Fiscal Period:* 
* Fiscal period is annual one year applicable accounting period that the ICR was developed (not the contract period). The ICR is based on the

to the best of my knowledge and belief that: 
• All costs included in the cost proposal to establish the ICR(s) are allowable in accordance with the cost

principles of the Federal Acquisition Regulation (FAR) 48, Code of Federal Regulations
(CFR), Chapter 1, Part 31 (48 CFR Part 31)

• The cost proposal does not include any costs which are expressly unallowable under the cost principles of 48
CFR Part 31

• The accounting treatment and billing of prevailing wage delta costs are consistent with our prevailing wage
policy as either direct labor, indirect costs, or other direct costs on all federally-funded A&E Consultant
Contracts.

•

I am providing the required and applicable documents as instructed on the Financial Document Review Request 
form. 

Financial Management System: 

records, and internal control adequate to demonstrate that costs claimed have been incurred, appropriately 
accounted for, are allocable to the contract, and comply with the federal requirements as set forth in Title 23 
United States Code (U.S.C.) Section 112(b)(2); 48 CFR Part 31.201-2(d); 23 CFR, Chapter 1, Part 172.11(a)(2); 
and all applicable state and federal rules and regulations. 

• Account numbers identifying allowable direct, indirect, and unallowable cost accounts;
• Ability to accumulate and segregate allowable direct, indirect, and unallowable costs into separate cost

accounts;

1

Twining, Inc.

132.11

0.51

01/01/2024-12/31/2024

1109



• Ability to accumulate and segregate allowable direct costs by project, contract and type of cost;
•
• Ability to account and record costs consistently and to ensure costs billed are in compliance with FAR;
• Ability to ensure and demonstrate costs billed reconcile to general ledgers and job costing system; and
• Ability to ensure costs are in compliance with contract terms and federal and state requirement

Cost Reimbursements on Contracts: 
I also understand that failure to comply with 48 CFR Part 16.301-3 or knowingly charge unallowable costs to 
Federal-Aid Highway Program (FAHP) contracts may result in possible penalties and sanctions as provided by the 
following: 
• Sanctions and Penalties - 23 CFR Part 172.11(c)(4)
• False Claims Act - Title 31 U.S.C. Sections 3729-3733
• Statements or entries generally - Title 18 U.S.C. Section 1001
• Major Fraud Act - Title 18 U.S.C. Section 1031

All A&E Contract Information: 
• Total participation amount ___________________ on all State and FAHP contracts for Architectural &

• The number of states in which the consultant does business is
• Years of consultant’s experience with 48 CFR Part 31 is
•

Cognizant ICR Audit Local Govt ICR Audit 
Caltrans ICR Audit 

CPA ICR Audit Federal Govt ICR Audit 

I, the undersigned, certify all of the above to the best of my knowledge and belief and that I have reviewed the 
ICR Schedule to determine that any costs which are expressly unallowable under the Federal cost principles 
have been removed and comply with Title 23 U.S.C. Section 112(b)(2), 48 CFR Part 31, 23 CFR Part 172, and 
all applicable state and federal rules and regulations. I also certify that I understand that all documentation of 
compliance must be retained by the consultant. I hereby acknowledge that costs that are noncompliant with the 
federal and state requirements are not eligible for reimbursement and must be returned to Caltrans. 

Name ** Title**: 

Signature: Date: 

Phone**: Email**: 

establish the indirect cost rate. 

Note: Both prime and subconsultants as parties of a contract must complete their own forms. Caltrans will not 

Audits and Investigations. 

2

6,100,000.00

1

10.

Tommy Young Lee

✔

CFO

Digitally signed by T Young Lee 
Date: 2025.11.20 11:41:01 -08'00'

tyounglee@twininginc.com(562) 426-3355

11/20/2025
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CITY OF COSTA MESA

Agenda Report

77 Fair Drive
Costa Mesa, CA 92626

File #: 26-422 Meeting Date: 10/6/2026

TITLE:

APPROVAL FOR THE PURCHASE OF THREE DOCKING STATIONS AND DRONE WITH AXON
ENTERPRISE INC. (SKYDIO INC.)

DEPARTMENT: POLICE DEPARTMENT

PRESENTED BY: CARLOS DIAZ, CAPTAIN

CONTACT INFORMATION: CARLOS DIAZ, CAPTAIN, 714-754-5672

RECOMMENDATION:

Staff recommends the City Council:

1. Approve the purchase of three (3) drone docking stations and one (1) Skydio X-10 drone,
including service and software through a cooperative agreement with Omnia Contract No.
3544-21-4615 in the amount of $292,144.59 for a term of two years.

2. Authorize a contingency in the amount of $7,855.41 for unforeseen costs.

3. Authorize the City Manager and City Clerk to execute an agreement with Axon Enterprise, Inc.
(Skydio Inc.), and any future amendments, in a form approved by the City Attorney.

BACKGROUND:

Since its inception in 2019, the Unmanned Aerial System (UAS) program began as a Patrol-Led
drone program that has successfully supported a broad range of missions, including search and
rescue, missing persons, perimeter containment, high-risk warrant service, and critical incident
overwatch, providing officers with real-time aerial intelligence that enhances safety for both personnel
and the community. The program has consistently demonstrated its value through improved
situational awareness and response efficiency, positioning the department to advance into modern
policing and expand into advanced capabilities such as Drone as First Responder (DFR) operations
and autonomous launch technologies. During the 2025-2026 fiscal year, drones were deployed
approximately 459 times across several operations, including major accident collision investigations,
calls for service, and crime scene photography.

Officers and professional staff members assigned to operate drones as a collateral duty have
obtained and maintained a Federal Aviation Administration (FAA) Remote Pilot Certificate under 14
CFR Part 107. Certified pilots are responsible for conducting drone operations safely and in

accordance with FAA regulations and Costa Mesa Police Department Policy 606.

Currently, through the Patrol-Led drone program, there are 24 active pilots who are licensed by the

Page 1 of 4
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Currently, through the Patrol-Led drone program, there are 24 active pilots who are licensed by the
FAA. Pilots are selected from both the sworn personnel and professional staff, providing the
department with a diverse group of trained pilots who can support patrol and other operational needs.

The Costa Mesa Police Department currently maintains a fleet of seven (7) drones consisting of both
outdoor and indoor capable platforms. The fleet provides flexibility to support a variety of public

safety operations.

In May and June of 2025, the Costa Mesa Police Department partnered with Skydio Inc. to conduct a
three-week DFR structured pilot program to assess the program's operational effectiveness,
reliability, and suitability for deployment. Throughout the trial, Skydio’s autonomous drones were
launched to real-world calls for service, providing rapid aerial response, live video to dispatch and
field supervisors, and enhanced situational awareness prior to officer arrival. The evaluation
demonstrated consistent autonomous launch performance, accurate routing to incident locations, and
appropriate call clearances, thereby eliminating the need for officers to respond to calls for service.
During the trial, drones were launched in response to 63 calls for service. Based on the responses,
drones cleared 24 calls for service without any officer needing to physically respond, keeping officers
available for emergency calls for service. The drones assisted with 39 calls for service, maintaining
observation, and provided valuable information to responding units. It was also discovered that drone
-supported de-escalation, by providing situational awareness, allows personnel to better assess
incidents and develop an informed response before making contact or without making direct contact.

As a result of the successful trial program, the Department obtained enhanced FAA approvals and
waivers supporting Beyond Visual Line of Sight (BVLOS) operations, allowing designated drones to
operate autonomously within approved parameters. This capability expands the Department’s ability
to rapidly deploy aerial resources and provide real-time situational awareness without requiring a pilot
to be physically co-located with the drone.

ANALYSIS:

The Costa Mesa Police Department’s continued development of its UAS capabilities positions the
City to deploy a fully autonomous, citywide model. Building on the success of patrol-led drone
operations currently conducted at South Coast Plaza under the Organized Retail Theft (ORT) grant,
the next phase of the program includes the installation of three Skydio drone docking stations
strategically located throughout the city. Locations will be based on operational needs, geographic
coverage, response times, and existing infrastructure.

Since May of 2026, under the ORT grant DFR program at South Coast Plaza, the department
conducted approximately 112 drone flights, resulting in 40 calls for service being resolved without
requiring an on-scene patrol unit. In 56 deployments, the drone arrived before responding ground
units, providing officers with immediate aerial situational awareness. The program achieved an
average drone response time of approximately two minutes.

Through an established DFR program, docking stations will allow drones to launch from multiple
locations throughout the City, enabling rapid response to priority calls and providing real-time
situational awareness to first responders. As the City continues to develop its Real-Time Information
Center (RTIC), the drone program will ultimately be managed from this centralized hub.

The Costa Mesa Police Department has been allocated significant federal funding through the office
of Congressman Dave Min to support the development of a Real-Time Information Center (RTIC).

Page 2 of 4
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of Congressman Dave Min to support the development of a Real-Time Information Center (RTIC).
The RTIC will serve as a force multiplier for officers in the field by providing timely, actionable
information before and during calls for service. By integrating authorized public safety technologies
and information into a centralized environment, RTIC personnel will provide officers with enhanced
situational awareness regarding locations, vehicles, suspects, emerging threats, and critical
incidents. This capability will support faster and more informed decision-making, improve officer and
community safety, enhance opportunities for de-escalation, and enable officers to respond more
effectively while spending less time navigating multiple information systems. The RTIC will enhance
the Department’s ability to integrate, analyze, and utilize real-time public safety information to support
field operations, improve situational awareness, and strengthen responses to critical incidents.
Implementation of the RTIC is currently in the planning phase and is anticipated to be implemented in
late 2027.

The RTIC will coordinate drone deployments, monitor live video feeds, and support multi-disciplinary
response efforts with other departments, including Fire, Emergency Management, and Public Works.

In addition, the Skydio drone platform and associated hardware are fully compliant with the National
Defense Authorization Act (NDAA). NDAA- compliant systems ensure that all critical parts, software,
and data pathways meet US Security standards, reducing cybersecurity risks. The expansion of
autonomous drone operations remains compliant with California Assembly Bill (AB) 481, which
governs the acquisition and use of certain law-enforcement technologies in the state.

The program is not intended for routine patrol, random or discretionary surveillance, or immigration
enforcement. Autonomous deployments under DFR will be associated with a specific call for service
or authorized public safety incident, with no discretionary flying. The program will include
accountability and transparency measures, including a public-facing web portal providing information,
such as drone flight times and general flight areas.

All drone footage will be securely stored within the department’s Axon Evidence digital evidence
management system, which is designed to meet CJIS Security Policy requirements. The system uses
encryption, multi-factor authentication, role-based access control, and detailed audit trails to protect
evidence and track access. These safeguards help ensure that drone footage remains secure,
accessible only to authorized personnel, and maintains its integrity and chain of custody.

Axon Enterprise, Inc. (Skydio Inc.) currently has a cooperative agreement through Omnia Partners
contract #3544-21-4615, that meets all requirements established by the City of Costa Mesa’s
Purchasing Policy and the State of California regarding regional, state, and national cooperative
purchasing agreements. This process ensures the City receives the lowest available pricing and
satisfies the competitive bid process requirements.

Collectively, these advancements demonstrate that the Costa Mesa Police Department is prepared to
transition from a limited patrol-based model to a comprehensive, citywide autonomous drone launch
program that enhances officer and community safety, improves response efficiency, decreases
response times, and strengthens inter-departmental coordination.

ALTERNATIVES:

The City Council could elect not to authorize the purchase of the Skydio docking stations and drones;
however, the Police Department may be unable to use available grant funding for this program.
Beyond the immediate fiscal impact, non-authorization would limit the Police Department’s ability to
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Beyond the immediate fiscal impact, non-authorization would limit the Police Department’s ability to
deploy advanced aerial capabilities and could affect response times and situational awareness during
critical incidents, search-and-rescue operations, and other calls for service where drone technology
has proven essential to officer and community safety.

FISCAL REVIEW:

The cost of the hardware, software, and services, inclusive of the contingency, is in the amount of
$300,000, for a term of two (2) years. Funding is available through the awarded Organized Retail Theft
Prevention Grant (ORT) in the State Grants Fund (Fund 231).

LEGAL REVIEW:

The City Attorney’s Office has reviewed this agenda report and approved it as to form.

CITY COUNCIL GOALS AND PRIORITIES:

This item supports the City Council Goal:

· Strengthen the public’s safety and improve the quality of life.

CONCLUSION:

Staff recommends the City Council:

1. Approve the purchase of three (3) drone docking stations and one (1) Skydio X-10 drone,
including service and software through a cooperative agreement with Omnia Contract No.
3544-21-4615 in the amount of $292,144.59 for a term of two years.

2. Authorize a contingency in the amount of $7,855.41 for unforeseen costs.

3. Authorize the City Manager and City Clerk to execute an agreement with Axon Enterprise, Inc.
(Skydio Inc.), and any future amendments, in a form approved by the City Attorney.
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Axon Enterprise, Inc.
17800 N 85th St, Scottsdale, Arizona 85255, United States
VAT: 86-0741227
Domestic: (800) 978-2737 | International: +1 800.978.2737

Q-834688-004 Acct: 129892

Issued Sep 16, 2026
Expires Nov 15, 2026
Payment Terms N30
Mode of Delivery AUTO-GND

Costa Mesa Police Dept.- CA Currency: USD

CUSTOMER DETAILS

SHIP TO

Costa Mesa Police Dept.- CA
99 Fair Dr
Costa Mesa, CA
92626-6520
USA

BILL TO

Costa Mesa Police Dept.- CA
PO Box 1200
Costa Mesa, CA
92628-1200
USA

SALES REPRESENTATIVE

Allen Sliper
Phone: (858) 353-3228
Email: asliper@axon.com

PRIMARY CONTACT

Carlos Diaz
Phone: (714) 754-5266
Email: cdiaz@costamesaca.gov

QUOTE SUMMARY

Program Length 24 Months
Contract Start Oct 1, 2026
Contract End Sep 30, 2028
TOTAL CONTRACT

Net Total $280,659.23
Est. Tax $11,485.36
Total Contract Value $292,144.59

DISCOUNT SUMMARY

List Price $365,746.40
Total Savings $85,087.17
Discount 23.26%
Avg. Savings / Year $42,543.59

PAYMENT SUMMARY

DATE SUBTOTAL EST. TAX TOTAL

Aug 1, 2026 $140,329.61 $5,742.68 $146,072.29

Aug 1, 2027 $140,329.62 $5,742.68 $146,072.30

Total $280,659.23 $11,485.36 $292,144.59

Axon Enterprise, Inc. Doc ID: 981a276c67dc Tax estimates are approximate and subject to change at time of invoicing.

Q-834688-004  •  Page 1 of 4
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Costa Mesa Police Dept.- CA Q-834688-004 Generated Sep 16, 2026

SUMMARY PRICING FOR TERM

ITEM DESCRIPTION QTY TERM
(START)

UNBUNDLED LIST PRICE NET PRICE SUBTOTAL EST. TAX TOTAL

AXON AIR - DRONE

101229 Axon Air - Skydio Spotlight for X10 1 — — $265.00 $243.80 $243.80 $18.90 $262.70

101211 Axon Air - Skydio Speaker for X10 1 — — $320.00 $294.40 $294.40 $22.81 $317.21

101499 Axon Air - Skydio X10 Dock Commissioning 2 — — $12,995.00 $0.00 $0.00 $0.00 $0.00

101502 Axon Air - Skydio X10 Dock Commissioning & 
Training

1 — — $23,995.00 $0.00 $0.00 $0.00 $0.00

102666 Axon Air - Skydio X10 Dock DFR Services - 
Premium Solution

1 24
(10/2026)

— $1,581.85 $1,386.46 $33,275.02 $0.00 $33,275.02

101579 Axon Air - Skydio X10 Ground Station (2.4/5 
GHz) NA

2 — — $47,600.00 $43,792.00 $87,584.00 $6,787.76 $94,371.76

102766 Axon Air - Skydio X10 Dock DFR Subcription 
Plan w/ Data

1 24
(10/2026)

— $2,273.33 $1,851.35 $44,432.32 $0.00 $44,432.32

102768 Axon Air - Skydio X10 Dock DFR HW Kit 1 — — $62,500.00 $57,500.00 $57,500.00 $4,456.25 $61,956.25

101261 Axon Air - Skydio Nightsense IR Filter for X10 1 — — $2,800.00 $2,576.00 $2,576.00 $199.64 $2,775.64

102294 Axon Air - Skydio Dock for X10 - Maint. and 
Repair - Premium

2 24
(10/2026)

— $1,224.00 $1,072.82 $51,495.28 $0.00 $51,495.28

100579 Axon Air - Dronesense UAS (Class 1) 1 24
(10/2026)

— $141.67 $135.77 $3,258.41 $0.00 $3,258.41

SUBTOTAL EST. TAX TOTAL

Total $280,659.23 $11,485.36 $292,144.59

Axon Enterprise, Inc. Doc ID: 981a276c67dc Tax estimates are approximate and subject to change at time of invoicing.
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DELIVERY SCHEDULE

ESTIMATED SHIPPING DATE:  Sep 1, 2026

Shipping Location:  99 Fair Dr, Costa Mesa, CA, 92626-6520, USA

HARDWARE QTY

Axon Air - Skydio Nightsense IR Filter for X10 1

Axon Air - Skydio Speaker for X10 1

Axon Air - Skydio Spotlight for X10 1

Axon Air - Skydio X10 Dock DFR HW Kit 1

Axon Air - Skydio X10 Ground Station (2.4/5 GHz) NA 2

SOFTWARE QTY

Axon Air - Dronesense UAS (Class 1) 1

Axon Air - Skydio X10 Dock DFR Subcription Plan w/ Data 1

SERVICES QTY

Axon Air - Skydio Dock for X10 - Maint. and Repair - Premium 2

Axon Air - Skydio X10 Dock Commissioning 2

Axon Air - Skydio X10 Dock Commissioning & Training 1

Axon Air - Skydio X10 Dock DFR Services - Premium Solution 1

Axon Enterprise, Inc. Doc ID: 981a276c67dc Tax estimates are approximate and subject to change at time of invoicing.
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TERMS & CONDITIONS

Tax is estimated based on rates applicable at date of quote and subject to change at time of invoicing. If a tax exemption certificate should be applied, please submit prior to invoicing.

Contract Omnia Contract 3544-21-4615 is incorporated by reference into the terms and conditions of this Agreement. In the event of conflict the terms of Axon’s Master Services and 
Purchasing Agreement shall govern.

STANDARD TERMS AND CONDITIONS
Axon Master Services and Purchasing Agreement:
This Quote is limited to and conditional upon your acceptance of the provisions set forth herein and Axon’s Master Services and Purchasing Agreement (posted at https://
www.axon.com/sales-terms-and-conditions), as well as the attached Statement of Work (SOW) for Axon Fleet and/or Axon Interview Room purchase, if applicable. In the event you 
and Axon have entered into a prior agreement to govern all future purchases, that agreement shall govern to the extent it includes the products and services being purchased and does 
not conflict with the Axon Customer Experience Improvement Program Appendix as described below.

ACEIP:
The Axon Customer Experience Improvement Program Appendix, which includes the sharing of de-identified segments of Agency Content with Axon to develop new products and 
improve your product experience (posted at www.axon.com/legal/sales-terms-and-conditions), is incorporated herein by reference. By signing below, you agree to the terms of the 
Axon Customer Experience Improvement Program.

Acceptance of Terms:
Any purchase order issued in response to this Quote is subject solely to the above referenced terms and conditions. By signing below, you represent that you are lawfully able to enter 
into contracts. If you are signing on behalf of an entity (including but not limited to the company, municipality, or government agency for whom you work), you represent to Axon that 
you have legal authority to bind that entity. If you do not have this authority, please do not sign this Quote.

EXCEPTIONS TO STANDARD TERMS AND CONDITIONS
Rewrite Estimates
Estimated Amounts and Contract Terminations. Any amounts stated as due under existing or terminated contracts — including contract transfer balances carried forward to new or 
pending contracts — are estimates based on payments received as of the calculation date. These estimates may be adjusted if new contracts are not executed on the anticipated 
dates or if expected payments are not made.

Refresh Shipment Timing
Technology Assurance Plan (TAP) Refresh Prior to Renewal. For Customers with expiring agreements that include TAP refresh rights, Axon may, in its discretion, ship refresh hardware 
under the existing contract while renewal or replacement agreements are in progress. Any such shipments will be deemed made under the terms of the existing contract until the new 
contract is fully executed, after which any applicable updates, fees, or adjustments will apply.

Shipment Timing
Shipment Variance . Estimated shipment dates are provided for planning purposes only and are not guarantees. Axon may ship hardware before or after the estimated shipment 
date, and failure to meet an estimated shipment date will not, by itself, constitute a breach, provided Axon uses commercially reasonable efforts to meet estimated shipment dates.

Signature Date Signed
9/16/2026

Axon Enterprise, Inc. Doc ID: 981a276c67dc Tax estimates are approximate and subject to change at time of invoicing.
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Attachment 2 

INTENT TO PIGGYBACK OFF COOPERATIVE PROCUREMENT 

Omnia - The University of Nebraska Contract Number: 3544-21-4615 

This agreement (“the Agreement”) is hereby made this ___ day of _________, 2026, by the Costa Mesa Police

Department (“Agency”) and Axon Enterprise, Inc. (“Axon”). Collectively, Agency and Axon are the “Parties.” 

WHEREAS, the Agency is desirous of having Axon provide products and services, as herein described; and 

WHEREAS, Axon and Omnia Partners agreed to utilize The University of Nebraska Contract Number: 3544-21-4615 

as for the Omnia Cooperative Contract (“Omnia Contract”) which is incorporated herein by reference; and 

WHEREAS, Axon has agreed to provide goods and services within the scope of the Omnia Contract to the Agency at 

the same prices in Omnia Contract; and 

WHEREAS, the goods and/or services required by the Agency and that the Agency seeks to obtain from Axon are 

within the scope of the Omnia Contract; and 

WHEREAS, it is the purpose of this Agreement to describe the formal rights and obligations of the parties; 

NOW, THEREFORE, WITNESSETH that, for the consideration herein indicated, and in consideration of the mutual 

promises and covenants set forth in this Agreement, the Parties Agree as follows: 

1. The Parties intend to utilize the Omnia Contract for the goods and services detailed in Quote

Q-834688-004 (the “Quote”) attached hereto as Exhibit A.

2. The term of this Agreement shall begin upon the date of last signature and shall continue until all 
subscriptions hereunder have expired or have been terminated. In the event the term of the subscriptions 
extends past the termination or expiration of the Omnia Contract, the terms and conditions of the Omnia 
Contract shall remain in full force and effect as it applies to the Quote and will continue in effect for such 
order until the term of that Quote expires or the order is cancelled or terminated in accordance with the terms 
of this Agreement.

This Agreement, together with the Omnia Contract, constitutes the entire agreement between the parties relating to 

the subject matter of this Agreement. All prior understandings, agreements, correspondence and discussions of the 

parties are merged into and made a part of this agreement.  

This Agreement may be executed by the Parties by facsimile and in counterparts, each of which shall be 
deemed an original and all of which together shall constitute one and the same instrument. 

Each representative identified below declares they have been expressly authorized to execute this Agreement as of the 

date of signature.  

Axon Enterprise, Inc. Agency 

Signature:  Signature: 

Name:   Name: 

Title:   Title: 

Date:  Date: 
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