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CITY OF COSTA MESA 
PROFESSIONAL SERVICES AGREEMENT  

WITH 
ARCHITERRA, INC. DBA ARCHITERRA DESIGN 

THIS PROFESSIONAL SERVICES AGREEMENT (“Agreement”) is made and entered 
into this 16th day of January, 2024 (“Effective Date”), by and between the CITY OF COSTA 
MESA, a municipal corporation (“City”), and ARCHITERRA, INC. DBA ARCHITERRA DESIGN 
GROUP, a California corporation  (“Consultant”). 

RECITALS 

A. City proposes to utilize the services of Consultant as an independent contractor to
provide engineering design service for the expansion of Ketchum-Libolt, as more fully described 
herein; and 

B. Consultant represents that it has that degree of specialized expertise contemplated
within California Government Code section 37103, and holds all necessary licenses to practice 
and perform the services herein contemplated; and 

C. City and Consultant desire to contract for the specific services described in Exhibit
“A” and desire to set forth their rights, duties and liabilities in connection with the services to be 
performed; and 

D. No official or employee of City has a financial interest, within the provisions of
sections 1090-1092 of the California Government Code, in the subject matter of this Agreement. 

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions 
contained herein, the parties hereby agree as follows: 

1.0. SERVICES PROVIDED BY CONSULTANT 

1.1. Scope of Services.  Consultant shall provide the professional services described 
in City’s Request for Proposals, attached hereto as Exhibit “A,” and Consultant’s Proposal, 
attached hereto as Exhibit “B,” both incorporated herein.    

1.2. Professional Practices.  All professional services to be provided by Consultant 
pursuant to this Agreement shall be provided by personnel experienced in their respective fields 
and in a manner consistent with the standards of care, diligence and skill ordinarily exercised by 
professional consultants in similar fields and circumstances in accordance with sound 
professional practices. Consultant also warrants that it is familiar with all laws that may affect its 
performance of this Agreement and shall advise City of any changes in any laws that may affect 
Consultant’s performance of this Agreement. 

1.3. Performance to Satisfaction of City. Consultant agrees to perform all the work to 
the complete satisfaction of the City. Evaluations of the work will be done by the City Manager or 
his or her designee. If the quality of work is not satisfactory, City in its discretion has the right to: 

(a) Meet with Consultant to review the quality of the work and resolve the
matters of concern;
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(b) Require Consultant to repeat the work at no additional fee until it is 

satisfactory; and/or 
 

(c) Terminate the Agreement as hereinafter set forth. 
 
 1.4.  Warranty.  Consultant warrants that it shall perform the services required by this 
Agreement in compliance with all applicable Federal and California employment laws, including, 
but not limited to, those laws related to minimum hours and wages; occupational health and 
safety; fair employment and employment practices; workers’ compensation insurance and safety 
in employment; and all other Federal, State and local laws and ordinances applicable to the 
services required under this Agreement. Consultant shall indemnify and hold harmless City from 
and against all claims, demands, payments, suits, actions, proceedings, and judgments of every 
nature and description including attorneys’ fees and costs, presented, brought, or recovered 
against City for, or on account of any liability under any of the above-mentioned laws, which may 
be incurred by reason of Consultant’s performance under this Agreement. 
  
 1.5. Non-Discrimination.  In performing this Agreement, Consultant shall not engage in, 
nor permit its agents to engage in, discrimination in employment of persons because of their race, 
religious creed, color, national origin, ancestry, physical disability, mental disability, medical 
condition, genetic information, marital status, sex, gender, gender identity, gender expression, 
age, sexual orientation, or military or veteran status, except as permitted pursuant to section 
12940 of the Government Code.   
 
 1.6. Non-Exclusive Agreement.  Consultant acknowledges that City may enter into 
agreements with other consultants for services similar to the services that are subject to this 
Agreement or may have its own employees perform services similar to those services 
contemplated by this Agreement. 
 
 1.7. Delegation and Assignment.  This is a personal service contract, and the duties 
set forth herein shall not be delegated or assigned to any person or entity without the prior written 
consent of City. Consultant may engage a subcontractor(s) as permitted by law and may employ 
other personnel to perform services contemplated by this Agreement at Consultant’s sole cost 
and expense. 
 
 1.8. Confidentiality.  Employees of Consultant in the course of their duties may have 
access to financial, accounting, statistical, and personnel data of private individuals and 
employees of City. Consultant covenants that all data, documents, discussion, or other 
information developed or received by Consultant or provided for performance of this Agreement 
are deemed confidential and shall not be disclosed by Consultant without written authorization by 
City. City shall grant such authorization if disclosure is required by law. All City data shall be 
returned to City upon the termination of this Agreement. Consultant’s covenant under this Section 
shall survive the termination of this Agreement. 
 
2.0. COMPENSATION AND BILLING 
 
 2.1. Compensation.  Consultant shall be paid in accordance with the fee schedule set 
forth in Exhibit “C,” attached hereto and made a part of this Agreement.  Consultant’s total 
compensation shall not exceed One Hundred Ninety-Three Thousand and Ninety-Eight Dollars 
($ 193,098.00).  
 
 2.2. Additional Services.  Consultant shall not receive compensation for any services 
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provided outside the scope of services specified in the Consultant’s Proposal unless the City 
Manager or designee, prior to Consultant performing the additional services, approves such 
additional services in writing. It is specifically understood that oral requests and/or approvals of 
such additional services or additional compensation shall be barred and are unenforceable.   
 
 2.3. Method of Billing.  Consultant may submit invoices to the City for approval on a 
progress basis, but no more often than two times a month. Said invoice shall be based on the 
total of all Consultant’s services which have been completed to City’s sole satisfaction. City shall 
pay Consultant’s invoice within forty-five (45) days from the date City receives said invoice. Each 
invoice shall describe in detail, the services performed, the date of performance, and the 
associated time for completion. Any additional services approved and performed pursuant to this 
Agreement shall be designated as “Additional Services” and shall identify the number of the 
authorized change order, where applicable, on all invoices.    
 
 2.4. Records and Audits.  Records of Consultant’s services relating to this Agreement 
shall be maintained in accordance with generally recognized accounting principles and shall be 
made available to City or its Project Manager for inspection and/or audit at mutually convenient 
times from the Effective Date until three (3) years after termination of this Agreement.   
 
3.0. TIME OF PERFORMANCE 
 
 3.1. Commencement and Completion of Work.  Unless otherwise agreed to in writing 
by the parties, the professional services to be performed pursuant to this Agreement shall 
commence within five (5) days from the Effective Date of this Agreement. Failure to commence 
work in a timely manner and/or diligently pursue work to completion may be grounds for 
termination of this Agreement.  
 
 3.2. Excusable Delays.  Neither party shall be responsible for delays or lack of 
performance resulting from acts beyond the reasonable control of the party or parties. Such acts 
shall include, but not be limited to, acts of God, fire, strikes, pandemics (excluding COVID-19), 
material shortages, compliance with laws or regulations, riots, acts of war, or any other conditions 
beyond the reasonable control of a party (each, a “Force Majeure Event”). If a party experiences 
a Force Majeure Event, the party shall, within five (5) days of the occurrence of the Force Majeure 
Event, give written notice to the other party stating the nature of the Force Majeure Event, its 
anticipated duration and any action being taken to avoid or minimize its effect. Any suspension of 
performance shall be of no greater scope and of no longer duration than is reasonably required 
and the party experiencing the Force Majeure Event shall use best efforts without being obligated 
to incur any material expenditure to remedy its inability to perform; provided, however, if the 
suspension of performance continues for sixty (60) days after the date of the occurrence and such 
failure to perform would constitute a material breach of this Agreement in the absence of such 
Force Majeure Event, the parties shall meet and discuss in good faith any amendments to this 
Agreement to permit the other party to exercise its rights under this Agreement. If the parties are 
not able to agree on such amendments within thirty (30) days and if suspension of performance 
continues, such other party may terminate this Agreement immediately by written notice to the 
party experiencing the Force Majeure Event, in which case neither party shall have any liability to 
the other except for those rights and liabilities that accrued prior to the date of termination. 
 
4.0. TERM AND TERMINATION 
 
 4.1. Term.  This Agreement shall commence on the Effective Date and continue until 
June 30, 2028, unless previously terminated as provided herein or as otherwise agreed to in 
writing by the parties.  
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 4.2. Notice of Termination.  The City reserves and has the right and privilege of 
canceling, suspending or abandoning the execution of all or any part of the work contemplated 
by this Agreement, with or without cause, at any time, by providing written notice to Consultant.  
The termination of this Agreement shall be deemed effective upon receipt of the notice of 
termination. In the event of such termination, Consultant shall immediately stop rendering services 
under this Agreement unless directed otherwise by the City. 
 
 4.3. Compensation.  In the event of termination, City shall pay Consultant for 
reasonable costs incurred and professional services satisfactorily performed up to and including 
the date of City’s written notice of termination. Compensation for work in progress shall be 
prorated based on the percentage of work completed as of the effective date of termination in 
accordance with the fees set forth herein. In ascertaining the professional services actually 
rendered hereunder up to the effective date of termination of this Agreement, consideration shall 
be given to both completed work and work in progress, to complete and incomplete drawings, 
and to other documents pertaining to the services contemplated herein whether delivered to the 
City or in the possession of the Consultant. 
 
 4.4. Documents.  In the event of termination of this Agreement, all documents prepared 
by Consultant in its performance of this Agreement including, but not limited to, finished or 
unfinished design, development and construction documents, data studies, drawings, maps and 
reports, shall be delivered to the City within ten (10) days of delivery of termination notice to 
Consultant, at no cost to City. Any use of uncompleted documents without specific written 
authorization from Consultant shall be at City’s sole risk and without liability or legal expense to 
Consultant. 
 
 5.0. INSURANCE 
 
 5.1. Minimum Scope and Limits of Insurance.  Consultant shall obtain, maintain, and 
keep in full force and effect during the life of this Agreement all of the following minimum scope 
of insurance coverages with an insurance company admitted to do business in California, rated 
“A,” Class X, or better in the most recent Best’s Key Insurance Rating Guide, and approved by 
City: 
 

(a) Commercial general liability, including premises-operations, 
products/completed operations, broad form property damage, blanket 
contractual liability, independent contractors, personal injury or bodily injury 
with a policy limit of not less than One Million Dollars ($1,000,000.00) per 
occurrence, Two Million Dollars ($2,000,000.00) general aggregate.  

 
(b) Business automobile liability for owned vehicles, hired, and non-owned 

vehicles, with a policy limit of not less than One Million Dollars 
($1,000,000.00) combined single limit per accident for bodily injury and 
property damage. 

 
(c) Workers’ compensation insurance as required by the State of California.  

Consultant agrees to waive, and to obtain endorsements from its workers’ 
compensation insurer waiving subrogation rights under its workers’ 
compensation insurance policy against the City, its officers, agents, 
employees, and volunteers arising from work performed by Consultant for 
the City and to require each of its subcontractors, if any, to do likewise 
under their workers’ compensation insurance policies. 
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(d) Professional errors and omissions (“E&O”) liability insurance with policy 

limits of not less than One Million Dollars ($1,000,000.00), combined single 
limits, per occurrence and aggregate. Architects’ and engineers’ coverage 
shall be endorsed to include contractual liability. If the policy is written as a 
“claims made” policy, the retro date shall be prior to the start of the contract 
work. Consultant shall obtain and maintain, said E&O liability insurance 
during the life of this Agreement and for three years after completion of the 
work hereunder.  

 
 5.2. Endorsements.  The commercial general liability insurance policy and business 
automobile liability policy shall contain or be endorsed to contain the following provisions: 
 

(a) Additional insureds:  “The City of Costa Mesa and its elected and appointed 
boards, officers, officials, agents, employees, and volunteers are additional 
insureds with respect to: liability arising out of activities performed by or on 
behalf of the Consultant pursuant to its contract with the City; products and 
completed operations of the Consultant; premises owned, occupied or 
used by the Consultant; automobiles owned, leased, hired, or borrowed by 
the Consultant.” 

 
(b) Other insurance:  “The Consultant’s insurance coverage shall be primary 

insurance as respects the City of Costa Mesa, its officers, officials, agents, 
employees, and volunteers. Any other insurance maintained by the City of 
Costa Mesa shall be excess and not contributing with the insurance 
provided by this policy.” 

 
(c) Any failure to comply with the reporting provisions of the policies shall not 

affect coverage provided to the City of Costa Mesa, its officers, officials, 
agents, employees, and volunteers. 

 
(d) The Consultant’s insurance shall apply separately to each insured against 

whom claim is made or suit is brought, except with respect to the limits of 
the insurer’s liability. 

 
 5.3.  Deductible or Self Insured Retention. If any of such policies provide for a deductible 
or self-insured retention to provide such coverage, the amount of such deductible or self-insured 
retention shall be approved in advance by City. No policy of insurance issued as to which the City 
is an additional insured shall contain a provision which requires that no insured except the named 
insured can satisfy any such deductible or self-insured retention. 
 
 5.4. Certificates of Insurance.  Consultant shall provide to City certificates of insurance 
showing the insurance coverages and required endorsements described above, in a form and 
content approved by City, prior to performing any services under this Agreement.   
 
 5.5. Non-Limiting.  Nothing in this Section shall be construed as limiting in any way, the 
indemnification provision contained in this Agreement, or the extent to which Consultant may be 
held responsible for payments of damages to persons or property. 
 
6.0. GENERAL PROVISIONS 
 
 6.1. Entire Agreement.  This Agreement constitutes the entire agreement between the 
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parties with respect to any matter referenced herein and supersedes any and all other prior 
writings and oral negotiations. This Agreement may be modified only in writing, and signed by the 
parties in interest at the time of such modification. The terms of this Agreement shall prevail over 
any inconsistent provision in any other contract document appurtenant hereto, including exhibits 
to this Agreement. 
 
 6.2. Representatives. The City Manager or his or her designee shall be the 
representative of City for purposes of this Agreement and may issue all consents, approvals, 
directives and agreements on behalf of the City, called for by this Agreement, except as otherwise 
expressly provided in this Agreement. 
 
  Consultant shall designate a representative for purposes of this Agreement who 
shall be authorized to issue all consents, approvals, directives and agreements on behalf of 
Consultant called for by this Agreement, except as otherwise expressly provided in this 
Agreement. 
 
 6.3. Project Managers.  City shall designate a Project Manager to work directly with 
Consultant in the performance of this Agreement. 
 
  Consultant shall designate a Project Manager who shall represent it and be its 
agent in all consultations with City during the term of this Agreement. Consultant or its Project 
Manager shall attend and assist in all coordination meetings called by City. 
 
 6.4. Notices.  Any notices, documents, correspondence or other communications 
concerning this Agreement or the work hereunder may be provided by personal delivery or mail 
and shall be addressed as set forth below. Such communication shall be deemed served or 
delivered: (a) at the time of delivery if such communication is sent by personal delivery, and  (b) 
48 hours after deposit in the U.S. Mail as reflected by the official U.S. postmark if such 
communication is sent through regular United States mail. 
 

IF TO CONSULTANT:  IF TO CITY: 
   
Architerra, Inc.  
10221 A Trademark Street 
Rancho Cucamonga, CA 91730 

 City of Costa Mesa 
77 Fair Drive 
Costa Mesa, CA  92626 

Tel:  (909) 484- 2800  Tel:  (714) 754- 5633 
Attn:  Richard Krumwiede  Attn:  Seung Yang 

 
Courtesy copy to: 
 
City of Costa Mesa 
77 Fair Drive 
Costa Mesa, CA 92626 
Attn: Finance Dept. | Purchasing  

  
 
 6.5. Drug-Free Workplace Policy.  Consultant shall provide a drug-free workplace by 
complying with all provisions set forth in City’s Council Policy 100-5, attached hereto as Exhibit 
“D” and incorporated herein. Consultant’s failure to conform to the requirements set forth in 
Council Policy 100-5 shall constitute a material breach of this Agreement and shall be cause for 
immediate termination of this Agreement by City. 
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 6.6. Attorneys’ Fees.  In the event that litigation is brought by any party in connection 
with this Agreement, the prevailing party shall be entitled to recover from the opposing party all 
costs and expenses, including reasonable attorneys’ fees, incurred by the prevailing party in the 
exercise of any of its rights or remedies hereunder or the enforcement of any of the terms, 
conditions, or provisions hereof. 
 
 6.7. Governing Law.  This Agreement shall be governed by and construed under the 
laws of the State of California without giving effect to that body of laws pertaining to conflict of 
laws. In the event of any legal action to enforce or interpret this Agreement, the parties hereto 
agree that the sole and exclusive venue shall be a court of competent jurisdiction located in 
Orange County, California. 
 
 6.8. Assignment.  Consultant shall not voluntarily or by operation of law assign, 
transfer, sublet or encumber all or any part of Consultant’s interest in this Agreement without 
City’s prior written consent. Any attempted assignment, transfer, subletting or encumbrance shall 
be void and shall constitute a breach of this Agreement and cause for termination of this 
Agreement. Regardless of City’s consent, no subletting or assignment shall release Consultant 
of Consultant’s obligation to perform all other obligations to be performed by Consultant 
hereunder for the term of this Agreement. 
 

6.9. Indemnification and Hold Harmless.  Consultant agrees to defend, indemnify, 
hold free and harmless the City, its elected officials, officers, agents and employees, at 
Consultant’s sole expense, from and against any and all claims, actions, suits or other legal 
proceedings brought against the City, its elected officials, officers, agents and employees arising 
out of the negligence, recklessness, or willful misconduct of the Consultant, its employees, and/or 
authorized subcontractors, in the performance of the work undertaken pursuant to this 
Agreement. The defense obligation provided for hereunder shall apply without any advance 
showing of negligence or wrongdoing by the Consultant, its employees, and/or authorized 
subcontractors, but shall be required whenever any claim, action, complaint, or suit asserts as its 
basis the negligence, errors, omissions or misconduct of the Consultant, its employees, and/or 
authorized subcontractors, and/or whenever any claim, action, complaint or suit asserts liability 
against the City, its elected officials, officers, agents and employees based upon negligence, 
recklessness, or willful misconduct in the work performed by the Consultant, its employees, and/or 
authorized subcontractors under this Agreement, whether or not the Consultant, its employees, 
and/or authorized subcontractors are specifically named or otherwise asserted to be liable. 
Notwithstanding the foregoing, the Consultant shall not be liable for the defense or indemnification 
of the City for claims, actions, complaints or suits arising out of the sole active negligence or willful 
misconduct of the City. In no event shall the cost to defend charged to Consultant exceed 
Consultant’s proportionate percentage of fault.  However, notwithstanding the previous sentence, 
in the event one or more defendants is unable to pay its share of defense costs due to bankruptcy 
or dissolution of the business, Consultant shall meet and confer with other parties regarding 
unpaid defense costs. This provision shall supersede and replace all other indemnity provisions 
contained either in the City’s specifications or Consultant’s Proposal, which shall be of no force 
and effect. 
 
 6.10. Independent Contractor.  Consultant is and shall be acting at all times as an 
independent contractor and not as an employee of City. Consultant shall have no power to incur 
any debt, obligation, or liability on behalf of City or otherwise act on behalf of City as an agent. 
Neither City nor any of its agents shall have control over the conduct of Consultant or any of 
Consultant’s employees, except as set forth in this Agreement. Consultant shall not, at any time, 
or in any manner, represent that it or any of its agents or employees are in any manner agents or 
employees of City. Consultant shall secure, at its sole expense, and be responsible for any and 
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all payment of Income Tax, Social Security, State Disability Insurance Compensation, 
Unemployment Compensation, and other payroll deductions for Consultant and its officers, 
agents, and employees, and all business licenses, if any are required, in connection with the 
services to be performed hereunder. Consultant shall indemnify and hold City harmless from any 
and all taxes, assessments, penalties, and interest asserted against City by reason of the 
independent contractor relationship created by this Agreement. Consultant further agrees to 
indemnify and hold City harmless from any failure of Consultant to comply with the applicable 
worker’s compensation laws. City shall have the right to offset against the amount of any fees due 
to Consultant under this Agreement any amount due to City from Consultant as a result of 
Consultant’s failure to promptly pay to City any reimbursement or indemnification arising under 
this paragraph. 
 

6.11.  PERS Eligibility Indemnification.   In the event that Consultant or any employee, 
agent, or subcontractor of Consultant providing services under this Agreement claims or is 
determined by a court of competent jurisdiction or the California Public Employees Retirement 
System (PERS) to be eligible for enrollment in PERS as an employee of the City, Consultant shall 
indemnify, defend, and hold harmless City for the payment of any employee and/or employer 
contributions for PERS benefits on behalf of Consultant or its employees, agents, or 
subcontractors, as well as for the payment of any penalties and interest on such contributions, 
which would otherwise be the responsibility of City. 
  

Notwithstanding any other agency, state or federal policy, rule, regulation, law or 
ordinance to the contrary, Consultant and any of its employees, agents, and subcontractors 
providing service under this Agreement shall not qualify for or become entitled to, and hereby 
agree to waive any claims to, any compensation, benefit, or any incident of employment by City, 
including but not limited to eligibility to enroll in PERS as an employee of City and entitlement to 
any contribution to be paid by City for employer contribution and/or employee contributions for 
PERS benefits. 
 
 6.12. Cooperation. In the event any claim or action is brought against City relating to 
Consultant’s performance or services rendered under this Agreement, Consultant shall render 
any reasonable assistance and cooperation which City might require. 
 

6.13. Ownership of Documents.  All findings, reports, documents, information and data 
including, but not limited to, computer tapes or discs, files and tapes furnished or prepared by 
Consultant or any of its subcontractors in the course of performance of this Agreement, shall be 
and remain the sole property of City. Consultant agrees that any such documents or information 
shall not be made available to any individual or organization without the prior consent of City. Any 
use of such documents for other projects not contemplated by this Agreement, and any use of 
incomplete documents, shall be at the sole risk of City and without liability or legal exposure to 
Consultant. City shall indemnify and hold harmless Consultant from all claims, damages, losses, 
and expenses, including attorneys’ fees, arising out of or resulting from City’s use of such 
documents for other projects not contemplated by this Agreement or use of incomplete documents 
furnished by Consultant. Consultant shall deliver to City any findings, reports, documents, 
information, data, in any form, including but not limited to, computer tapes, discs, files audio tapes 
or any other Project related items as requested by City or its authorized representative, at no 
additional cost to the City. 
 
 6.14. Public Records Act Disclosure.  Consultant has been advised and is aware that 
this Agreement and all reports, documents, information and data, including, but not limited to, 
computer tapes, discs or files furnished or prepared by Consultant, or any of its subcontractors, 
pursuant to this Agreement and provided to City may be subject to public disclosure as required 
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by the California Public Records Act (California Government Code section 6250 et seq.).  
Exceptions to public disclosure may be those documents or information that qualify as trade 
secrets, as that term is defined in the California Government Code section 6254.7, and of which 
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential all 
information obtained by it that is designated as a trade secret. The City shall not, in any way, be 
liable or responsible for the disclosure of any trade secret including, without limitation, those 
records so marked if disclosure is deemed to be required by law or by order of the Court.   
 
 6.15. Conflict of Interest.  Consultant and its officers, employees, associates and 
subconsultants, if any, will comply with all conflict of interest statutes of the State of California 
applicable to Consultant's services under this agreement, including, but not limited to, the Political 
Reform Act (Government Code sections 81000, et seq.) and Government Code section 1090.  
During the term of this Agreement, Consultant and its officers, employees, associates and 
subconsultants shall not, without the prior written approval of the City Representative, perform 
work for another person or entity for whom Consultant is not currently performing work that would 
require Consultant or one of its officers, employees, associates or subconsultants to abstain from 
a decision under this Agreement pursuant to a conflict of interest statute. 
  
 6.16. Responsibility for Errors.  Consultant shall be responsible for its work and results 
under this Agreement. Consultant, when requested, shall furnish clarification and/or explanation 
as may be required by the City’s representative, regarding any services rendered under this 
Agreement at no additional cost to City. In the event that an error or omission attributable to 
Consultant occurs, then Consultant shall, at no cost to City, provide all necessary design 
drawings, estimates and other Consultant professional services necessary to rectify and correct 
the matter to the sole satisfaction of City and to participate in any meeting required with regard to 
the correction. 
 
 6.17. Prohibited Employment.  Consultant will not employ any regular employee of City 
while this Agreement is in effect. 
 
 6.18. Order of Precedence.  In the event of an inconsistency in this Agreement and any 
of the attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent 
this Agreement incorporates by reference any provision of any document, such provision shall be 
deemed a part of this Agreement. Nevertheless, if there is any conflict among the terms and 
conditions of this Agreement and those of any such provision or provisions so incorporated by 
reference, this Agreement shall govern over the document referenced. 
 
 6.19. Costs.  Each party shall bear its own costs and fees incurred in the preparation 
and negotiation of this Agreement and in the performance of its obligations hereunder except as 
expressly provided herein. 
 
 6.20. Binding Effect.  This Agreement binds and benefits the parties and their respective 
permitted successors and assigns. 
 
 6.21. No Third Party Beneficiary Rights.  This Agreement is entered into for the sole 
benefit of City and Consultant and no other parties are intended to be direct or incidental 
beneficiaries of this Agreement and no third party shall have any right in, under or to this 
Agreement. 
 
 6.22. Headings.  Paragraphs and subparagraph headings contained in this Agreement 
are included solely for convenience and are not intended to modify, explain or to be a full or 
accurate description of the content thereof and shall not in any way affect the meaning or 
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interpretation of this Agreement.   
 
 6.23. Construction.  The parties have participated jointly in the negotiation and drafting 
of this Agreement and have had an adequate opportunity to review each and every provision of 
the Agreement and submit the same to counsel or other consultants for review and comment. In 
the event an ambiguity or question of intent or interpretation arises with respect to this Agreement, 
this Agreement shall be construed as if drafted jointly by the parties and in accordance with its 
fair meaning. There shall be no presumption or burden of proof favoring or disfavoring any party 
by virtue of the authorship of any of the provisions of this Agreement. 
 
 6.24.  Amendments.  Only a writing executed by the parties hereto or their respective 
successors and assigns may amend this Agreement. 
 
 6.25. Waiver.  The delay or failure of either party at any time to require performance or 
compliance by the other of any of its obligations or agreements shall in no way be deemed a 
waiver of those rights to require such performance or compliance. No waiver of any provision of 
this Agreement shall be effective unless in writing and signed by a duly authorized representative 
of the party against whom enforcement of a waiver is sought. The waiver of any right or remedy 
in respect to any occurrence or event shall not be deemed a waiver of any right or remedy in 
respect to any other occurrence or event, nor shall any waiver constitute a continuing waiver.   
 
 6.26. Severability.  If any provision of this Agreement is determined by a court of 
competent jurisdiction to be unenforceable in any circumstance, such determination shall not 
affect the validity or enforceability of the remaining terms and provisions hereof or of the offending 
provision in any other circumstance. Notwithstanding the foregoing, if the value of this Agreement, 
based upon the substantial benefit of the bargain for any party, is materially impaired, which 
determination made by the presiding court or arbitrator of competent jurisdiction shall be binding, 
then both parties agree to substitute such provision(s) through good faith negotiations. 
 
 6.27.   Counterparts.  This Agreement may be executed in one or more counterparts, 
each of which shall be deemed an original. All counterparts shall be construed together and shall 
constitute one agreement.  
 
 6.28. Corporate Authority. The persons executing this Agreement on behalf of the 
parties hereto warrant that they are duly authorized to execute this Agreement on behalf of said 
parties and that by doing so the parties hereto are formally bound to the provisions of this 
Agreement. 
 
 6.29  Executive Order N-6-22 Russia Sanctions. On March 4, 2022, Governor Gavin 
Newsom issued Executive Order N-6-22 (the “EO”) regarding Economic Sanctions against Russia 
and Russian entities and individuals. “Economic Sanctions” refers to sanctions imposed by the 
U.S. government in response to Russia’s actions in Ukraine, as well as any sanctions imposed 
under state law. The EO directs state agencies to terminate contracts with, and to refrain from 
entering any new contracts with, individuals or entities that are determined to be a target of 
Economic Sanctions. This Executive order extends to recipients of any State Grants (“Grantee”). 
Grantees include those who have contracted or will contract to receive State grants funds. 
Accordingly, should the State determine that a Grantee is a target of Economic Sanctions or is 
conducting prohibited transactions with sanctioned individuals or entities, that shall be grounds 
for termination of this agreement. The State shall provide the Grantee advance written notice of 
such termination, allowing the Grantee at least 30 calendar days to provide a written response. 
Termination of any contract found to be in violation of this Executive Order shall be at the sole 
discretion of the State. 
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Architerra, Inc.  

 
 IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed 
by and through their respective authorized officers, as of the date first above written. 
 
CONSULTANT 
      
        
__________________________________  Date:  __________________________ 
Richard Krumwiede 
President 
 
CITY OF COSTA MESA       
 
 
__________________________________  Date:  __________________________ 
Lori Ann Farrell Harrison  
City Manager  
 
   
ATTEST: 
 
 
__________________________________  
Brenda Green 
City Clerk  
 
 
APPROVED AS TO FORM:  
    
 
__________________________________  Date:  __________________________ 
Kimberly Hall Barlow 
City Attorney       
 
 
APPROVED AS TO INSURANCE: 
 
 
__________________________________  Date:  __________________________ 
Ruth Wang 
Risk Management 
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Architerra, Inc.  

APPROVED AS TO CONTENT: 
 
 
__________________________________  Date:  __________________________ 
Seung Yang 
Project Manager 

 
 

DEPARTMENTAL APPROVAL: 
 
 
__________________________________  Date:  __________________________ 
Raja Sethuraman 
Public Works Director 
 
 
APPROVED AS TO PURCHASING: 
 
 
__________________________________  Date:  __________________________ 
Carol Molina 
Finance Director 
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REQUEST FOR PROPOSAL 

 

FOR 

ENGINEERING DESIGN SERVICES FOR THE EXPANSION OF KETCHUM-LIBOLT PARK,  
2150 MAPLE STREET, COSTA MESA 

RFP NO. 23-09D 
 

 

 

 

 

PUBLIC WORKS DEPARTMENT 

CITY OF COSTA MESA 

 

Released on September 5, 2023 

 

 

 
 

ATTACHMENT 2



   
 

Page 2 of 41 

 
REQUEST FOR PROPOSAL 

FOR  
ENGINEERING DESIGN SERVICES FOR THE EXPANSION OF KETCHUM-LIBOLT PARK  

 
 

The City of Costa Mesa (hereinafter referred to as the “City”) is requesting Proposals from qualified 
consultants for engineering design services for the Public Works Department. The awarded Contractor, 
(hereinafter referred to as “Contractor”) shall be in accordance with the Sample Professional Service 
Agreement, Appendix B terms, conditions, and scope of work.  Prior to submitting a Proposal, 
Proposers are advised to carefully read the instructions below, including the Sample Professional 
Service Agreement and any solicitation appendix/exhibits. The schedule for the design phase is 
anticipated to be six months; however, the term is expected to be for 2 years with 2, one-year renewal 
options. The City reserves the right to award one or more contracts for this service. 

I. GENERAL INFORMATION 

The City of Costa Mesa is a general law city, which operates under the council/manager form of 
government.  

The City of Costa Mesa, incorporated in 1953, has an estimated population of 115,000 and has a land 
area of 16.8 square miles. It is located in the northern coastal area of Orange County, California, and 
is bordered by the cities of Santa Ana, Newport Beach, Huntington Beach, Fountain Valley and Irvine. 

The City is a “full service city” providing a wide range of services. These services include: police and 
fire protection; animal control; emergency medical aid; building safety regulation and inspection; street 
lighting; land use planning and zoning; housing and community development; maintenance and 
improvement of streets and related structures; traffic safety maintenance and improvement; and full 
range of recreational and cultural programs. 

The City of Costa Mesa is home of the Segerstrom Center for the Arts, Orange County Fairgrounds, 
South Coast Repertory Theater and South Coast Plaza, which is the single largest commercial activity 
center in the City. The volume of sales generated by South Coast Plaza secures its place as the highest 
volume regional shopping center in the nation. 

The successful Proposer, shall have experience in similar types of services.  All Proposers responding 
to this Request for Proposal (RFP) will be evaluated on the basis of their expertise, prior experience on 
similar projects, demonstrated competence, ability to meet the requested services, adequate staffing, 
reference check, understanding of services, cost and responsiveness to the needs and concerns of the 
City of Costa Mesa. 
 

1. Important Notice:  The City has attempted to provide all information available.  It is the 
responsibility of each Proposer to review, evaluate, and, where necessary, request any 
clarification prior to submission of a Proposal.  Proposers are not to contact other City 
personnel with any questions or clarifications concerning this Request for Proposal 
(RFP).  The City’s Purchasing Department contact set out in RFP, Section II, Subsection 2, 
Inquires, will provide all official communication concerning this RFP.  Any City response relevant 
to this RFP other than through or approved by City’s Public Works Department is unauthorized 
and will be considered invalid. 
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If clarification or interpretation of this solicitation is considered necessary by City, a written 
addendum shall be issued and the information will be posted on PlanetBids. Any interpretation 
of, or correction to, this solicitation will be made only by addendum issued by the City’s Public 
Works Department. It is the responsibility of each Proposer to periodically check PlanetBids 
website to ensure that it has received and reviewed any and all addenda to this solicitation. The 
City will not be responsible for any other explanations, corrections to, or interpretations of the 
documents, including any oral information.  
 

2. Schedule of Events: This Request For Proposal shall be governed by the following schedule: 

RFP Issued       September 5, 2023 
Non-Mandatory Job-Walk Meeting  September 25, 2023 at 1:30 P.M.  
Deadline for Written Questions    October 4, 2023 
Proposal Received by City   October 12, 2023 at 2:00 p.m. 
Contract Approval     January 2024  
**All dates are subject to change at the discretion of the City. 
 

3.  Proposer’s Minimum Requirements:  Interested and qualified Proposers that can demonstrate 
their ability to successfully provide the required services outlined in Appendix A, Scope of 
Services, of this RFP are invited to submit a proposal, provided they meet the following 
requirements. All requirements must be met at the time of the proposal due date. If these 
requirements are not met, the proposal may not receive further consideration, as 
determined in the sole discretion of the City. 

a) The Consultant shall identify key project staff including sub-consultants that must have at 
least five (5) years of prior experience on similar types of projects. All Consultants 
responding to this Request for Proposals (RFP) will be evaluated on the basis of their 
expertise, prior experience on similar projects, demonstrated competence, ability to meet 
the project schedule, adequate staffing, understanding of the project, and responsiveness 
to the needs and concerns of the City of Costa Mesa and its residents. 

b) The Contractor shall maintain a local office with a competent representative who can be 
reached during normal working hours or emergencies who is authorized to make decisions 
on matters pertaining to this contract with the City.  Office facilities that support daily 
operations must be within ninety (90) miles of the City. 

4. All Proposers must identify the project manager, and the individual authorized to negotiate the 
contract on behalf of the consulting firm; and provide an organization chart showing all proposed 
key project team members and a staffing plan identifying responsibilities of personnel on this 
project and experience on other recent similar projects.   

 
II. GENERAL INSTRUCTIONS AND PROVISIONS 

1. Proposal Format Guidelines:  Interested entities or contractors are to provide the City of Costa 
Mesa with a thorough Proposal using the following guidelines:  Proposal should be typed and 
should contain no more than 20 typed pages using a 12-point font size, including transmittal 
letter and resumes of key people, but excluding Index/Table of Contents, tables, charts, graphic 
exhibits and pricing forms.  Each Proposal will adhere to the following order and content of 
sections.  Proposal should be straightforward, concise and provide “layman” explanations of 
technical terms that are used.  Emphasis should be concentrated on conforming to the RFP 
instructions, responding to the RFP requirements, and on providing a complete and clear 
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description of the offer. Proposals which appear unrealistic in terms of technical commitments, 
lack of technical competence or are indicative of failure to comprehend the complexity and risk 
of this contract may be rejected.  The following Proposal sections are to be included in the 
Proposer’s response: 

• Cover Letter: A cover letter, not to exceed two pages in length, should summarize key 
elements of the Proposal. An individual authorized to bind the Contractor must sign the 
letter. Indicate the address and telephone number of the contractor’s office located nearest 
to Costa Mesa, California, and the office from which the project will be managed. And include 
proposed working relationship among the offering agency and subcontractors, if applicable. 
 

• Background and Project Summary Section:  The Background and Project Summary 
Section should describe your understanding of the City, the work to be done, and the 
objectives to be accomplished.  Refer to Scope of Services, Appendix A of this RFP. 
 

• Project Approach & Methodology:  Provide a detailed description of the approach and 
methodology that will be used to fulfill each requirement listed in the Scope of Services of 
this RFP. The section should include: 

1. Descibes familiarity of project and demonstrates understanding of work and project 
objectives moving forward. 

2. Identifies the project’s potential issues and response to them.   

• Qualifications, Organization & Key Staff Experience:  Describe the qualifications and 
experience of the organization or entity performing services/projects within the past five (5) 
years that are similar in size and scope to demonstrate competence to perform these 
services.  Information shall include: 

 
1. Relevant experience, specific qualifications, and technical expertise of the firm and 

sub-consultants to provide design services. 

2. Proposes adequate and appropriate disciplines of project team. 

3. Proposed team members, as demonstrated by enclosed resumes, have relevant 
experience for their role in the project. 

4. Overall organization of the team is relevant to City of Costa Mesa needs. 

5. Team is managed by an individual with appropriate experience in similar project.  This 
person’s time is appropriately committed to this project.  

6. Team structure provides adequate capability to perform both volume and quality of 
needed work within project schedule milestones.  

7. Proposer has a system or process for managing cost and budget.  

• Scope of Services to be Provided: 
 

1. Proposed scope of services is appropriate for phases of the work. 
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2. Scope address all known project needs and appears achievable in the timeframes set 
forth in the project schedule. 

3. Deliverables are appropriate to schedule and addresses all items in the scope set forth 
in the above requirements. 

• Experience & Record of Success on Similar Projects: 

1. Proposer has completed similar types of projects and worked consecutively through the 
design stages from preliminary design to final design. 

• Financial Capacity: The City is concerned about proposers’ financial capability to perform, 
and therefore, may request sufficient data to allow an evaluation of firm’s financial 
capabilities. 

 
• Fee Schedule:  Provide a fee schedule/pricing information for the project as referenced in 

Appendix B, Fee Schedule. Proposals shall be valid for a minimum of 180 days following 
submission.  All Proposers are required to use Appendix B, Fee Schedule and submit in a 
separate file.   
 

• Disclosure:  Please disclose any and all past or current business and personal relationships 
with any current Costa Mesa elected official, appointed official, City employee, or family 
member of any current Costa Mesa elected official, appointed official, or City employee. Any 
past or current business relationship may not disqualify the firm from consideration. 

 
• Professional Services Agreement:  The firm selected by the City will be required to 

execute a Professional Services Agreement with the City.  A sample of the Agreement is 
enclosed as Appendix C, but may be modified to suit the specific services and needs of the 
City. If a Proposer has any exceptions or conditions to the Agreement, these must be 
submitted for consideration with the Proposal.  Otherwise, the Proposer will be deemed to 
have accepted the form of Agreement. 

 
• Checklist of Forms to Accompany Proposal: As a convenience to Proposers, following 

is a list of the forms, Appendix D included in this RFP, which should be included with 
Proposals: 

 
1. Vendor Application Form 
2. Company Profile & References 
3. Ex Parte Communications Certificate 
4. Disclosure of Government Positions 
5. Disqualifications Questionnaire 
6. Bidder/Applicant/Contractor Campaign Contribution  
 

2.   Process for Submitting Proposals: 

• Content of Proposal: The Proposal must be submitted using the format as indicated in the 
Proposal format guidelines. 
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• Preparation of Proposal:  Each Proposal shall be prepared simply and economically, 
avoiding the use of elaborate promotional material beyond those sufficient to provide a 
complete, accurate and reliable presentation. 

 
• Cost for Preparing Proposal:  The cost for developing the Proposal is the sole 

responsibility of the Proposer.  All Proposals submitted become the property of the City. Fee 
Schedule shall be submitted in a separate file containing the following: 

 
 Cover letter stating the total not to exceed cost. 

 
• Forms to Accompany Proposal:  Appendix D forms shall be attached at the end of the 

Proposal with the exception of the Fee Schedule which shall be submitted in a separate file.  
 

• Number of Proposals:  Submit one (1) PDF file format copy of your proposal in sufficient 
detail for thorough evaluation and comparative analysis.  
 

• Submission of Proposals:  Complete written Proposals must be submitted electronically 
in PDF file format via the planetbids.com website no later than 2:00 p.m. (P.D.T) on 
October 12, 2023. Proposals will not be accepted after this deadline. Proposals received 
after the scheduled closing time will not be accepted. It shall be the sole responsibility of the 
Proposer to see that the proposal is received in proper time. Faxed or e-mailed Proposals 
will not be accepted. NO EXCEPTIONS. 
 

• Inquiries:  Questions about this RFP must be posted in the Q & A tab on Planetbids no later 
than October 4, 2023 at 11:00 a.m. The City reserves the right not to answer all questions.  
 
The City reserves the right to amend or supplement this RFP prior to the Proposal due date. 
All addendum(s), responses to questions received, and additional information will be posted 
to PlanetBids. Proposers should check this web page daily for new information.  
 
From the date that this RFP is issued until a firm or entity is selected and the selection is 
announced, firms or public entities are not allowed to communicate outside the process set 
forth in this RFP with any City employee other than the contracting officer listed above 
regarding this RFP. The City reserves the right to reject any Proposal for violation of this 
provision. No questions other than posted on Planetbids will be accepted, and no response 
other than written will be binding upon the City. 
 

• Conditions for Proposal Acceptance:  This RFP does not commit the City to award a 
contract or to pay any costs incurred for any services.  The City, at its sole discretion, 
reserves the right to accept or reject any or all Proposals received as a result of this RFP, 
to negotiate with any qualified source(s), or to cancel this RFP in part or in its entirety.  The 
City may waive any irregularity in any Proposal. All Proposals will become the property of 
the City of Costa Mesa, USA. If any proprietary information is contained in the Proposal, it 
should be clearly identified. 

 
• Insurance & W-9 Requirements: Upon recommendation of contract award, Contractor will 

be required to submit the following documents with ten (10) days of City notification, unless 
otherwise specified in the solicitation: 
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 Insurance - City requires that licensees, lessees, and vendors have an approved 
Certificate of  Insurance (not a declaration or policy) or proof of legal self-insurance 
on file with the City for the issuance of a permit or contract.  Within ten (10) 
consecutive calendar days of award of contract, successful Bidder  must furnish 
the City with the Certificates of Insurance proving coverage as specified in the 
sample contract. 

 
 W-9 – Current signed form W-9 (Taxpayer Identification Umber & Certification) 

which  includes Contractor’s legal business name(s).   
 

3. Evaluation Criteria: The City’s evaluation and selection process will be conducted in                            
accordance with Chapter V, Article 2 of the City's Municipal Code (Code). In accordance with 
the Code, the responsive responsible proposer shall be determined based on evaluation of 
qualitative factors in addition to cost. At all times during the evaluation process, the following 
criteria will be used. Sub-criteria are not necessarily listed in order of importance. Additional sub-
criteria that logically fit within a particular evaluation criteria may also be considered even if not 
specified below. 

1. Project Approach, Scope, & Methodology ------- 20% 

2. Qualifications, Organization & Key Staff Experience------- 40% 

3. Experience and Record of Success on Similar Projects --- 30% 

4. Cost Effectiveness ---- 10% 

4. Evaluation of Proposals and Selection Process:  In accordance with its Municipal Code, 
the City will adhere to the following procedures in evaluating Proposals. An Evaluation 
Committee, which may include members of the City's staff and possibly one or more outside 
experts, will screen and review all Proposals according to the weighted criteria set forth above.  
While price is one basic factor for award, it is not the sole consideration.  

A. Responsiveness Screening:  Proposals will first be screened to ensure 
responsiveness to the RFP.  The City may reject as non-responsive any Proposal that 
does not include the documents required to be submitted by this RFP.  At any time 
during the evaluation process, the City reserves the right to request clarifications or 
additional information from any or all Proposers regarding their Proposals.   

 
B. Initial Proposal Review:  The Committee will initially review and score all responsive 

written Proposals based upon the Evaluation Criteria set forth above.  The Committee 
may also contact Proposer's references.  Proposals that receive the highest 
evaluation scores may be invited to the next stage of the evaluation process.  The City 
may reject any Proposal in which a Proposer’s approach, qualifications, or price is not 
considered acceptable by the City. An unacceptable Proposal is one that would have 
to be substantially rewritten to make it acceptable. The City may conclude the 
evaluation process at this point and recommend award to the lowest responsible 
bidder.  Alternatively, the City may elect to negotiate directly with one or more 
Proposers to obtain the best result for the City prior to making a recommendation or 
selection. 
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C. Interviews, Reference Checks, Revised Proposals, Discussions: Following the                                                                                     

initial screening and review of Proposals, the Proposers included in this stage of the 
evaluation process may be invited to participate in an oral interview.  Interviews, if 
held, are tentatively scheduled for the week of October 30, 2023.  This date is subject 
to change. The individual(s) from Proposer's organization that will be directly 
responsible for carrying out the contract, if awarded, should be present at the oral 
interview.   The oral interview may, but is not required to, use a written 
question/answer format for the purpose of clarifying the intent of any portions of the 
Proposal. 

 
In addition to conducting an oral interview, the City may during this stage of the 
evaluation process also contact and evaluate the Proposer’s references, contact any 
Proposer to clarify any response or request revised or additional information, contact 
any current users of a Proposer’s services, solicit information from any available 
source concerning any aspect of a Proposal, and seek and review any other 
information deemed pertinent to the evaluation process.  

Following conclusion of this stage of the evaluation process, the Committee will again 
rank all Proposers according to the evaluation criteria set forth above. The Committee 
may conclude the evaluation process at this point, and make a recommendation for 
award, or it may request Best and Final Offers from Proposers.  The City may accept 
the Proposal or negotiate the terms and conditions of the agreement with the highest 
ranked organization. The City may recommend award without Best and Final Offers, 
so Proposers should include their best Proposal with their initial submission. 

Recommendation for award is contingent upon the successful negotiation of final 
contract terms.  Negotiations shall be confidential and not subject to disclosure to 
competing Proposers unless an agreement is reached.  If contract negotiations cannot 
be concluded successfully within a time period determined by the City, the City may 
terminate negotiations and commence negotiations with the next highest scoring 
Proposer or withdraw the RFP. 

5. Protests:  Failure to comply with the rules set forth herein may result in rejection of the protest. 
Protests based upon restrictive specifications or alleged improprieties in the Proposal procedure, 
which are apparent or reasonably should have been discovered prior to receipt of Proposals 
shall be filed in writing with the City’s Purchasing Department at least 10 calendar days prior to 
the deadline for receipt of Proposals. The protest must clearly specify in writing the grounds and 
evidence on which the protest is based. 
 
Protests based upon alleged improprieties that are not apparent or that could not reasonably 
have been discovered prior to submission date of the Proposals, such as disputes over the staff 
recommendation for contract award, shall be submitted in writing to the City’s Purchasing 
Department, within 48 hours from receipt of the notice from the City advising of City’s 
recommendation for award of contract. The protest must clearly specify in writing the grounds 
and evidence on which the protest is based. The City’s Purchasing Department will respond to 
the protest in writing at least 3 days prior to the meeting at which City’s recommendation to the 
City Council will be considered. Should Proposer decide to appeal the response of the City’s 
Purchasing Department, and pursue its protest at the Council meeting, it will notify the City’s 
Purchasing Department of its intention at least 2 days prior to the scheduled meeting. 
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A. Procedure – All protests shall be typed under the protester’s letterhead and submitted 
in accordance with the provisions stated herein. All protests shall include at a minimum 
the following information: 

 • The name, address and telephone number of the protester; 
 • The signature of the protester or the protester’s representative; 
 • The solicitation or contract number; 
 • A detailed statement of the legal and/or factual grounds for the protest; and 
 • The form of relief requested. 
 

6. Accuracy of Proposals:  Proposers shall take all responsibility for any errors or omissions in 
their Proposals. Any discrepancies in numbers or calculations shall be interpreted to reflect the 
cost to the City. 
 
If prior to contract award, a Proposer discovers a mistake in their Proposal which renders the 
Proposal unwilling to perform under any resulting contract, the Proposer must immediately notify 
the facilitator and request to withdraw the Proposal. It shall be solely within the City's discretion 
as to whether withdrawal will be permitted. If the solicitation contemplated evaluation and award 
of "all or none" of the items, then any withdrawal must be for the entire Proposal. If the solicitation 
provided for evaluation and award on a line item or combination of items basis, the City may 
consider permitting withdrawal of specific line item(s) or combination of items. 
 

7. Responsibility of Proposers:  The City shall not be liable for any expenses incurred by potential 
Contractors in the preparation or submission of their Proposals. Pre-contractual expenses are 
not to be included in the Contractor’s Pricing Sheet. Pre-contractual expenses are defined as, 
including but not limited to, expenses incurred by Proposer in: 
 

• Preparing Proposal in response to this RFP; 
• Submitting that Proposal to the City; 
• Negotiating with the City any matter related to the Proposal; and, 
• Any other expenses incurred by the Proposer prior to the date of the award and execution, 

if any, of the contract. 
 

8. Confidentiality:  The California Public Records Act (Cal. Govt. Code Sections 6250 et seq.) 
mandates public access to government records. Therefore, unless information is exempt from 
disclosure by law, the content of any request for explanation, exception, or substitution, response 
to this RFP, protest, or any other written communication between the City and Proposer, shall 
be available to the public. The City intends to release all public portions of the Proposals 
following the evaluation process at such time as a recommendation is made to the City Council.   

If Proposer believes any communication contains trade secrets or other proprietary information 
that the Proposer believes would cause substantial injury to the Proposer’s competitive position 
if disclosed, the Proposer shall request that the City withhold from disclosure the proprietary 
information by marking each page containing such proprietary information as confidential. 
Proposer may not designate its entire Proposal as confidential nor designate its Price Proposal 
as confidential. 
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Submission of a Proposal shall indicate that, if Proposer requests that the City withhold from 
disclosure information identified as confidential, and the City complies with the Proposer’s 
request, Proposer shall assume all responsibility for any challenges resulting from the non-
disclosure, indemnify and hold harmless the City from and against all damages (including but 
not limited to attorney’s fees and costs that may be awarded to the party requesting the Proposer 
information), and pay any and all costs and expenses related to the withholding of Proposer 
information.  Proposer shall not make a claim, sue, or maintain any legal action against the City 
or its directors, officers, employees, or agents concerning the disclosure, or withholding from 
disclosure, of any Proposer information. If Proposer does not request that the City withhold from 
disclosure information identified as confidential, the City shall have no obligation to withhold the 
information from disclosure and may release the information sought without any liability to the 
City. 

9. Ex Parte Communications: Proposers and Proposers’ representatives should not 
communicate with the City Council members about this RFP. In addition, Proposers and 
Proposers’ representatives should not communicate outside the procedures set forth in this RFP 
with an officer, employee or agent of the City, including any member of the evaluation panel, 
with the exception of the RFP Facilitator, regarding this RFP until after Contract Award. 
Proposers and their representatives are not prohibited, however, from making oral statements 
or presentations in public to one or more representatives of the City during a public meeting.  

A "Proposer" or "Proposer's representative" includes all of the Proposer's employees, officers, 
directors, consultants and agents, any subcontractors or suppliers listed in the Proposer's 
Proposal, and any individual or entity who has been requested by the Proposer to contact the 
City on the Proposer's behalf.  Proposers shall include the Ex Parte Communications Form, 
Appendix D with their Proposals certifying that they have not had or directed prohibited 
communications as described in this section. 

10.  Conflict of Interest:  The Proposer warrants and represents that it presently has no interest 
and agrees that it will not acquire any interest which would present a conflict of interest under 
California Government Code Sections 1090 et seq., or Sections 87100 et seq., during the 
performance of services under any Agreement awarded. The Proposer further covenants that it 
will not knowingly employ any person having such an interest in the performance of any 
Agreement awarded. Violation of this provision may result in any Agreement awarded being 
deemed void and unenforceable. 
 

11.  Disclosure of Governmental Position:  In order to analyze possible conflicts that might 
prevent a Proposer from acting on behalf of the City, the City requires that all Proposers disclose 
in their Proposals any positions that they hold as directors, officers, or employees of any 
governmental entity. Additional disclosure may be required prior to contract award or during the 
term of the contract. Each Proposer shall disclose whether any owner or employee of the firm 
currently hold positions as elected or appointed officials, directors, officers, or employees of a 
governmental entity or held such positions in the past twelve months using the attached 
Disclosure of Government Positions Form, Appendix D. 
 

12.  Conditions to Agreement:  The selected Proposer will execute a Professional Service 
Agreement for Services with the City describing the Scope of Services to be performed, the 
schedule for completion of the services, compensation, and other pertinent provisions. The 
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contract shall follow the sample form of Agreement provided as Appendix  
C to this RFP, which may be modified by the City.  

All Proposers are directed to particularly review the indemnification and insurance requirements 
set forth in the sample Agreement. The terms of the agreement, including insurance 
requirements have been mandated by the City and can be modified only if extraordinary 
circumstances exist.   

Submittal of a Proposal shall be deemed acceptance of all the terms set forth in this RFP and 
the sample agreement for services unless the Proposer includes with its Proposal, in writing, 
any conditions or exceptions requested by the Proposer to the proposed Agreement. 

13.  Disqualification Questionnaire:  Proposers shall complete and submit, under penalty of 
perjury, a standard form of questionnaire inquiring whether a Proposer, any officer of a proposer, 
or any employee of a Proposer who has a proprietary interest in the Proposer, has ever been 
disqualified, removed, or otherwise prevented from proposing on, or completing a federal, state, 
or local government project because of a violation of law or safety regulation and if so, to explain 
the circumstances. A Proposal may be rejected on the basis of a Proposer, any officer or 
employee of such Proposer, having been disqualified, removed, or otherwise prevented from 
proposing on, or completing a federal, state, or local project because of a violation of law or a 
safety regulation, Appendix D. 
 

14.  Standard Terms and Conditions:  The City reserves the right to amend or supplement this 
RFP prior to the Proposal due date.  All addendum(s) and additional information will be posted 
to Planetbids. Proposers should check this web page daily for new information. 
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APPENDIX A  
SCOPE OF SERVICE 

 
REQUEST FOR PROPOSALS FOR ENGINEERING DESIGN SERVICES FOR THE EXPANSION 

OF KETCHUM-LIBOLT PARK (2150 MAPLE STREET, COSTA MESA) 
 

I. INTRODUCTION 

Ketchum-Libolt Park is located at 2150 Maple Street at the intersection of Victoria Street / Maple Street. 
The existing park of approximately 0.34 acres, currently includes a playground featuring elements for 
5-12 year old children, seating area and benches, turf, and a larger concrete pad that is occasionally 
used by the City’s mobile recreation van. 
 
The City desires to retain the services of a highly-qualified firm with a specialty in park development to 
provide design services for the expansion of Ketchum-Libolt Park. The park can be expanded towards 
Victoria Street by incorporating the green space between the existing park and sidewalk within the park. 
The existing block wall will need to be removed and a new perimeter fence should be installed at the 
new park boundary adjacent to the Victoria Street sidewalk as part of the park expansion. In addition, 
the entire existing park should be reimagined as part of the expansion to provide an updated park. 
  
In addition, the preliminary park design options were discussed with the City’s Parks and Recreation 
Commission at its meeting of August 10, 2023. The recording of the meeting is available on City 
website. 
  
The selected Consultant team must possess a strong background in urban park planning and design. 
It is anticipated that the Consultant will be responsible for hosting community meetings, preparing 
conceptual and schematic designs based on the preliminary renderings, preparing budget level 
estimates, and conducting public presentations. Following selection of project concept, the consultant 
will prepare final design plan and specifications for the project and be available for construction support. 
. 

A. General Goals: 
The City of Costa Mesa desires to retain the services of a consultant to plan and design the 
expansion of Ketchum-Libolt Park.  
 
The goals for the project are as follows: 

1. Evaluate the park in order to determine exciting and innovative play elements for the expansion. 

2. Conduct public workshops, progress meetings with stakeholders, and presentations to the Parks 
and Community Services Commission and City Council. 

3. Develop the project in partnership local residents, and various City departments. 

4. Develop all schematic designs for the expansion, including: 

• New play elements 
• Features such as picnic shelter, seating areas 
• Enhanced landscaping protecting as many mature trees as possible 
• A state-of-the-art lighting system 
• Fencing improvements 
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The selected consultant will be responsible for the completion of the final design of Ketchum-Libolt 
Park expansion, including the processing of all required permits.  

B. Minimum Consultant Qualifications: 

The Consultant shall identify key project staff including sub-consultants that must have at least five (5) 
years of prior experience on similar types of projects. All Consultants responding to this Request for 
Proposals (RFP) will be evaluated on the basis of their expertise, prior experience on similar projects, 
demonstrated competence, ability to meet the project schedule, adequate staffing, understanding of 
the project, and responsiveness to the needs and concerns of the City of Costa Mesa and its residents. 

II. CONTENT OF PROPOSAL 

In order to maintain uniformity with all proposals furnished by consultants, the proposals shall be limited 
to a maximum of 20 pages (excluding front and back covers, section dividers, and resumes) and to 
include the following: 
 

A. A statement of project understanding containing any suggestions to improve or expedite the project 
or special concerns of which the City should be made aware. The project approach shall contain 
clarifications or additional scope of work necessary for the successful completion of the project. 

 
B. A project team organization chart, identifying those who will perform the work, and a brief resume 

of each team member (including a list of similar type projects in which they have been directly 
involved) is required. Identify the Project Manager (PM) proposed for this project. The PM will be 
the primary contact person to represent your firm and will be the person to conduct the presentation, 
if invited for an interview. Sub-consultants, if any, shall be identified with the same requirements as 
the main consultant. 

 
C. A list of similar projects that your firm has completed within the last five years. Information should 

include: project description, agency or client name, along with the person to contact and the 
telephone number(s), year completed, and project cost. 

 
D. A proposed schedule indicating stages of work, timeframes, and ability to perform the required 

services in a timely manner with a construction start date of June 2024. 

 
E. Fee proposal in a separately sealed envelope containing the following: 

 
1. Cover letter stating the total lump sum fee. 

 
2. A spreadsheet with a detailed fee schedule of the proposed costs. Each fee schedule shall list 

individual project tasks and number of hours assigned for specific personnel, along with their 
basic hourly rates. The specific hourly rates shall include direct salary costs, employee benefits, 
overhead, and profit. Travel time will not be allowed. The fee proposal shall reflect all anticipated 
fee increases during the contract duration. 
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A pre-proposal meeting and walk-through will be held on September 25, 2023, 1:30 P.M. at 
Ketchum-Libolt Park located at 2150 Maple Street. All prospective bidders are strongly 
encouraged to attend this meeting. 

III. CONSULTANT SELECTION COMMITTEE 

The City of Costa Mesa Public Works Department has established a Consultant Selection Committee 
consisting of three members who have acted in the capacity of Project Manager. The Consultant 
Selection Committee will evaluate the consultant on their ability to do the following: 
 

A. Produce a well-engineered set of plans, specifications and estimates (PS&E) that will result in a 
minimum number of construction contract change orders. 

B. Produce  an innovative and detailed set of construction documents, which reflect field 
conditions, including drainage and utility locations. 

C. Perform constructability and value engineering during the design process to anticipate, as much as 
possible, potential construction problems. 

D. Provide the City with adequate estimates, quantity takeoffs, detailed drawings, etc., to allow for 
effective construction management and quality control of the project. 

 
IV. ESTABLISHMENT OF FEES 

The fee proposal will not be opened until the Proposal Selection Committee has evaluated all of the 
Consultants’ proposals. In conformance with the Mini-Brooks Act, the City will select the Consultant 
based on qualifications, and then negotiate a contract price based on available funding and a further 
breakdown of the “lump sum” fee submitted in the fee proposal. 
Fee submitted shall include presentations at three community outreach meetings, one presentation to 
the Parks and Community Services Commission, one presentation to the Planning Commission, and one 
presentation to the City Council. These presentations may be outside of normal business hours and/or 
on weekends. 
Consultant shall include an allowance line item in the fee proposal in the amount of $10,000 for 
reimbursable expenses such as exhibits requested for community presentations and any utility agency 
fees. In addition, the consultant is requested to include an amount of $10,000 in the fee schedule for 
the Design of Ketchum-Libolt Park Expansion as a contingency to be used only as directed in writing 
by the City’s Project Manager. 
 
V. PROFESSIONAL SERVICES AGREEMENT 

 
A. A sample of the required Professional Services Agreement is enclosed for your information (Exhibit 

C). The RFP and the consultant’s proposal will be attached to and become part of the executed 
agreement as exhibits. 

 
B. No reduction of professional services, as stated in both the City’s RFP and the consultant’s 

submitted proposal, will be allowed. 
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VI. INSURANCE REQUIREMENTS 

 
A Certificate of Insurance is enclosed for your reference (Exhibit D). Please refer to the sample 
agreement for the necessary amounts of general liability insurance, automotive, worker’s 
compensation, and professional liability insurance. The appropriate endorsements are also shown 
within the sample contract agreement. 
 

VII. SCOPE OF CONSULTANT SERVICES 

The scope of the work includes developing preliminary 3D concepts, conducting public workshops, 
coordinating with the community, making presentations to Commissions and the City Council, and 
completing the final design for the selected concept. The work also includes identifying and designing 
supporting/ancillary facilities such as viewing areas, covered picnic shelters and bleachers, parking lot, 
etc. 

A. Project Analysis and Review: 

The Consultant will evaluate existing conditions, research existing City plans and records, 
perform field review and investigations, meet with City staff to define the detailed project scope 
and objectives (minimum four meetings), and ultimately implement the General Goals identified 
for this project. The Consultant will meet periodically with City staff and other advisory groups 
for appropriate guidance and coordination and determine the appropriate courses of action for 
obtaining feedback from the community. The Consultant will be required to conduct two 
community outreach meetings, and in addition, make public presentations before the Parks and 
Community Services Commission and the City Council. The Consultant shall take notes during 
the public presentations and workshop meetings and prepare meeting minutes that shall be 
submitted to City staff for approval within one week after the meeting. 

• Utility Investigation/Coordination: 

The consultant shall notify all the utility companies; obtain plans of all existing utility facilities; 
and identify and precisely locate all utilities (both underground and overhead) within the project 
limits, including mains, service lines, meter boxes, valve cans, irrigation lines, drain lines, 
channels, traffic signal conduit, etc.   
 
The consultant must coordinate all work with the respective utility companies to determine 
locations and depths of facilities for design purposes; request utility companies to pothole their 
facilities as required to obtain precise elevations of existing utilities; determine elevations of 
exposed existing utility facilities; determine where interferences with existing facilities will occur 
as a result of the construction of this project and resolve any conflicts with utility companies.  
 
The consultant shall obtain approval in writing from utility companies for any necessary utility 
work and clearance. The consultant shall comply with the City of Costa Mesa’s “Utility 
Coordination Procedures.” 
 
The consultant shall submit all utility correspondences to the City. 
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B. Survey: 

The Consultant shall plot the project schematic design conducting aerials and topographic 
surveys to provide the necessary information to complete the schematic design for the project. 

The consultant shall plot the project design survey referencing all elevations to the closest and 
latest Orange County Benchmark (OCBM) which shall be identified and described on the 
drawings; provide centerline bearings with the basis of bearing referenced to a bearing on a 
latest recorded tract or parcel map nearest to the proposed site; and provide stations that shall 
be based upon and begun at nearest existing street centerline stations. 
 
The consultant shall provide the following minimum survey information: 
 

1. Obtain permission from all the landowners where topographic surveying is needed. 

 
2. Perform a topographic survey and prepare a base map. The base map shall identify existing 

structures, utilities, roadways, trails, trees, etc., and other existing improvements within the 
project limits. 

 
3. Provide typical cross-sections with existing elevations. 

 
4. Show property lines and address numbers (50% screened), including City and County 

boundaries. 

 
5. Show contour lines within the limits of the work and to 100-feet (minimum) beyond the 

grading limits to establish existing drainage patterns. 

 
6. Attention to detail is essential. All existing improvements and features must be described 

and detailed on the plans. 

 
Deliverables: 

1. Progress prints and final survey plan, stamped by a licensed surveyor. 
2.  CD containing all pertinent electronic files (ACAD files including cross 
references and fonts, survey data, etc.) 
 

C. Plans (Schematic Design Phase): 

1. Prepare initial 3D concept plans based on staff meetings and surveys for use in public 
workshops and meetings with stakeholders. Direction will be given at these meetings to 
finalize one recommended concept plan and one alternate concept plan prior to the 
scheduled public presentations (Parks and Community Service Commission, Planning 
Commission, and City Council). 

2. Final concept plans must show the following levels of detail: 

• Site plan showing the entire park 
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• Layout of the proposed park features 
• Details (sections, plan and profile, materials, etc.) of Individual elements (playground equipment, 

picnic shelter, landscaping fencing options, etc.) 
• 3-D (or Isometric) color renderings of proposed park and elements 
 

3. Prepare preliminary construction cost estimates for the options being presented. 

D. Geotechnical Investigation: 

The selected consultant will be required to conduct all the necessary geotechnical investigations 
to completely design the project. 
 

E. Electrical Engineering Services: 
 

The design of the new safety lighting systems will require the services of a licensed electrical 
engineer who must coordinate the work and obtain permits from Southern California Edison and 
the City’s Building Division. 

 
F. Plans: 

 
i. The consultant shall prepare construction drawings containing title sheet, general note 

sheet, plan sheets, typical cross section sheets, and detail sheets for the project. The title 
sheet shall contain a vicinity map and location map for the project.  

ii. The consultant shall plot typical cross sections illustrating existing and proposed conditions. 
The typical cross sections shall include existing and proposed elevations, stations, percent 
cross slopes, labeling, other information as outlined in the above Design Survey Section, 
and other required information. 

iii. The consultant shall plot existing improvements in broken or screened lines and place 
existing elevations in parenthesis. 

iv. The consultant shall incorporate the following minimum information on plan views: ROW, 
property lines, existing AC and PCC improvements, and all existing structures (power poles, 
storm channels, fences, trees, plants, grass, walkways, pull boxes, and sprinkler systems). 

 
G. Specifications: 

 
Prepare complete project specifications including Special Provisions (including permits from 
other agencies) and Proposal forms in a format consistent with current City projects. Copies of 
Standard General Provisions and Construction Contract Agreement will be supplied by the City 
for incorporation into construction documents. A description for each bid item will be required. 
 
H. Quantity and Cost Estimates: 

 
Provide complete preliminary and final construction quantity and cost estimates for each one of 
the proposed phases. A preliminary estimate shall be provided at 70% and 100% complete 
submittals and a final estimate upon final submittal. With the final submittal, color-code one set 
of blue lines showing one color for each item of construction with dimensions, areas, 
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quantities, and other items for each sheet, showing total quantities for each item on the first 
sheet. These quantities shall match the proposed final quantities. In addition, quantity takeoff 
sheets shall be provided by the consultant to aid the City during construction. 
 
I. Construction Documents: 

 
Plans and specifications shall comply with standard drawings and specifications of the City of 
Costa Mesa and other agencies as applicable. 
 
All construction drawings shall be provided to the City in both hard copy and electronic format. 
 
Prepare one Resident Engineer’s file. The file must contain a minimum of the following: 
preliminary and final construction quantities and cost estimates and updates, quantity takeoff 
sheets, calculation documents, fieldwork information, meeting minutes, utility coordination 
correspondence, geotechnical documents, survey and ROW information, and all other related 
correspondence. The consultant shall submit this file to the City in conjunction with the final 
submittal. 

 
J. Project Document Submittal and Plan Information: 

 
i. Project Initialization and General Requirements: 

a. Develop Project Schedule and Staffing Requirements. 

b. Locate electrical and irrigation POC’s and initiate contact with the respective owners. 

c. Submit Monthly Progress Reports to the City. 

d. Participate in Periodic Meetings with City staff. 

e. Provide presentation to Parks and Recreation Commission outside of normal business 
hours 

f. Host neighborhood community meeting outside of normal business hours 

g. Provide three-dimensional computer renderings of proposed improvements at 30%, 
60%, 90% and 100% completion. 

h. All required City-issued permits will be provided for free of charge for the design and 
construction of the project. 

i. Any other permits required for the project shall be obtained by the 
CONSULTANT. City will pay any fees to the respective agencies. 

j. Areas disturbed during the design and construction phases of this project must be 
restored to pre-existing conditions according to the City’s requirements. 

k. Fieldwork will be conducted Monday through Friday from 7:00 a.m. to 5:00 p.m. or as 
authorized by the City. The City shall be made aware of work conducted outside of normal 
hours prior to commencement of said work. No work will be conducted outside of normal 
hours without City approval. 

l. Ensure that the project is designed and engineered to provide and maintain positive 
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drainage flow. 

m. Ensure that standing/stagnant water is avoided due to vector concerns. 

 
ii. Preliminary Engineering – 70% Complete PS&E’s: 

a. Conduct all topographic and property surveys and combine with available topographic 
surveys to create of base maps for the project. 

b. Conduct all geotechnical investigations necessary for the construction of the project. 

c. The selected CONSULTANT shall review field conditions with respect to storm drain 
maps and irrigation plans provided by the City and report any configuration errors or 
inconsistencies to the City for clarification or correction. 

d. Prepare Base Maps, Rough Grading Plan, proposed landscape, hardscape, irrigation 
and electrical improvements, including color renderings of the proposed park features 
and surfacing. 

e. This submittal must include all the proposed improvements, construction notes and as 
many details as possible. 

 
iii. Preliminary Engineering – 100% Complete PS&E’s: 

a. CONSULTANT shall address any comments from the City or other agencies generated 
from the 70% submittal. 

b. Based on the input received from the previous submittal, complete the design and 
prepare final PS&E’s. 

c. Submit construction documents to the City of Costa Mesa Building Division and to other 
agencies and utility companies for review and to obtain preliminary approvals. 

d. Submit draft Storm Water Pollution Prevention Plan (SWPPP) and Water Quality 
Management Plan (WQMP) in compliance with local, state and federal requirements. 

 
iv. Preliminary Engineering – Final PS&E’s: 

a. CONSULTANT shall address any comments from the City or other agencies generated 
from the previous plan check. 

b. Submit final set of PS&E’s (printed and electronic formats) complete with the necessary 
instructions and details to carry out the work in accordance with the approved 
construction phasing. The final set of plans shall be printed and submitted electronically 
with each sheet stamped and signed. 

c. Submit final construction permits and approvals from City Departments, other agencies, 
and utility companies. 

d. Submit final SWPPP and WQMP. 

 
v. Deliverables: 
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The CONSULTANT shall provide the City with the following: 
a. For progress plan check submittals, in addition to the printed copies submitted for this 

phase, all plans and reports must also be submitted in electronic format (e.g. AutoCAD, 
Microsoft Word, Microsoft Excel). 

b. For the final construction and environmental documents, and supporting calculations, in 
addition to the printed copies submitted for this phase, all plans and reports must be 
submitted in electronic format (e.g. AutoCAD, Microsoft Word, Microsoft Excel). 

c. Approved permits. 

 
K. Construction Support Services: 

1. Respond to all Contractor Requests for Information 

2. Review all Contractor Submittals 

3. Attend weekly construction progress meetings 

4. Review and advise on any construction change order requests 

5. Perform punch walk at the end of construction. 

VIII. CITY RESPONSIBILITIES 

The City of Costa Mesa will be responsible for the following: 

a. Providing all available system maps, existing hardcopy plans, reports and records on file with 
the City. 

b. A primary contact/project manager and staff liaison for the project. 
c. Publicity for all scheduled public meetings, including printing and signage, social media 

channels, website updates, and other communication channels as necessary. 
d. Access to all necessary facilities, including meeting rooms as necessary. 
 

IX. ASSESSMENT OF WORK EFFORT PRIOR TO SUBMITTING REQUEST FOR PROPOSAL 

Each Consultant must inform themselves fully of the conditions relating to the project and the 
employment of labor thereon. Failure to do so will not relieve a successful Consultant engineer of the 
obligations to carry out the provisions of the contract.  
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EXHIBIT 1 
PROJECT VICINITY MAP  
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APPENDIX B  
 

FEE SCHEDULE 
 
The professional services contract will not be awarded based upon competitive bidding. The fee 
schedule should show the hourly cost of personnel per task under each phase, with a total not-to 
exceed amount for the project. The consultant’s cost proposal for the prime and subcontractors should 
contain a breakdown of all cost components including labor base rate, other direct costs, overhead, 
and fees.  

It is requested that the fee, including all meetings, reproduction, materials, mailings, and associated 
project expenses 

NOTE: All originals of plans, field notes, data and calculations, correspondence, reports, electronic 
files, etc., will be turned over to the City upon completion of design. Five percent (5%) of the total 
contract fee will be withheld until the final PS&E, Resident Engineers File, and all project documents 
are submitted in acceptable form to the City.  

SCHEDULE: The City anticipates a schedule of six (6) months to complete the scope of work for the 
project design. 
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APPENDIX C 
 

SAMPLE 
PROFESSIONAL SERVICES AGREEMENT 

 
CITY OF COSTA MESA 

PROFESSIONAL SERVICES AGREEMENT  
WITH 

 _____________________________ 
  
 THIS AGREEMENT is made and entered into this __ day of _____, 20__ (“Effective Date”), by and 
between the CITY OF COSTA MESA, a municipal corporation (“City”), and ___________, a [state] [type of 
corporation] (“Consultant”). 
 

W I T N E S S E T H : 
 
 A. WHEREAS, City proposes to utilize the services of Consultant as an independent contractor to 
__________________, as more fully described herein; and 
 
 B. WHEREAS, Consultant represents that it has that degree of specialized expertise contemplated 
within California Government Code Section 37103, and holds all necessary licenses to practice and perform the 
services herein contemplated; and 
 
 C. WHEREAS, City and Consultant desire to contract for the specific services described in Exhibit 
“A” (the “Project”) and desire to set forth their rights, duties and liabilities in connection with the services to be 
performed; and 
 
 D. WHEREAS, no official or employee of City has a financial interest, within the provisions of 
Sections 1090-1092 of the California Government Code, in the subject matter of this Agreement. 
 
 NOW, THEREFORE, for and in consideration of the mutual covenants and conditions contained herein, 
the parties hereby agree as follows: 
 
1.0. SERVICES PROVIDED BY CONSULTANT 
 
 1.1. Scope of Services.  Consultant shall provide the professional services described in the City’s 
Request for Proposal (“RFP”), attached hereto as Exhibit “A,” and Consultant’s Response to City’s RFP (the 
“Response”) attached hereto as Exhibit “B,” both incorporated herein by this reference.    
 
 1.2. Professional Practices.  All professional services to be provided by Consultant pursuant to this 
Agreement shall be provided by personnel experienced in their respective fields and in a manner consistent with 
the standards of care, diligence and skill ordinarily exercised by professional consultants in similar fields and 
circumstances in accordance with sound professional practices.  Consultant also warrants that it is familiar with 
all laws that may affect its performance of this Agreement and shall advise City of any changes in any laws that 
may affect Consultant’s performance of this Agreement. 
 
 1.3. Performance to Satisfaction of City. Consultant agrees to perform all the work to the complete 
satisfaction of the City and within the hereinafter specified.  Evaluations of the work will be done by the City 
Manager or his or her designee.  If the quality of work is not satisfactory, City in its discretion has the right to: 
 

(a) Meet with Consultant to review the quality of the work and resolve the matters of concern; 
 
(b) Require Consultant to repeat the work at no additional fee until it is satisfactory; and/or 
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(c) Terminate the Agreement as hereinafter set forth. 

 
 1.4.  Warranty.  Consultant warrants that it shall perform the services required by this Agreement in 
compliance with all applicable Federal and California employment laws, including, but not limited to, those laws 
related to minimum hours and wages; occupational health and safety; fair employment and employment 
practices; workers’ compensation insurance and safety in employment; and all other Federal, State and local 
laws and ordinances applicable to the services required under this Agreement.  Consultant shall indemnify and 
hold harmless City from and against all claims, demands, payments, suits, actions, proceedings, and judgments 
of every nature and description including attorneys’ fees and costs, presented, brought, or recovered against 
City for, or on account of any liability under any of the above-mentioned laws, which may be incurred by reason 
of Consultant’s performance under this Agreement. 
 
 1.5. Non-discrimination.  In performing this Agreement, Consultant shall not engage in, nor permit its 
agents to engage in, discrimination in employment of persons because of their race, religion, color, national 
origin, ancestry, age, physical handicap, medical condition, marital status, sexual gender or sexual orientation, 
except as permitted pursuant to Section 12940 of the Government Code.   
 
 1.6. Non-Exclusive Agreement.  Consultant acknowledges that City may enter into agreements with 
other consultants for services similar to the services that are subject to this Agreement or may have its own 
employees perform services similar to those services contemplated by this Agreement. 
 
 1.7. Delegation and Assignment.  This is a personal service contract, and the duties set forth herein 
shall not be delegated or assigned to any person or entity without the prior written consent of City.  Consultant 
may engage a subcontractor(s) as permitted by law and may employ other personnel to perform services 
contemplated by this Agreement at Consultant’s sole cost and expense. 
 
 1.8. Confidentiality.  Employees of Consultant in the course of their duties may have access to 
financial, accounting, statistical, and personnel data of private individuals and employees of City.  Consultant 
covenants that all data, documents, discussion, or other information developed or received by Consultant or 
provided for performance of this Agreement are deemed confidential and shall not be disclosed by Consultant 
without written authorization by City.  City shall grant such authorization if disclosure is required by law.  All City 
data shall be returned to City upon the termination of this Agreement.  Consultant's covenant under this Section 
shall survive the termination of this Agreement. 
 
2.0. COMPENSATION AND BILLING 
 
 2.1. Compensation.  Consultant shall be paid in accordance with the fee schedule set forth in Exhibit 
“C,” attached hereto and made a part of this Agreement (the “Fee Schedule”).  Consultant’s total compensation 
shall not exceed _______ Dollars ($ _____.00).  
 
 2.2. Additional Services.  Consultant shall not receive compensation for any services provided outside 
the scope of services specified in the Consultant’s Proposal unless the City or the Project Manager for this 
Project, prior to Consultant performing the additional services, approves such additional services in writing.  It is 
specifically understood that oral requests and/or approvals of such additional services or additional 
compensation shall be barred and are unenforceable.   
 
 2.3. Method of Billing.  Consultant may submit invoices to the City for approval on a progress basis, 
but no more often than two times a month.  Said invoice shall be based on the total of all Consultant’s services 
which have been completed to City’s sole satisfaction. City shall pay Consultant’s invoice within forty-five (45) 
days from the date City receives said invoice.  Each invoice shall describe in detail, the services performed, the 
date of performance, and the associated time for completion.  Any additional services approved and performed 
pursuant to this Agreement shall be designated as “Additional Services” and shall identify the number of the 
authorized change order, where applicable, on all invoices.    
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 2.4. Records and Audits.  Records of Consultant’s services relating to this Agreement shall be 
maintained in accordance with generally recognized accounting principles and shall be made available to City 
or its Project Manager for inspection and/or audit at mutually convenient times for a period of three (3) years 
from the Effective Date.   
 
3.0. TIME OF PERFORMANCE 
 
 3.1. Commencement and Completion of Work.  The professional services to be performed pursuant 
to this Agreement shall commence within five (5) days from the Effective Date of this Agreement. Said services 
shall be performed in strict compliance with the Project Schedule approved by City as set forth in Exhibit “D,” 
attached hereto and incorporated herein by this reference.  The Project Schedule may be amended by mutual 
agreement of the parties. Failure to commence work in a timely manner and/or diligently pursue work to 
completion may be grounds for termination of this Agreement.   
 
 3.2. Excusable Delays.  Neither party shall be responsible for delays or lack of performance resulting 
from acts beyond the reasonable control of the party or parties.  Such acts shall include, but not be limited to, 
acts of God, fire, strikes, material shortages, compliance with laws or regulations, riots, acts of war, or any other 
conditions beyond the reasonable control of a party. 
 
4.0. TERM AND TERMINATION 
 
 4.1. Term.  This Agreement shall commence on the Effective Date and continue for a period of ______ 
months, ending on __________, 20__, unless previously terminated as provided herein or as otherwise agreed 
to in writing by the parties.   
 
 4.2. Notice of Termination.  The City reserves and has the right and privilege of canceling, suspending 
or abandoning the execution of all or any part of the work contemplated by this Agreement, with or without cause, 
at any time, by providing written notice to Consultant.  The termination of this Agreement shall be deemed 
effective upon receipt of the notice of termination.  In the event of such termination, Consultant shall immediately 
stop rendering services under this Agreement unless directed otherwise by the City. 
 
 4.3. Compensation.  In the event of termination, City shall pay Consultant for reasonable costs 
incurred and professional services satisfactorily performed up to and including the date of City’s written notice of 
termination.  Compensation for work in progress shall be prorated based on the percentage of work completed 
as of the effective date of termination in accordance with the fees set forth herein.  In ascertaining the 
professional services actually rendered hereunder up to the effective date of termination of this Agreement, 
consideration shall be given to both completed work and work in progress, to complete and incomplete drawings, 
and to other documents pertaining to the services contemplated herein whether delivered to the City or in the 
possession of the Consultant. 
 
 4.4. Documents.  In the event of termination of this Agreement, all documents prepared by Consultant 
in its performance of this Agreement including, but not limited to, finished or unfinished design, development and 
construction documents, data studies, drawings, maps and reports, shall be delivered to the City within ten (10) 
days of delivery of termination notice to Consultant, at no cost to City.  Any use of uncompleted documents 
without specific written authorization from Consultant shall be at City's sole risk and without liability or legal 
expense to Consultant. 
 
 5.0. INSURANCE 
 
 5.1. Minimum Scope and Limits of Insurance.  Consultant shall obtain, maintain, and keep in full force 
and effect during the life of this Agreement all of the following minimum scope of insurance coverages with an 
insurance company admitted to do business in California, rated “A,” Class X, or better in the most recent Best’s 
Key Insurance Rating Guide, and approved by City: 
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(a) Commercial general liability, including premises-operations, products/completed 

operations, broad form property damage, blanket contractual liability, independent 
contractors, personal injury or bodily injury with a policy limit of not less than One Million 
Dollars ($1,000,000.00), combined single limits, per occurrence. If such insurance 
contains a general aggregate limit, it shall apply separately to this Agreement or shall be 
twice the required occurrence limit. 

 
(b) Business automobile liability for owned vehicles, hired, and non-owned vehicles, with a 

policy limit of not less than One Million Dollars ($1,000,000.00), combined single limits, 
per occurrence for bodily injury and property damage. 

 
(c) Workers' compensation insurance as required by the State of California.  Consultant 

agrees to waive, and to obtain endorsements from its workers’ compensation insurer 
waiving subrogation rights under its workers’ compensation insurance policy against the 
City, its officers, agents, employees, and volunteers arising from work performed by 
Consultant for the City and to require each of its subcontractors, if any, to do likewise 
under their workers’ compensation insurance policies. 

 
(d) Professional errors and omissions (“E&O”) liability insurance with policy limits of not less 

than One Million Dollars ($1,000,000.00), combined single limits, per occurrence and 
aggregate.  Architects’ and engineers’ coverage shall be endorsed to include contractual 
liability. If the policy is written as a “claims made” policy, the retro date shall be prior to the 
start of the contract work. Consultant shall obtain and maintain, said E&O liability 
insurance during the life of this Agreement and for three years after completion of the work 
hereunder.  

 
 5.2. Endorsements.  The commercial general liability insurance policy and business automobile 
liability policy shall contain or be endorsed to contain the following provisions: 
 

(a) Additional insureds:  "The City of Costa Mesa and its elected and appointed boards, 
officers, officials, agents, employees, and volunteers are additional insureds with respect 
to: liability arising out of activities performed by or on behalf of the Consultant pursuant to 
its contract with the City; products and completed operations of the Consultant; premises 
owned, occupied or used by the Consultant; automobiles owned, leased, hired, or 
borrowed by the Consultant." 

 
(b) Notice:  "Said policy shall not terminate, be suspended, or voided, nor shall it be cancelled, 

nor the coverage or limits reduced, until thirty (30) days after written notice is given to City. 
 

(c) Other insurance:  "The Consultant’s insurance coverage shall be primary insurance as 
respects the City of Costa Mesa, its officers, officials, agents, employees, and volunteers. 
Any other insurance maintained by the City of Costa Mesa shall be excess and not 
contributing with the insurance provided by this policy." 
 

 
(d) Any failure to comply with the reporting provisions of the policies shall not affect coverage 

provided to the City of Costa Mesa, its officers, officials, agents, employees, and 
volunteers. 

 
(e) The Consultant’s insurance shall apply separately to each insured against whom claim is 

made or suit is brought, except with respect to the limits of the insurer’s liability. 
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 5.3.  Deductible or Self-Insured Retention. If any of such policies provide for a deductible or self-
insured retention to provide such coverage, the amount of such deductible or self-insured retention shall be 
approved in advance by City.  No policy of insurance issued as to which the City is an additional insured shall 
contain a provision which requires that no insured except the named insured can satisfy any such deductible or 
self-insured retention. 
 
 5.4. Certificates of Insurance.  Consultant shall provide to City certificates of insurance showing the 
insurance coverages and required endorsements described above, in a form and content approved by City, prior 
to performing any services under this Agreement.  The certificates of insurance shall be attached hereto as 
Exhibit “E” and incorporated herein by this reference. 
 
 5.5. Non-limiting.  Nothing in this Section shall be construed as limiting in any way, the indemnification 
provision contained in this Agreement, or the extent to which Consultant may be held responsible for payments 
of damages to persons or property. 
 
6.0. GENERAL PROVISIONS 
 
 6.1. Entire Agreement.  This Agreement constitutes the entire agreement between the parties with 
respect to any matter referenced herein and supersedes any and all other prior writings and oral negotiations.  
This Agreement may be modified only in writing, and signed by the parties in interest at the time of such 
modification.  The terms of this Agreement shall prevail over any inconsistent provision in any other contract 
document appurtenant hereto, including exhibits to this Agreement. 
 
 6.2. Representatives. The City Manager or his or her designee shall be the representative of City for 
purposes of this Agreement and may issue all consents, approvals, directives and agreements on behalf of the 
City, called for by this Agreement, except as otherwise expressly provided in this Agreement. 
 
  Consultant shall designate a representative for purposes of this Agreement who shall be 
authorized to issue all consents, approvals, directives and agreements on behalf of Consultant called for by this 
Agreement, except as otherwise expressly provided in this Agreement. 
 
 6.3. Project Managers.  City shall designate a Project Manager to work directly with Consultant in the 
performance of this Agreement. 
 
  Consultant shall designate a Project Manager who shall represent it and be its agent in all 
consultations with City during the term of this Agreement.  Consultant or its Project Manager shall attend and 
assist in all coordination meetings called by City. 
 
 6.4. Notices.  Any notices, documents, correspondence or other communications concerning this 
Agreement or the work hereunder may be provided by personal delivery, facsimile or mail and shall be addressed 
as set forth below.  Such communication shall be deemed served or delivered: a) at the time of delivery if such 
communication is sent by personal delivery; b) at the time of transmission if such communication is sent by 
facsimile; and c) 48 hours after deposit in the U.S. Mail as reflected by the official U.S. postmark if such 
communication is sent through regular United States mail. 
 

IF TO CONSULTANT:  IF TO CITY: 
   
_________________ 
_________________ 
_________________ 

 City of Costa Mesa 
77 Fair Drive 
Costa Mesa, CA  92626 

Tel:  _________________  Tel: (714) 754- 
Fax:  _________________  Fax: (714) 754- 
Attn:  _________________  Attn:    _________________ 
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Provide courtesy copy to: 
City of Costa Mesa 
77 Fair Drive 
Costa Mesa, CA 92626 
Attn: Finance Department 

 
 
 6.5. Drug-free Workplace Policy.  Consultant shall provide a drug-free workplace by complying with 
all provisions set forth in City’s Council Policy 100-5, attached hereto as Exhibit “F” and incorporated herein by 
reference.  Consultant’s failure to conform to the requirements set forth in Council Policy 100-5 shall constitute 
a material breach of this Agreement and shall be cause for immediate termination of this Agreement by City. 
 
 6.6. Attorneys’ Fees.  In the event that litigation is brought by any party in connection with this 
Agreement, the prevailing party shall be entitled to recover from the opposing party all costs and expenses, 
including reasonable attorneys’ fees, incurred by the prevailing party in the exercise of any of its rights or 
remedies hereunder or the enforcement of any of the terms, conditions, or provisions hereof. 
 
 6.7. Governing Law.  This Agreement shall be governed by and construed under the laws of the State 
of California without giving effect to that body of laws pertaining to conflict of laws.  In the event of any legal 
action to enforce or interpret this Agreement, the parties hereto agree that the sole and exclusive venue shall be 
a court of competent jurisdiction located in Orange County, California. 
 
 6.8. Assignment.  Consultant shall not voluntarily or by operation of law assign, transfer, sublet or 
encumber all or any part of Consultant's interest in this Agreement without City's prior written consent.  Any 
attempted assignment, transfer, subletting or encumbrance shall be void and shall constitute a breach of this 
Agreement and cause for termination of this Agreement. Regardless of City's consent, no subletting or 
assignment shall release Consultant of Consultant's obligation to perform all other obligations to be performed 
by Consultant hereunder for the term of this Agreement. 
 

6.9. Indemnification and Hold Harmless.  Consultant agrees to defend, indemnify, hold free and 
harmless the City, its elected officials, officers, agents and employees, at Consultant’s sole expense, from and 
against any and all claims, actions, suits or other legal proceedings brought against the City, its elected officials, 
officers, agents and employees arising out of the performance of the Consultant, its employees, and/or 
authorized subcontractors, of the work undertaken pursuant to this Agreement.  The defense obligation provided 
for hereunder shall apply without any advance showing of negligence or wrongdoing by the Consultant, its 
employees, and/or authorized subcontractors, but shall be required whenever any claim, action, complaint, or 
suit asserts as its basis the negligence, errors, omissions or misconduct of the Consultant, its employees, and/or 
authorized subcontractors, and/or whenever any claim, action, complaint or suit asserts liability against the City, 
its elected officials, officers, agents and employees based upon the work performed by the Consultant, its 
employees, and/or authorized subcontractors under this Agreement, whether or not the Consultant, its 
employees, and/or authorized subcontractors are specifically named or otherwise asserted to be liable.  
Notwithstanding the foregoing, the Consultant shall not be liable for the defense or indemnification of the City for 
claims, actions, complaints or suits arising out of the sole active negligence or willful misconduct of the City.  This 
provision shall supersede and replace all other indemnity provisions contained either in the City’s specifications 
or Consultant’s Proposal, which shall be of no force and effect. 
 
 6.10. Independent Contractor.  Consultant is and shall be acting at all times as an independent 
contractor and not as an employee of City.  Consultant shall have no power to incur any debt, obligation, or 
liability on behalf of City or otherwise act on behalf of City as an agent. Neither City nor any of its agents shall 
have control over the conduct of Consultant or any of Consultant’s employees, except as set forth in this 
Agreement. Consultant shall not, at any time, or in any manner, represent that it or any of its or employees are 
in any manner agents or employees of City. Consultant shall secure, at its sole expense, and be responsible for 
any and all payment of Income Tax, Social Security, State Disability Insurance Compensation, Unemployment 
Compensation, and other payroll deductions for Consultant and its officers, agents, and employees, and all 
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business licenses, if any are required, in connection with the services to be performed hereunder. Consultant 
shall indemnify and hold City harmless from any and all taxes, assessments, penalties, and interest asserted 
against City by reason of the independent contractor relationship created by this Agreement. Consultant further 
agrees to indemnify and hold City harmless from any failure of Consultant to comply with the applicable worker’s 
compensation laws. City shall have the right to offset against the amount of any fees due to Consultant under 
this Agreement any amount due to City from Consultant as a result of Consultant’s failure to promptly pay to City 
any reimbursement or indemnification arising under this paragraph. 
 

6.11.  PERS Eligibility Indemnification.   In the event that Consultant or any employee, agent, or 
subcontractor of Consultant providing services under this Agreement claims or is determined by a court of 
competent jurisdiction or the California Public Employees Retirement System (PERS) to be eligible for enrollment 
in PERS as an employee of the City, Consultant shall indemnify, defend, and hold harmless City for the payment 
of any employee and/or employer contributions for PERS benefits on behalf of Consultant or its employees, 
agents, or subcontractors, as well as for the payment of any penalties and interest on such contributions, which 
would otherwise be the responsibility of City. 
  

Notwithstanding any other agency, state or federal policy, rule, regulation, law or ordinance to the 
contrary, Consultant and any of its employees, agents, and subcontractors providing service under this 
Agreement shall not qualify for or become entitled to, and hereby agree to waive any claims to, any 
compensation, benefit, or any incident of employment by City, including but not limited to eligibility to enroll in 
PERS as an employee of City and entitlement to any contribution to be paid by City for employer contribution 
and/or employee contributions for PERS benefits. 
 
 6.12. Cooperation. In the event any claim or action is brought against City relating to Consultant’s 
performance or services rendered under this Agreement, Consultant shall render any reasonable assistance and 
cooperation which City might require. 
 

6.13. Ownership of Documents.  All findings, reports, documents, information and data including, but 
not limited to, computer tapes or discs, files and tapes furnished or prepared by Consultant or any of its 
subcontractors in the course of performance of this Agreement, shall be and remain the sole property of City.  
Consultant agrees that any such documents or information shall not be made available to any individual or 
organization without the prior consent of City.  Any use of such documents for other projects not contemplated 
by this Agreement, and any use of incomplete documents, shall be at the sole risk of City and without liability or 
legal exposure to Consultant.  City shall indemnify and hold harmless Consultant from all claims, damages, 
losses, and expenses, including attorneys’ fees, arising out of or resulting from City’s use of such documents for 
other projects not contemplated by this Agreement or use of incomplete documents furnished by Consultant.  
Consultant shall deliver to City any findings, reports, documents, information, data, in any form, including but not 
limited to, computer tapes, discs, files audio tapes or any other Project related items as requested by City or its 
authorized representative, at no additional cost to the City. 

 
 
 6.14. Public Records Act Disclosure.  Consultant has been advised and is aware that this Agreement 
and all reports, documents, information and data, including, but not limited to, computer tapes, discs or files 
furnished or prepared by Consultant, or any of its subcontractors, pursuant to this Agreement and provided to 
City may be subject to public disclosure as required by the California Public Records Act (California Government 
Code Section 6250 et seq.).  Exceptions to public disclosure may be those documents or information that qualify 
as trade secrets, as that term is defined in the California Government Code Section 6254.7, and of which 
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential all information 
obtained by it that is designated as a trade secret. The City shall not, in any way, be liable or responsible for the 
disclosure of any trade secret including, without limitation, those records so marked if disclosure is deemed to 
be required by law or by order of the Court.   
 6.15. Conflict of Interest.  Consultant and its officers, employees, associates and subconsultants, if any, 
will comply with all conflict of interest statutes of the State of California applicable to Consultant's services under 
this agreement, including, but not limited to, the Political Reform Act (Government Code Sections 81000, et seq.) 
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and Government Code Section 1090.  During the term of this Agreement, Consultant and its officers, employees, 
associates and sub-consultants shall not, without the prior written approval of the City Representative, perform 
work for another person or entity for whom Consultant is not currently performing work that would require 
Consultant or one of its officers, employees, associates or sub-consultants to abstain from a decision under this 
Agreement pursuant to a conflict of interest statute. 
  
 6.16. Responsibility for Errors.  Consultant shall be responsible for its work and results under this 
Agreement.  Consultant, when requested, shall furnish clarification and/or explanation as may be required by 
the City’s representative, regarding any services rendered under this Agreement at no additional cost to City.  In 
the event that an error or omission attributable to Consultant occurs, then Consultant shall, at no cost to City, 
provide all necessary design drawings, estimates and other Consultant professional services necessary to rectify 
and correct the matter to the sole satisfaction of City and to participate in any meeting required with regard to 
the correction. 
 
 6.17. Prohibited Employment.  Consultant will not employ any regular employee of City while this 
Agreement is in effect. 
 
 6.18. Order of Precedence.  In the event of an inconsistency in this Agreement and any of the attached 
Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent this Agreement incorporates by 
reference any provision of any document, such provision shall be deemed a part of this Agreement.  
Nevertheless, if there is any conflict among the terms and conditions of this Agreement and those of any such 
provision or provisions so incorporated by reference, this Agreement shall govern over the document referenced. 
 
 6.19. Costs.  Each party shall bear its own costs and fees incurred in the preparation and negotiation 
of this Agreement and in the performance of its obligations hereunder except as expressly provided herein. 
 
 6.20. No Third Party Beneficiary Rights.  This Agreement is entered into for the sole benefit of City and 
Consultant and no other parties are intended to be direct or incidental beneficiaries of this Agreement and no 
third party shall have any right in, under or to this Agreement. 
 
 6.21. Headings.  Paragraphs and subparagraph headings contained in this Agreement are included 
solely for convenience and are not intended to modify, explain or to be a full or accurate description of the content 
thereof and shall not in any way affect the meaning or interpretation of this Agreement.   
 
 6.22. Construction.  The parties have participated jointly in the negotiation and drafting of this  
 
Agreement.  In the event an ambiguity or question of intent or interpretation arises with respect to this Agreement, 
this Agreement shall be construed as if drafted jointly by the parties and in accordance with its fair meaning.  
There shall be no presumption or burden of proof favoring or disfavoring any party by virtue of the authorship of 
any of the provisions of this Agreement. 
 
 6.23.  Amendments.  Only a writing executed by the parties hereto or their respective successors and 
assigns may amend this Agreement. 
 
 6.24. Waiver.  The delay or failure of either party at any time to require performance or compliance by 
the other of any of its obligations or agreements shall in no way be deemed a waiver of those rights to require 
such performance or compliance.  No waiver of any provision of this Agreement shall be effective unless in 
writing and signed by a duly authorized representative of the party against whom enforcement of a waiver is 
sought.  The waiver of any right or remedy in respect to any occurrence or event shall not be deemed a waiver 
of any right or remedy in respect to any other occurrence or event, nor shall any waiver constitute a continuing 
waiver.   
 
 6.25. Severability.  If any provision of this Agreement is determined by a court of competent jurisdiction 
to be unenforceable in any circumstance, such determination shall not affect the validity or enforceability of the 
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remaining terms and provisions hereof or of the offending provision in any other circumstance.  Notwithstanding 
the foregoing, if the value of this Agreement, based upon the substantial benefit of the bargain for any party, is 
materially impaired, which determination made by the presiding court or arbitrator of competent jurisdiction shall 
be binding, then both parties agree to substitute such provision(s) through good faith negotiations. 
 
 6.26.   Counterparts.  This Agreement may be executed in one or more counterparts, each of which shall 
be deemed an original.  All counterparts shall be construed together and shall constitute one agreement. 
 
 6.27. Corporate Authority. The persons executing this Agreement on behalf of the parties hereto 
warrant that they are duly authorized to execute this Agreement on behalf of said parties and that by doing so 
the parties hereto are formally bound to the provisions of this Agreement. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by and through their 
respective authorized officers, as of the date first above written. 
 
CITY OF COSTA MESA,     
A municipal corporation    
 
__________________________________  Date:  __________________________ 
[Mayor or City Manager]  
 
 
CONSULTANT 
           
__________________________________  Date:  __________________________ 
Signature 
 
__________________________________ 
Name and Title 
 
__________________________________ 
Social Security or Taxpayer ID Number 
 
        
ATTEST: 
 
________________________________ 
City Clerk and ex-officio Clerk  
of the City of Costa Mesa 
 
APPROVED AS TO FORM:  
    
__________________________________  Date:  ________________________   
City Attorney       
 
APPROVED AS TO INSURANCE: 
 
____________________________________ Date:  ________________________ 
Risk Management 
 
APPROVED AS TO CONTENT: 
____________________________________ Date:  ________________________ 
Project Manager 
 
DEPARTMENTAL APPROVAL 
 
____________________________________ Date:  ________________________ 
Department Director 
 
 
APPROVED AS TO PURCHASING: 
 
__________________________________              Date:  ___________________________ 
Finance Director 
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APPENDIX D 

FORMS 
 

Vendor Application Form 
Ex Parte Communications Certification 

Disclosure of Government Positions 
Disqualification Questionnaire 
Company Profile & References 

Bidder/Applicant/Contractor Campaign Contribution  
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VENDOR APPLICATION FORM 
FOR 

RFP No. 23-08 ENGINEERING DESIGN SERVICES FOR THE EXPANSION OF  
KETCHUM-LIBOLT PARK  

 
TYPE OF APPLICANT:       NEW      CURRENT VENDOR 

Legal Contractual Name of Corporation: ______________________________________ 

Contact Person for Agreement: _____________________________________________ 

Title: ______________________________  E-Mail Address: ______________________ 

Business Telephone: _________________________ Business Fax: ________________ 

Corporate Mailing Address: ________________________________________________ 

City, State and Zip Code: __________________________________________________ 

Contact Person for Proposals: ______________________________________________ 

Title: ______________________________  E-Mail Address: ______________________ 

Business Telephone: _________________________ Business Fax: ________________ 

Is your business: (check one) 

     NON PROFIT CORPORATION            FOR PROFIT CORPORATION  

Is your business: (check one) 

     CORPORATION          LIMITED LIABILITY PARTNERSHIP  

     INDIVIDUAL              SOLE PROPRIETORSHIP 

     PARTNERSHIP    UNINCORPORATED ASSOCIATION    
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Names & Titles of Corporate Board Members 
(Also list Names & Titles of persons with written authorization/resolution to sign contracts) 

 

    Names  Title  Phone 

___________________________________ ___________________________________ 

 

___________________________________ ___________________________________ 

 

___________________________________ ___________________________________ 

 

___________________________________ ___________________________________ 

 

___________________________________ ___________________________________ 

 

___________________________________ ___________________________________ 

 

Federal Tax Identification Number:     __________________________________________  

 

City of Costa Mesa Business License Number: ________________________________________ 

(If none, you must obtain a Costa Mesa Business License upon award of contract.) 

 

City of Costa Mesa Business License Expiration Date:     ________________________________ 
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EX PARTE COMMUNICATIONS CERTIFICATION 

Please indicate by signing below one of the following two statements.  Only sign one statement.   

I certify that Proposer and Proposer’s representatives have not had any communication with a City 
Councilmember concerning informal RFP No. 23-08E FOR ENGNEERING DESIGN SERVICES FOR 
KETCHUM-LIBOLT PARK EXPANSION PROJECT at any time after September 5, 2023. 
 

________________________________                              Date: _______________________ 
Signature 
 
________________________________ 
Print 
 

OR 

 

I certify that Proposer or Proposer’s representatives have communicated after September 5, 2023 with 
a City Councilmember concerning RFP No. 23-08E FOR ENGNEERING DESIGN SERVICES FOR 
KETCHUM-LIBOLT PARK EXPANSION PROJECT.  A copy of all such communications is attached 
to this form for public distribution. 
 

 

________________________________                              Date: _______________________ 
Signature 
 
________________________________ 
Print 
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DISQUALIFICATION QUESTIONNAIRE 

The Contractor shall complete the following questionnaire: 

Has the Contractor, any officer of the Contractor, or any employee of the Contractor who has proprietary 
interest in the Contractor, ever been disqualified, removed, or otherwise prevented from bidding on, or 
completing a federal, state, or local government project because of a violation of law or safety 
regulation? 

Yes _____ No _____ 

If the answer is yes, explain the circumstances in the following space. 
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DISCLOSURE OF GOVERNMENT POSITIONS 

Each Proposer shall disclose below whether any owner or employee of Contractor currently hold 
positions as elected or appointed officials, directors, officers, or employees of a governmental entity or 
held such positions in the past twelve months.  List below or state "None." 
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COMPANY PROFILE & REFERENCES 
 
Company Legal Name:  

 
Company Legal Status (corporation, partnership, sole proprietor etc.):  
 
Active licenses issued by the California State Contractor’s License Board: 
 
Business Address:  
 
Website Address: 
      
Telephone Number:      Facsimile Number: 
 
Email Address: 
 
Length of time the firm has been in business: 
 
Length of time at current location:     
 
Is your firm a sole proprietorship doing business under a different name: ___Yes ___No 
 

If yes, please indicate sole proprietor’s name and the name you are doing 
business under:  

 
Federal Taxpayer ID Number:  
 
Regular Business Hours: 
 
Regular holidays and hours when business is closed:   
 

Contact person in reference to this solicitation:    
 
Telephone Number:     Facsimile Number: 
 
Email Address:  

 
Contact person for accounts payable:      

 
Telephone Number:     Facsimile Number:      
 
Email Address:  

 
Name of Project Manager:    

 
Telephone Number:     Facsimile Number: 
 
Email Address:  
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COMPANY PROFILE & REFERENCES (Continued) 
 
Submit the company names, addresses, telephone numbers, email, contact names, and brief contract 
descriptions of at least three clients, preferably other municipalities for whom comparable projects have 
been completed or submit letters from your references which include the requested information. 

Company Name:     
Contact Name:        
Contract Amount:  
Email: 
Address: 
Brief Contract Description:  
 

Company Name:  
Telephone Number:     
Contact Name:  
Contract Amount:  
Email: 
Address: 
Brief Contract Description: 
 

Company Name:  
Telephone Number:     
Contact Name:  
Contract Amount:  
Email: 
Address: 
Brief Contract Description:  
 

Company Name:  
Telephone Number:     
Contact Name:  
Contract Amount:  
Email: 
Address: 
Brief Contract Description: 
 

Company Name:  
Telephone Number:     
Contact Name:  
Contract Amount:  
Email: 
Address: 
Brief Contract Description:  
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BIDDER/APPLICANT/CONTRACTOR CAMPAIGN CONTRIBUTION 

DISCLOSURE FORM 

Proposer/Consultant/Applicant is required to identify any campaign contribution or cumulative contributions greater 
than $249 to any city council member in the twelve months prior to submitting an application, proposal, statement of 
qualifications or bid requiring approval by the City Council. 

 

 
Date 

 
Name of Donor 

Company/Business 
Affiliation 

Name of 
Recipient 

 
Amount 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

 

Except as described above, I/we have not made any campaign contribution in the amount of $250 or more to any 
Costa Mesa City Council Member in the twelve months preceding this Application/Proposal. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct. 
 

 
Bidder/Applicant/Proposer 

 
 

Date 
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CITY OF COSTA MESA 
  P.O. BOX 12000         77 FAIR DRIVE         CALIFORNIA 92628·1200                      

 FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION 
 
 
 
DATE:  SEPTEMBER 26, 2023 
 
TO:  ALL PROSPECTIVE BIDDERS 
 
SUBJECT:  ADDENDUM NO. 1 – REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE 
PLANNING AND DESIGN OF THE EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, 
COSTA MESA, CA 
 
Please forward this addendum to the appropriate individual as soon as possible.  To assist our office in confirming 
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to 
Irina.Gurovich@costamesaca.com.  A COPY WILL NOT BE SENT BY MAIL. 
 
Received by: _______________________________________________________________ 
 
Company: _________________________________________________________________ 
 
All bidders shall register with PlanetBids.com in order to retrieve addenda. It is the responsibility of each prospective 
bidder to check the City’s PlanetBids.com portal at: https://www.planetbids.com/portal/portal.cfm?CompanyID=45476 on a 
DAILY basis through the close of bids for any applicable addenda or updates. 

 
This addendum, effective on this date, addresses the following items: 
 
NON-MANDATORY JOB WALK              1:30 P.M., SEPTEMBER 25, 2023             COMPLETED 
 
NON -MANDATORY JOB WALK LOCATION    2150 MAPLE STREET, COSTA MESA              COMPLETED 
 
DEADLINE TO SUBMIT QUESTIONS              OCTOBER 4, 2023                               NO CHANGE 
 
PROPOSAL DUE DATE   2:00 P.M., OCTOBER 12, 2023               NO CHANGE 
  
REQUIREMENTS FOR PROPOSALS: 

The three (3) copies of the proposal and three (3) copies of the fee proposal shall be mailed to the City and one 
(1) PDF file format of the proposal and one (1) PDF file format of the fee schedule shall be submitted online 
through the PlanetBids website. 

CLARIFICATIONS TO REQUEST FOR PROPOSALS: 
 

1. The City used services of Pat West, LLC and City Fabrick to conduct several community outreach 
meetings for the Ketchum-Libolt Park Expansion Project. The results of the outreach and preliminary 
renderings of park options are included in Attachment 1 of this Addendum. 

 
2. The preliminary park design options were discussed with the City’s Parks and Recreation Commission at 

their meeting of August 10, 2023. Please follow the link below to access the recording of the meeting: 
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https://costamesa.granicus.com/player/clip/4023?view_id=14&redirect=true&h=3d33e5997853f0252f04
b78227d2140e 

3. The sign-in attendance sheet from the job-walk held on 09/25/2023 included in this addendum as an
Attachment 2.

Please acknowledge receipt of Addendum 1 on your Proposal and by email per instruction in the first 
page of this addendum. 

Attachments: 

1. Attachment 1 - Conceptual Rendering for Ketchum-Libolt Park
2. Attachment 2 - Sign-in Sheet

Irina Gurovich 
Associate Engineer 

B0J �u?/L 
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CONCEPTUAL RENDERINGS
KETCHUM-LIBOLT PARK
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REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, COSTA MESA, CA 

Page 1 of 1 

CITY OF COSTA MESA 
  P.O. BOX 12000         77 FAIR DRIVE         CALIFORNIA 92628·1200 

 FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION 

DATE: October 11, 2023 

TO: ALL PROSPECTIVE BIDDERS 

SUBJECT:  ADDENDUM NO. 2 – REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE 
PLANNING AND DESIGN OF THE EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, 
COSTA MESA, CA 
Please forward this addendum to the appropriate individual as soon as possible.  To assist our office in confirming 
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to 
Irina.Gurovich@costamesaca.com.  A COPY WILL NOT BE SENT BY MAIL. 

Received by: _______________________________________________________________ 

Company: _________________________________________________________________ 

All bidders shall register with PlanetBids.com in order to retrieve addenda. It is the responsibility of each prospective 
bidder to check the City’s PlanetBids.com portal at: https://www.planetbids.com/portal/portal.cfm?CompanyID=45476 on a 
DAILY basis through the close of bids for any applicable addenda or updates. 

This addendum, effective on this date, addresses the following items: 

NON-MANDATORY JOB WALK              1:30 P.M., SEPTEMBER 25, 2023              COMPLETED 

NON -MANDATORY JOB WALK LOCATION    2150 MAPLE STREET, COSTA MESA       COMPLETED 

DEADLINE TO SUBMIT QUESTIONS     OCTOBER 4, 2023       COMPLETED 

PROPOSAL DUE DATE     CHANGED TO 2:00 P.M., OCTOBER 16, 2023 

PROPOSAL DUE DATE: 

The proposal due date, which was scheduled for Thursday, October 12, 2023, at 2:00 P.M. 
has been postponed to Monday, October 16, 2023 at 2:00 P.M. 

Addendum No. 3 will be issued by Thursday, October 12, 2023 that will provide answers to 
the questions that were received through emails and at the job walk.  

Please acknowledge receipt of Addendum No. 2 on your Proposal and by email per 
instruction on the first page of this addendum. 

Irina Gurovich 
Associate Engineer 

B0J �u?/L 
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Addendum No. 3 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, COSTA MESA, CA 
 

Page 1 of 3 
 

CITY OF COSTA MESA 
  P.O. BOX 12000         77 FAIR DRIVE         CALIFORNIA 92628·1200                      

 FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION 
 
 
 
DATE:  OCTOBER 12, 2023 
 
TO:  ALL PROSPECTIVE BIDDERS 
 
SUBJECT:  ADDENDUM NO. 3 – REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE 
PLANNING AND DESIGN OF THE EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, 
COSTA MESA, CA 
 
Please forward this addendum to the appropriate individual as soon as possible.  To assist our office in confirming 
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to 
Irina.Gurovich@costamesaca.gov.  A COPY WILL NOT BE SENT BY MAIL. 
 
Received by: _______________________________________________________________ 
 
Company: _________________________________________________________________ 
 
All bidders shall register with PlanetBids.com in order to retrieve addenda. It is the responsibility of each prospective 
bidder to check the City’s PlanetBids.com portal at: https://www.planetbids.com/portal/portal.cfm?CompanyID=45476 on a 
DAILY basis through the close of bids for any applicable addenda or updates. 

 
This addendum, effective on this date, addresses the following items: 
 
NON-MANDATORY JOB WALK              1:30 P.M., SEPTEMBER 25, 2023             COMPLETED 
 
NON -MANDATORY JOB WALK LOCATION    2150 MAPLE STREET, COSTA MESA               COMPLETED 
 
DEADLINE TO SUBMIT QUESTIONS              OCTOBER 4, 2023                                              COMPLETED 
 
PROPOSAL DUE DATE   2:00 P.M., OCTOBER 16, 2023               CHANGED 
 
EMAIL CORRECTION: The email address to submit the addendum has been corrected and should be 
Irina.Gurovich@costamesaca.gov  
 
CLARIFICATIONS TO PROPOSAL: 
 
The following questions were received at the pre-proposal meeting and through email with subsequent answers 
and clarifications: 
 

1. The RFP indicates the design team is to provide constructability review of their construction documents. 
As it is difficult for a firm to provide an objective review of their own work is this to be performed by a 
third-party firm? 
 

A. Constructability review of the construction documents will be performed by the members of the 
Consultant Selection Committee. The selected consultant will not be a part of the Consultant 
Selection Committee. 
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REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, COSTA MESA, CA 
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2. On pages 3-5 of the RFP there are “1. Proposal Format Guidelines;” however, on page 13 in Appendix A 
there is also “II. CONTENT OF PROPOSAL.” Though some of the requirements listed in the two places 
are similar, there are differences, and both state that the order and content must be adhered to. Can you 
provide a single outline of what items are required, in what order (if that matters to you), and which items 
are included in the 20-page limit and which are not?

A. The consultants shall follow the instruction provided on pages 3-5 of the RFP in section “1. 
Proposal Format Guidelines”. Cover Letter, Financial Capacity, Fee Schedule, Disclosure, any 
Professional Services Agreement exceptions. All the forms on the Checklist of Forms to 
Accompany Proposal along with Covers, Dividers, and Table of Contents are excluded from the
20-page limit.

3. May we assume, from reading the requirements on page 13, that the items asked for on pages 3-5 but 
not on page 13—Cover Letter, Financial Capacity, Fee Schedule, Disclosure, any Professional Services 
Agreement exceptions, and all the forms on the Checklist of Forms to Accompany Proposal—along with 
Covers, Dividers, and Table of Contents are excluded from the 20-page limit?

A. Cover Letter, Financial Capacity, Fee Schedule, Disclosure, any Professional Services 
Agreement exceptions, and all the forms on the Checklist of Forms to Accompany Proposal 
along with Covers, Dividers, and Table of Contents are excluded from the 20-page limit.

4. Please clarify existing budget for the park design/construction.

A. The total budget for both the design and construction of the park is $2.4 Million.

5. The preliminary plan indicates the removal of the bus turnout. Will this be a part of the park 
improvements? Is alternative funding available for the removal of the turnout & realignment of the curb 
(including design services)?

A. The removal of the bus turnout and realignment of the curb (including design services) will be 
parts of the park improvements. The funds allocated for this project will cover the removal of the 
bus turnout and realignment of the curb which will include design services.

6. Is the park expansion intended to include the frontage along the adjacent housing?

A. No, this expansion is not intended to include the frontage along the adjacent housing.

7. Will the 4 meetings with City staff be required to be in person or is online acceptable?

A. The meetings will be required to be in person. The Consultant will be required to conduct 
presentations at three (3) community outreach meetings, one (1) presentation to the Parks and 
Community Services Commission, one (1) presentation to the Planning Commission, and one (1) 
presentation to the City Council. These presentations may be outside of normal business hours 
and/or on weekends.

8. Section IV requires 3 community outreach meetings while Section VII only requires 2. Please clarify how 
many meetings will be required.

A. The Consultant will be required to conduct presentations at three (3) community outreach 
meetings, one (1) presentation to the Parks and Community Services Commission, one (1) 
presentation to the Planning Commission, and one (1) presentation to the City Council. These 
presentations may be outside of normal business hours and/or on weekends.
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EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, COSTA MESA, CA 

Page 3 of 3 

9. How many views for the 3D renderings does the City anticipate for presentations to Stakeholders and 
community?

A. The 3D renderings should be available for all 6 presentations itemized above in question 8 (3 
community outreach meetings, 1 Parks and Community Services Commission, 1 Planning 
Commission and 1 City Council meeting).

10. Will the City require an arborist report for existing trees?

A. No. The selected consultant will work with the City arborist throughout the design for the 
evaluation of the existing trees.

11. Will the consultant need to prepare bilingual (Spanish) outreach materials and bilingual services for 
community outreach meetings?

A. Yes, the City will require the selected consultant to prepare the bilingual (Spanish) outreach 
materials and provide the bilingual services for community outreach meetings. The City will 
provide bilingual services for the Commission and at the City Council meeting.

12. Security cameras were mentioned during the site walk but are not included in the RFP scope of work. 
How many cameras are to be included in the scope of work and does the City use wireless 
communications?

A. While not required in the RFP scope of work, the City would like to consider an ‘additive extra’ 
proposal for security cameras. The number of cameras would be ‘as necessary’ and the City 
does utilize wireless communications.

13. Appendix B, fee schedule, 2nd paragraph appears to be truncated. What is being requested?

A. The second paragraph of Appendix B, Fee Schedule shall be read as follow: It is requested that 
the fee, including all meetings, reproduction, materials, and associated project expenses, be 
itemized for the project with a total not-to-exceed amount.

14. RFP Construction Support Services Section K #3 requests weekly in-person progress meeting 
attendance, can these meetings be virtual?

A. The meetings are going to be in-person.

The contents of this addendum shall have precedence over all related provisions within the contract documents. 
It is the intent of the City of Costa Mesa to clarify the above-referenced items to all bidders. Should it be necessary 
to request clarification on these matters, please send your request via e-mail at 
Irina.Gurovich@costamesaca.gov. 

Please acknowledge receipt of this bid addendum by filling out and signing within the rectangle on the 
first page of this bid addendum and e-mailing it to Irina.Gurovich@costamesaca.gov. 

Irina Gurovich 
Associate Engineer 

B0J �u?/L 
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ARCHITERRADESIGNGROUP.COM
10221-A TRADEMARK STREET RANCHO CUCAMONGA CA 91730 | PHONE (909)484-2800 FAX (909)484-2802

CA #2834, AZ #29115, NV #446, OR#841, NM, #538

City of  Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626

October 16, 2023

Re: Request for Proposals Ketchum-Libolt Park Renovations RFP No: 23-09D 
 

To Whom It May Concern: 

We understand the success of  the Ketchum-Libolt Park renovation and reimagination project is very 
important to the City, and the surrounding residents of  Costa Mesa.  A key factor to the success of  your 
project will be determined by the selection of  a creative and professional consultant team with the required 
skills and experience to achieve your design goals. We are that team. We bring to your project our experience 
with both new park design and existing park renovations. We have a wealth of  experience in traditional park 
planning, nature and specialty park planning, amphitheater design, bioswale and rain gardens, habitat basins, 
trail and fitness design along with the development of  uniquely creative and educational park facilities. 

Based in Southern California our landscape architecture firm has a portfolio of  creative park design projects 
throughout the region. Located just a short drive from Costa Mesa in Rancho Cucamonga, our proximity 
enables us to respond to your project needs quickly while maintaining an assertive schedule to meet your 
project goals for the completion of  the project. For over 32-years we have provided excellence in design  
and attentive customer service in park development for many local municipalities and public agencies 
including successful park project for the Cities of  Redondo Beach, Pomona, Moorpark, Montclair, and 
Signal Hill, California. In the following submission we have included references, and expanded graphics 
highlighting the creativity and professionalism we will bring to the Ketchum-Libolt Park project.

Our key staff  for this project will consist of  President Richard Krumwiede PLA who will provide project 
and team oversight; Director of  Design, Gregg Denson PLA will oversee the conceptual design phase, 
and Kay Kite PLA will provide project management for the duration being the main point of  contact with 
the city along with maintaining project schedule. Ms. Kite is a recent addition to our already well qualified 
staff  having worked on projects of  similar scopes for another firm with a large park design portfolio. 
Recent parks she worked on include Frisbie Park in the City of  Rialto, Springbrook Estates Pocket Parks for 
the County of  Riverside, and Ayala Park for the County of  San Bernardino. Together these three registered 
professional landscape architects bring over 100 years combined experience in high value, multi-discipline 
park design and construction projects.

ATTACHMENT 2



ARCHITERRADESIGNGROUP.COM
10221-A TRADEMARK STREET RANCHO CUCAMONGA CA 91730 | PHONE (909)484-2800 FAX (909)484-2802

CA #2834, AZ #29115, NV #446, OR#841, NM, #538

Our subconsultant team will include JCA and Associates for lighting and electrical design; L.D.King, 
Inc. for civil engineering, site survey, and WQMP design; GeoTek, Inc. will provide geotechnical studies; 
structural engineering will be provided by RGSE, Inc.  and finally 3D Renderings will be by our rendering 
specialists 3DIkon. 

In this proposal we have provided a thorough overview of  our assumptions of  the City’s issues and needs, a 
detailed scope of  services for completion of  a successful project, references for five projects completed by 
ADG that demonstrate our qualifications to meet the unique needs of  this project, and a detailed schedule 
providing benchmarks for the completion of  each phase of  the project.  I am confident with this proposal 
we have provided the City of  Costa Mesa with a valuable, in-depth, and thorough proposal outlining the 
work plan and tasks to successfully complete the plans for renovating Ketchum-Libolt Park. We are ready 
to commence work immediately.

As owner and president, I am authorized to submit proposals, negotiate fees, and terms on behalf  of  
Architerra Design Group with the City of  Costa Mesa. I personally will be the Principal available throughout 
the term of  the project, and my California license, physical address, internet address, telephone, and fax 
numbers are shown on our letterhead.

Proposal Validity Period – this proposal is valid for 180-days from the date of  submission.  We recognize 
that the City reserves the right to negotiate price, or scope items.

Sincerely,

Richard Krumwiede, President PLA #2834

email: rkrumwiede@architerradesigngroup.com
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Background and Project Summary 
 
The City of  Costa Mesa has a culture that sets it apart from other cities in Orange County. As host to the 
Orange County Fair, South Coast Plaza as well as multiple arts centers, Costa Mesa has become a center 
for commerce and arts for the surrounding areas. More than these institutions, Costa Mesa is known for its 
focus on being a family-oriented environment. 

Ketchum-Libolt Park is in a community that mixes older homes and single-story apartment buildings with 
newer multi-story apartment and town home complexes. The neighborhood has experienced substantial 
infill development, limiting recreation opportunities for the residents. The diverse housing options attract 
a variety of  residents, all with differing recreational desires and abilities to meet them.

The park is intended to 
provide a space for the entire 
community but has been cut 
off  by block walls on three 
sides and a fence along the 
street frontage. The walls 
and fencing have created an 
isolated environment that 
does not attract residents into 
the park. A large concrete 
pad dominates the entry to 

the park while a play area is tucked in a back corner without any supplemental lighting. The picnic area is 
isolated in the other back corner with limited seating options, discouraging larger family gatherings. 

Our team understands the City’s goals to create an open and inviting park with exciting and innovative play options as well 
as attractive and functional picnic areas, additional seating areas, and fencing improvements while maintaining mature trees 
and providing a safe environment for the community.  

ADG has years of  experience in utilizing community 
input to create designs that address the same type of  
challenges in other urban parks. We understand the need 
to create a more open and inviting space while providing 
a safe environment for those enjoying the park. This is 
evident at the recently completed Hamilton Park in 
the City of  Pomona where neglect and criminal activity 
had made the park all but unusable. ADG worked with 
the city and surrounding community to create a well lit 
and easily navigable space that is now heavily used and 
cared for by the residents. We also have experience with 
designing small spaces to feel larger as well as maximizing 
the usability of  limited areas. Hillbrook Park in the City 
of  Signal Hill is a half-acre park made to seem smaller 
by the layout of  site features and visual barriers.  ADG redesigned the park to relieve the crowded feel 
while increasing the usability of  the space. We will use these and other experiences to work with the 
surrounding community and the City to create an exciting and inviting park to match the unique 
culture of  this Costa Mesa neighborhood.

The existing park site is to be redesigned and expanded to reflect the needs and desires of a 
diverse and vibrant community and create more recreational space.

“Architerra proved to be very flexible in accommodating 
all the needs of the City through the three-year 
design and construction process” for Hamilton Park. 
                                  - Rene Guerrero, P.E. Director of Public Works
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We understand that timing for completion of  our plans is important to the City. As one of  the largest 
landscape architecture firms in the Inland Empire, we are fully staffed with 17 full time credentialed, 
qualified, and motivated design professionals. We are ready and able to begin your high priority park project 
in earnest. Our Quality Assurance Program located on page 13 is your assurance that the City will receive 
impeccable deliverables, provided on time and within budget. Our detailed schedule to complete the park 
is located on page 19.

Project Approach & Methodology 
 
Our design will include an exciting and innovative play area, picnic spaces, shade structures at the picnic and play 
areas, fencing alternatives for replacement the wall along Victoria Street, and state-of-the-art lighting. Focus will 
be placed on flexible spaces that can be used for larger or more intimate gatherings, removing visual barriers, and 
increasing lighting levels throughout the space. The design will also focus on sustainability and longevity, utilizing 

such measures as the preservation of  existing trees, 
advanced irrigation techniques, native and low water 
use planting, and Low Impact Development measures 
for storm water runoff. No restroom building or onsite 
parking is anticipated.

We will prepare one initial design concept and one 
alternate concept reflecting the intent for the park while 
respecting the budgetary limitations for construction. 
These concepts will include a color 3D rendering as 
well as plans, sections, and profiles where appropriate. 
The initial concepts will be presented at community 
workshops. Based on the feedback from the community, 
two preliminary design concepts will be prepared. 
These concepts will be presented to the various City 

commissions for comments. A final design will be prepared incorporating the comments and suggestions 
provided.

Upon approval of  the final design, ADG will prepare 
complete construction documents for the project 
as identified in our scope of  services. A custom 
prefabricated picnic shelter is anticipated to reduce 
plan preparation and building department review time. 
The manufacturer will provide structural drawings 
and calculations for the structure (cost covered by 
selected contractor). Street improvement plans are 
not anticipated as a part of  this project. Construction 
Support Services will be provided as outlined in the 
Scope of  Services throughout the anticipated 12 
month construction period. Bidding Assistance and 
CAD as-builts are not included within our scope but 
can be provided at a later date if  requested.

Soto Park City of Pomona
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Statement of  Qualifications 
 
Architerra Design Group (ADG) is a fully insured professional 
landscape architectural and site planning firm serving California, 
Arizona, Oregon, New Mexico, and Nevada. The firm was established 
in 1991 by Richard Krumwiede, a licensed Landscape Architect with 
over 40 years’ experience in the landscape design and construction 
industry. Architerra is based in Rancho Cucamonga, California, an 
easy drive to the City of  Costa Mesa.

Serving clients’ needs by producing sustainable, cost effective, and 
innovative design solutions is the primary goal of  ADG. We achieve 
these goals with the development of  strong design concepts that 
guide each project from the initial design phases to final construction. 
Consistently striving to achieve this goal, we work with the clients to 

produce sustainable projects of  lasting value.

Our project experience covers public and private developments of  all sizes. These projects include 
community and specialty parks, inclusive/universal playgrounds, natural open space parks and trails, 
historic structures, regional, university, college, high school, middle school, and elementary schools, specific 
plans and design guidelines, community retail and commercial centers, urban redevelopments, city wide 
streetscape master plans, commercial park master planning, hospitals, multi-family residential complexes, 
model homes, community master planning, neighborhood entry monuments and custom residential estates.

Technical skills range from the preparation of  simple design tissue sketches to formal and elaborate 
presentation plans, perspective drawings, construction documents, design guidelines, manuals, and 
construction observation services. The office is also fully CAD-automated.

As one of  the Inland Empire’s largest Landscape Architecture firms, our Clients have the advantage of  
working with an experienced principal and project team dedicated to your project from start to finish. 
This increases the level of  service and product quality throughout all phases of  the development process. 
Currently the office is staffed with 17 full-time professional employees, seven of  whom are licensed 
landscape architects. The remainder of  the office employees holds either a bachelor’s or master’s degree in 
Landscape Architecture, or other complimentary fields.

An important feature to the firm’s success is our ability to identify and meet the client’s construction 
budgets. Prior to the start of  the design process, we thoroughly discuss the anticipated improvement costs 
for each phase of  development. Based on this initial feedback, value engineering studies are conducted to 
determine the actual improvements possible to maintain the budgetary constraints. ADG then carefully 
coordinates all phases of  design development with the approved construction budget. This creates projects 
that are consistently constructed at, or below the original estimate of  projected cost.
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Relevant Experience 
 
ADG has cultivated a reputation for high quality design, professionalism, and success in the design of  renovated park projects 
similar to Ketchum-Libolt. The following examples of  work detail our experience and professionalism. Expanded graphic 
examples of  our work are included in the Appendix. Additional project references are available on request. 

Hillbrook Park, City of  Signal Hill  

ADG prepared the design, is currently preparing construction 
documents and will provide construction administration services 
for Hillbrook Park in Signal Hill. The City wanted to redesign 
the park with updated essential amenities which included a 
picnic shelter and tables, lighting, updating play equipment, 
a walking track, security fencing, fitness equipment, a display 
board, marquee sign, and updated planting and irrigation. 

ADG prepared three preliminary conceptual design plans and exhibits for City approval. ADG collaborated 
with the City in the community outreach meetings where design amenities were presented to the community.

Phil and Nell Soto Park, City of  Pomona  

Recently completed, this new 1.76-acre passive nature oriented 
park, located in the Wilton Heights Historic District of  Pomona 
was developed in conjunction with a Rivers and Mountain 
Conservancy Grant sand a State of  California Urban Greening 
Greening grant program. 

ADG conducted community outreach meetings with City staff, 
complete with our in-house Spanish translator. Features of  the 

park include: educational and in-terpretive signage highlighting the area’s historic significance of  citrus and 
agriculture and the native habitat, utilization of  local native plants, permeable paving, exercise stations, 
perimeter fencing, shade structures, picnic areas, children’s play area, butterfly and hummingbird garden, bio 
swale detention garden , riparian woodland garden, native California grassland meadow, decomposed granite 
walkways with trail mile markers, and pathway lighting.

Hamilton Park, City of  Pomona  

ADG prepared a comprehensive plan and construction 
documents to renovate the existing Hamilton neighborhood park 
providing updated and expanded, active and passive recreational, 
resources to a diverse, underserved community. Proposition 68 
Grant funding along with bond money from Measure A and W, 
provided the funding for this park design. ADG assisted City 
Staff  with presentations to the Community. 

The Sustainable design is achieved park using drought tolerant, native plants and trees, recycled materials 
such as recycled materials such as decomposed granite, locally mined boulders and aggregate, and LID 
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design strategies. The park design features a bioswale and rain garden planted with California Natives for 
ground water recharge and permeable concrete pavers are used for hardscape at the new heavy timber shade 
structure and prefabricated restroom. 

Walnut Acres Park, City of  Moorpark 

Conceptual Design and Construction Documents for a small 
neighborhood pocket park, in conjunction with the City Moorpark’s 
Parks and Recreation Department Staff. This 0.38-acre park site 
is located within an existing neighborhood and incorporates 
many sustainable features that include: bioswales for storm water 
infiltration, permeable DG paving, natural materials and drought 
tolerant native plant materials. Major design features include an 
open play turf  area, a tot lot with equipment for multiple age 

groups, picnic tables, benches, concrete access walks and perimeter tubular steel fencing on the three open 
sides of  the park. The western property line incorporated a 6’ high block wall to provide separation from 
the adjoining residence.

Dominguez Park, City of  Redondo Beach 

ADG prepared the conceptual design, collaborated with the 
City on community engagement presentations, and is currently 
completing construction documents for the City of  Redondo 
Beach. A revitalization of  existing playground areas at Dominguez 
park, including new playground equipment, rubberized surfacing, 
pathways and trail layout.  The project scope encompasses 
approximately 1.25-acres of  the park, and includes a “joined” 
(ages 2-5 and 5-12) playground designed to be fully inclusive/full 

spectrum and focusing on both the physical and social aspects of  inclusion and development through play.  
Also includes an upper terrace less structured and more “natural” playground elements. 

Sunset Park, City of  Montclair  

ADG was contracted as part of  the plan to revitalize this neighborhood 
park to create a safer community friendly environment and to provide the 
planting, irrigation, and hardscape design for the interior park portions. 
ADG collaborated with the City for the Community engagement events, 
completed conceptual plans, and are currently completing construction 
documents.

Amenities include a small informal amphitheater for neighborhood events, 
prefabricated restroom building, exercise stations, shade structures, new 
inclusive playground, picnic tables, benches, bike racks, and drinking 
fountains. A meandering ADA accessible concrete path encircles the park.

Planting consists of  drought tolerant trees and shrubs, irrigated by both 
new irrigation and upgraded existing irrigation.
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Key Staff  & Project Team 
 
Architerra Design Group will serve as the Primary Consultant for the project, with President Richard 
Krumwiede PLA#2834, providing contract, and team oversight. Gregg Denson PLA#4302, Director of  
Design, will lead the conceptual processes, while our Project Manager, Kay Kite PLA#6760 will provide 
daily scheduling, project management and be the main point of  contact throughout the duration of  the 
project’s contract. All three are registered landscape architects with the State of  California.  Key personnel 
will be 100% available throughout the duration of  the project with each operating out of  our office in 
Rancho Cucamonga.

Our subconsultant team will include: L.D. King, Inc. for civil engineering, site survey and WQMP design and 
JCA Engineering, Inc. will provide all electrical and lighting designs.  We have also included the services of  
RGSE to provide as needed structural calcs for designed amenities, GeoTek, Inc. to provide Geotenchinal 
studies and 3DIkon is our go to subconsultant for illustrative and beautifully rendered 3D renderings of  
the proposed designs.

ADG is fully staffed with 17 full time employees allowing us to be nimble and responsive to client and 
project needs with no lapses in service or communication. We are ready and available to begin the project 
immediately.

The following resumes for the key staff  members from ADG highlight their experience, professionalism, 
and certifications. Each is a registered landscape architect for the State of  California and possess over 100 
years combined experience between them. 

Finally, we have included the following organizational chart showing the full staffing resources of  ADG 
along with our proposed sub consultants. We have put together a creative, and professional team that is 
certain to provide the quality of  care and professionalism the Town requires to complete this generational 
park and trail project.

Architerra Staff  

President/Founder – Richard Krumwiede, ASLA, PLA #2834

Mr. Krumwiede is a hands-on principal, who participates throughout all phases 
of  Architerra projects. He conducts design development and administration on 
a wide range of  projects including community master plan design, parks, public 
schools, model homes, multi-family, and street projects. He was recently involved 
in the planning of  The Desi House Park and Event Center in Eastvale, and the 
1,500-acre Master Plan for Atwell in the City of  Banning. He is a past President of  
the Southern California Chapter of  the American Society of  Landscape Architects 
(ASLA). 

Honors and Awards include numerous City Beautification Awards, as well as commendations for Model 
Home and Master Planned Community Designs. In 2007, he was awarded an ASLA Honor Award for 
garden design and his home and gardens were featured in Sunset magazine’s July 2007 issue.

He was born in Upland, California, and graduated from Cal Poly, Pomona with a Bachelor of  Landscape 
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Architecture in 1984. ADG operates under Mr. Krumwiede’s California License #2834, and he is also 
licensed as a landscape architect in Arizona #29115, Oregon #841, New Mexico #538, and Nevada #446. 

Director of  Design – Gregg Denson, ASLA, PLA #4302

As Director of  Design, Mr. Denson is responsible for overseeing all aspects 
of  project design from inception to completion.  His duties would include: 
participation in client contact, design development, and finalization of  all formal 
design exhibits.

Mr. Denson has been involved with designing some of  the firm’s most challenging 
projects.  The talented design team he heads up works on projects focusing on 
sustainable design for open spaces,  parks and public gathering areas.. 

Mr. Denson will work with staff  to prepare all of  the graphic sketches and sections detailed in the scope 
of  services.  Additionally, he will attend community engagement and team meetings as required to assist in 
the presentation of  our work.  Mr. Denson has considerable experience with local municipalities in park 
design, development and construction implementation.

Recent relevant project experience includes designing: Uptown Park in Yucaipa, the Fairplex Promenade 
in Pomona, the NBC Universal Park Design, and the Desi House Park Master Plan, which includes a 
community center and event area for events such as weddings and concerts. He was also the designer of  
the Moreno Valley Park and Amphitheater project and worked closely with City Staff  to understand their 
needs and transform the City’s vision to paper.

Mr. Denson has a Bachelor of  Science in Landscape Architecture from California State Polytechnic 
University, Pomona, and provides more than 17 years of  design experience to the firm.  He is currently 
licensed as a landscape architect in California (#4302).  He is also a native plant enthusiast who utilizes his 
own residence for studying the growth characteristics and water requirements of  California native plants.

Project Manager – Kay Kite PLA #6760 MLA, ASLA, ASIC, CID, CLIA

Ms. Kite comes to ADG with over twenty-five years experience as a senior 
Landscape Architect. Her practice includes park site design, campus and urban 
planning, planting design, and project management. She specializes in water 
conservation, native plant palettes, and efficient irrigation designs. Her previous 
firm specialized in City and Public park design and she will bring her expertise to 
the design and community engagement for the Ketchum Libolt Park project. 

Other experience includes designing small private residences, university campuses, 
along with commercial and industrial projects. She has worked directly with contractors and maintenance 
personnel both pre and post construction to provide site inspections and to assist and refine designs for 
longevity and practicality while maintaining the desired aesthetic. 

She received her Master Landscape Architecture (MLA) from Cal Poly Pomona. She is a registered landscape 
architect with the State of  California and a Certified Irrigation Designer (CID) and a Certified Landscape 
Irrigation Auditor (CLIA).
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Subconsultant Team 
 
JCA Engineering, Inc. Electrical Engineer 

JCA Engineering is dedicated to providing efficient and innovative architectural lighting design services, 
along with state-of-the-art electrical engineering. JCA is a Certified Small Business Enterprise and is 
conveniently located in Highland. The principals of  this growing firm offer more than 65-combined years 
of  experience in electrical systems engineering.

James Corns President/Principal 

As Principal/Project Manager for a majority of  the firm’s projects, his duties include meetings, site visits, 
design of  Electrical Construction documents and construction support. He also over sees all office activities 
and reviews all projects.

Relevent Projects with ADG:

• Phil and Nell Soto Park, Pomona CA
• Desi House Park and Community Center, Eastvale CA 
• Moreno Valley Civic Center Park and Amphitheater

L.D. King, Inc. Civil Engineering/Survey 

Provides consulting civil engineering, and surveying services throughout Southern California from our 
office in Ontario, California.  Since its founding in 1965, L.D. KING, INC. has been providing professional 
design engineering services to public works, land development, community development, and city planning 
projects in innovative and successful ways.  L.D. KING, INC. staff  members bring talent, education and 
experience to every project.

Carla E. Berard, P.E., P.L.S., Sr. Project Manager 
California Professional Engineer - Civil Number 45183 
Professional Land Surveyor Number 7224

Education: Bachelor of  Science in Civil Engineering, California State Polytechnic University, Pomona 1986

Ms. Berard has over 35 years of  experience in infrastructure improvements for both public works and 
private land development projects. Carla is a Sr. Project Manager in the Land Development Department. 
She is responsible for the preparation of  grading plans, tract maps, and the design of  street, sewer, water, 
storm drain plans, commercial sites, parks, and recreation centers.

Relevent Projects with ADG:

• Celebration Park, City of  Ontario
• Sunset Park, City of  Montclair
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GeoTek, Inc. Geotechnical Services

GeoTek, Inc. is a full-service consulting firm specializing in geotechnical, construction materials testing 
and inspection services and environmental services since it was incorporated in 1997.  Their services 
are provided by a diverse team of  professional who are passionate about their careers and who carry a 
specialized knowledge of  their profession.

GEOTEK’S staff  is a multi-disciplinary team of  professionals that include civil/geotechnical engineers, 
geologist, hydrogeologists, geophysicists, and environmental scientists.  These professionals have decades 
of  experience consulting on projects.

3D Rendering/Video Flyovers – 3D Ikon 

3DIkon is a Professional Architectural Visualization studio composed of  a young team of  Architects, 3D 
Digital Artists, Graphic Designers, and Digital Animators determined to make use of  their fullest potential 
and expertise to professionally assist Architectural firms, Engineering firms, and Building Industries around 
the globe.

Their sole mission is to provide excellence by meeting your time and cost expectations without sacrificing 
detail and professionalism. They continuously strive to help their clients with impressive graphics and 
imaging.

Relevent Projects with ADG:

• Desi House Park and Community Center, Eastvale CA 
• Moreno Valley Civic Center Park and Amphitheater

RGSE Inc., Structural Engineers

RGSE, Inc. strives to be a leader in providing value-added engineering services to our clients by creating 
a successful partnership with them throughout the design and construction process. Our pledge is to 
establish lasting relationships with our clients by exceeding their expectations and gaining their trust through 
exceptional performance by every member of  our engineering and design team.

Ramon Garcia established RGSE, Inc. in June 2005.  RGSE, Inc. primarily provides structural engineering 
consulting services to architects as part of  a design team for building structures. We also provide services 
for: diligence reports, structural observations, expert witness, forensic engineering, seismic evaluation of  
existing buildings, and some heavy concrete civil structural design.

RGSE, Inc. has significant project and engineering experience in commercial, industrial, public, DSA, 
essential facilities, high-end custom homes, senior housing, multifamily housing, mixed use, seismic retrofits, 
due diligence reports, fatal flaw analysis, and peer reviews.  

Relevent Projects with ADG:

• Dominguez Park, City of  Redondo Beach
• Eagle Vista, French Valley (Pulte Homes)
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Organizational Structure Architerra Design Group Team 
 
The following organizational chart highlights the responsibilities and team structure theat we will employ 
for the succesful  design and construction of  Ketchum-Libolt Park. Project manager Kay Kite has the 
professional experience and skill for the design, community engagement and preparation of  construction 
documents for park projects of  similar scope to Ketchum-Libolt Park.

Architerra Design Group
Organizational Chart Ketchum-Libolt Park

Director of Design
Gregg Denson PLA#4302

Director of Marketing
John Huber

Administration Manager
Kiley Sandoval

President
Richard Krumwiede PLA#2834

Project Managers
Kay Kite PLA#6760 CID/CLIA 

Robert Collings PLA#6879

Peter Dalman PLA#5488

Ryan Skolny PLA#6551

Andrew Krumwiede PLA#6692

Subconsultants
JCA Engineering

Electrical Engineering

L.D. King
Civil Engineer

GeoTek
Geotechnical 

RGSE
Structural Engineering 

3DIkon
3D Renderings and Visualizations

Landscape Designers
Jesus Fernandez

Juan Garcia
Daniel Jacobs
Jennifer Lioy

Municipal Plan Check Coordinator

Neil Mayes C27 #1010625

Raphael Tumbokon
Laura Vasquez

Michael Wagner
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Quality Control and Assurance 
 
Timeliness/Work Schedule

It is understood that time is of  the essence.  ADG will provide services within the number of  calendar days 
as authorized at the time of  the project assignment, after the commencement date specified in the notice 
to proceed. A project schedule is typically completed by our team in “Fast Track”, detailing each projects 
phases and tasks for Client review and approval prior to the start of  work. 

Additionally, ADG’s projects are consistently completed on time, due to our Principals active involvement 
during the progression of  our projects through weekly project management meetings and proactive staff  
scheduling.

Quality Assurance Program

Unlike larger firms, our modest size gives our Clients the advantage of  working with an experienced 
principal from project start to finish, which increases the level of  service and product quality throughout all 
phases of  project development.  Our office has developed project design standards, construction document 
standards, and cost estimating programs, which enable us to provide drawings and projects to our Client’s, 
which are consistently higher than the “professional standard of  care”.  Additionally, all projects are 
reviewed in-house for errors and corrections prior to Client and/or Agency submittals.

Communication with our Clients, regarding their project’s progress, is also a part of  our quality assurance 
program.  Clients are updated biweekly through written “Project Status Reports” prepared by the project 
manager. 90% of  our business is either repeat business from established Clients or referrals from our 
Clients and Public Agencies.  This is a direct result of  our office’s high standards for design, construction 
documents, and client service.

Cost Estimating Process

In support of  our Value Engineering process, ADG prepares “Statements of  Probable Construction 
Costs” as required by the project’s scope of  services.  The “Statements of  Probable Construction Costs” 
are prepared using Excel spreadsheets, which have been developed by our office over the last 32 years to 
accurately estimate our project’s costs.  The office “master” is updated annually using bid data from our 
clients, contractor surveys, and material cost multipliers.  “Statements of  Probable Construction Costs” 
are generally prepared during the Schematic Design, Design Development, and Construction Document 
Phases for in-house and client review, and input.

Value Engineering

An important element in our firm’s success is our ability to meet the Client’s construction budgets.  Prior 
to the start of  the design process, we thoroughly discuss the Client’s anticipated improvement cost for 
each phase of  development.  Based on this initial feedback, value-engineering studies are conducted to 
determine the actual improvements possible to maintain the budgetary constraints.  ADG then carefully 
coordinates all phases of  design development with the approved construction budget.  This creates projects 
that are consistently constructed at or below the original estimate of  projected cost.
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Scope of  Services 

 

ADG has reviewed the scope of service requirements for the design of the renovation of Ketchum-Libolt 
Park identified in the RFP for this project. Based on these requirements, ADG, and its team of consultants, 
agrees to perform the following services for the Professional Fees indicated.  

A. Project Analysis and Review: 

1. Architerra Design Group (ADG)  

a. Conduct a Team project kick-off meeting with City and stakeholders to introduce team and discuss 
design direction and scheduling, scope and obtain any relevant plans and documents. Prepare 
meeting minutes. 

b. Conduct Site Visit to review and document existing conditions and evaluate opportunities and 
constraints. 

c. Prepare graphic site analysis and written site analysis summary report detailing the project site’s 
design opportunities and constraints.  

d. Program Development. 
e. Schedule and conduct two (2) project development team meetings with City staff. Prepare meeting 

agendas and minutes. 
f. Utility Research (irrigation point of connection, pressure, etc.) 
g. Project Administration, and Telephone Consultation. 
h. Consultant Coordination. 

2. Civil Engineer 

a. Attend kick-off meeting with City and Team, and attend design review meetings, as required. 
b. Review record drawings, utility plans, documents and survey data to verify the existing As-Built 

conditions and existing easements. 
c. Research utility points of connection. 
d. Meet with Public Works Department to gather input and requirements regarding utilities. 
e. Identify and address hydrology, existing stormwater infrastructure and site hydraulics including 

options for on-site storm water infiltration. 
f. Obtain approvals from City Building Department and Public Works for grading and utility 

improvement plans. 

3. Electrical Engineer 

a. Attend kick-off meeting with City and Team, and attend design review meetings, as required. 
b. Coordinate with local power utility for points of connection. 

4. Geotechnical Engineering Services will include: 

a. Excavate (4) exploratory hollow stem auger borings with the aid of a track mounted drill rig. Bore 
holes will be backfilled at completion of drilling. 

b. Perform infiltration testing at (2) bore holes. 
c. Perform laboratory testing of soil samples collected from (2) bore holes. 
d. Prepare geotechnical report for proposed facilities. 

B. Survey Phase: 

1. Civil Engineer/Surveyor 

a. Obtain permission from all landowners where topographic survey information is required.  
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b. Project Control – Locate sufficient, existing, centerline and/or boundary monuments to 
effectively calculate the boundary from record maps, deed(s) and or title report. 

c. Horizontal and vertical control – Establish horizontal and vertical control onsite tied to boundary 
and Orange County Benchmark (OCBM).  

d. Field Topo – Provide a topo of the site to obtain existing contours and topographic features with 
the project site and the street centerline of adjacent streets. Provide contour lines beyond the limits 
of work to establish drainage.  

e. Field Survey – Provide a field survey to locate existing trees, utilities and appurtenances, and spot 
elevations along existing curbs or walks as necessary for design, within the project site.  

f. Mapping – Prepare base map showing record boundary, centerline and any pertinent data from 
record drawings. Prepare topographic map at a scale of 1” = 20’ with one-foot contours showing 
all site features, utilities, buildings, trees, etc. Provide base mapping CAD files for the project at 
20 scale and play enlargements at 10 scale.  

g. Cross Sections – Prepare cross sections with existing elevations. 
h. Prepare a Survey Plan containing all information listed above, stamped by a licensed surveyor and 

submit to the City of Costa Mesa. 

C. Schematic Design Phase: 

1. Landscape Architectural services will include: 

a. Prepare CAD base sheets from site survey at 10-scale on 30” x 42” sheet format. (one sheet) 
b. Prepare an initial Schematic Design Plan and an alternate Schematic Design Plan at 10-scale for 

staff review. Plan will show recommended hardscape, planting, and amenity layouts for Client and 
Agency review.  

c. Prepare preliminary plant palettes. 
d. Prepare preliminary irrigation MAWA and ETWU Calculations for both design alternatives. 
e. Prepare Theme and Material Boards of selected site amenities, landscape fencing, shade structures, 

and plant photos. 
f. Meet with City Staff to present initial schematic plans and receive City Comments for revising 

designs. (2 meetings) 
g. Revise initial Schematic Design Plans for presentation at public outreach meetings. 
h. Prepare (1) aerial 3D color rendering of each initial schematic option. (2 total) 
i. Conduct two (3) public workshops. Prepare bilingual agendas and exhibits. Prepare meeting 

minutes. 
j. Based on public feedback and City staff direction, ADG to prepare (2) formal Conceptual Park 

Plans, one preferred and one alternative along with revised 3D color renderings for presentation 
to Parks and Community Services Commission, Planning Commission, and City Council.  

k. Present final Conceptual Plans and renderings to Parks and Community Services Commission, 
Planning Commission, and City Council. Prepare meeting minutes for each presentation. 

l. Prepare final Preliminary Design Plan based on feedback from public workshops and City 
meetings. Revise aerial 3D rendering for final concept. 

m. Prepare preliminary quantities and cost estimate. 
n. Provide submittals to all required agencies and departments and obtain approvals. 
o. Consultant Coordination. 

2. Civil Engineering services to include: 

a. Provide AutoCAD base sheets to Architerra Design Group for use in preparing Park Plans.  
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b. Prepare a preliminary grading and drainage plan based on the park layout provided by Architerra 
Design Group. The preliminary grading plan shall show the vertical control benchmark 
information, existing and proposed contours and vertical control benchmark information. 

c. Prepare a Preliminary Utility Plan including water and sewer services based on the Park Layout 
provided by Architerra Design Group and the tie in locations determined during the Project 
Analysis Phase. 

3. Electrical Engineer services will include: 

a. Conduct site power utility investigation.  
b. Coordinate design with ADG’s team  
c. Develop preliminary electrical design plan.  
d. Consult and coordinate with governing power agencies as needed. 
e. Coordinate with ADG’s Cost Estimate, provide preliminary electrical costs and suggest possible 

changes for any value engineering.  

D. Design Development Phase – 70% PS & E: 

1. Landscape Architectural services will include: 

a. Based on any City comments from the Schematic Design Submittal, provide CAD design 
development at 70% complete PS & E of overall site at 10-scale. 

b. Provide site demolition plan showing all proposed removals and items to remain. 
c. Prepare site construction plan indicating all proposed paving, site amenities, features, and the 

location of each item. Provide a construction legend of all proposed improvements and a site 
furnishing legend of proposed site amenities and finishes. 

d. Prepare construction installation details of proposed improvements. 
e. Coordinate with manufacturers of prefabricated elements including shade structures and play 

equipment to obtain plans elevations and details. 
f. Coordinate with Civil Engineer for site grading and drainage including drainage swales & retention 

areas, landscape berms and hardscape grades. 
g. Prepare an irrigation plan identifying proposed equipment, P.O.C. location, mainline runs and 

associated landscape zones and estimated flow rates. 
h. Prepare Irrigation Details. 
i. Prepare a planting plan with color-coded tree, shrub and ground cover layout with species and 

sizes. 
j. Prepare Planting Details. 
k. Prepare outline project specifications. 
l. Prepare an updated project quantities and cost estimate. 
m. Prepare and submit all Design Development plans and documents to the City for Project 

Committee review and approval. 
n. Consultant Coordination. 
o. Provide (2) 3D renderings-1 aerial and 1 eye level. 

2. Civil Engineering services to include: 

a. Coordinate grading design with ADG’s team. 
b. Prepare 70% complete documents for submittal, which include drawings, outline specifications, 

and preliminary engineering calculations.   
c. Coordinate with ADG’s Cost Estimate to update the quantities and cost estimate.  
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3.  Electrical Engineer services will include: 

a. Coordinate electrical design with ADG’s team. 
b. Prepare 70% complete power and lighting system electrical plans. 
c. Provide site illumination plan for walkways. 

E. Construction Document Phase – 90% & 100% PS & E: 

1. Landscape Architectural services will include: 

a. Provide Title Sheet preparation.  
b. Provide final site demolition plan. 
c. Prepare final construction layout plans at 10-scale for site elements indicating horizontal control 

dimensions, paving materials and finishes, site furniture and lighting standard locations. 
d. Prepare construction details for site plan features such as hardscape, entry monument sign, seat-

walls, picnic tables, barbecues, etc., as required. 
e. Prepare final irrigation plan for park site in compliance with City Water Efficiency Ordinance. 

Prepare Water Efficiency Landscape Worksheet 
f. Prepare irrigation details. Prepare Irrigation Controller Charts.  
g. Prepare final planting plan for park site in compliance with City Water Efficiency Ordinance. 
h. Prepare planting details. Prepare a Planting/Irrigation Hydro-zone Plan.  
i. Provide final technical Construction, Irrigation & Planting Specification sections covering all items 

of construction. Compile technical sections with city provided boiler plate documents. 
j. Provide a Soils Test and Soils Management Report.  
k. Submit completed plans to the City for agency processing and plan check review. (3) 
l. Provide City Plan Check Corrections. 
m. Prepare a Statement of Probable Construction Costs based upon final plans. 
n. Prepare an itemized construction bid form with accurate quantities. 
o. Consultant Coordination. 
p. Provide (2) 3D renderings for 90% and final submittal --1 aerial and 1 eye level. 

2. Civil Engineering services will include:  

a. File Notice of Intent to Grade and obtain WDID # from the State Water Quality Control Board 
by uploading and filing the document to the SMARTS System.  

b. Provide Final Hydrology/Hydraulic Report for pre and post development peak water runoff for 
the 50-year 24-hour storm event to confirm a reduction in overall flow rates from the estimated 
park site. 

c. Final Design. The final design plans will be based on approved design development plans. The 
final improvement plans will include: 

• ADA accessibility for all site features. 
• Final precise grading with vertical alignment for all pathways and contours for all graded 

areas.  
• Drainage will be designed to utilize a bioswale before flowing into the street. 
• Street improvement plans for removal of bus stop on Victoria Street. 
• Provide Construction quantities for all Civil items.  

d. Review Specifications provided by Architerra based on Standard Specifications for Public Works 
Construction. 

e. Water Quality Management Plan (WQMP). 
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f. Provide revisions necessary as part of agency reviews. 
3. Electrical Engineering services will include: 

a. Design final power system including main metered pedestal to meet minimum owner’s standards 
electrical requirements. 

b. Process all required paperwork with local power utility company service requirements for new 
point of connection and other requirements. 

c. Design of power distribution from new service to each new light fixture, including electrical 
controls, and all equipment.  

d. Design of walkway and play area lighting to meet all building codes presently adopted by the 
authority having jurisdiction. 

e. Design of picnic/gathering area lighting and general power. 
f. Design of power connection to new irrigation controller. 
g. Provide structural pole base calculations for walkway/playground and parking lot lights area pole. 

(two structural calculations included) 
h. Provide site lighting photometric illumination point by point drawing for walkways, playground, 

as required. 
i. Provide exterior lighting Title 24 calculations. 
j. Provide revisions necessary as a part of Building Department review. 

F. Construction Support Phase (12 months): 

1. Landscape Architectural services will include: 

a. Respond to all Contractor Requests for Information.  
b. Review all Contractor Submittals 
c. Attend weekly in-person construction meetings.  
d. Review and advise on any Construction Change Order Requests. 
e. Perform final punch-list walk at the end of construction.  

2. Civil Engineering services will include: 

a. Respond to all Contractor Requests for Information.  
b. Review all Contractor Submittals 
c. Attend weekly in-person construction meetings.  
d. Review and advise on any Construction Change Order Requests. 
e. Perform final punch-list walk at the end of construction.  

3. Landscape Architectural services will include: 

a. Respond to all Contractor Requests for Information.  
b. Review all Contractor Submittals 
c. Attend weekly in-person construction meetings.  
d. Review and advise on any Construction Change Order Requests. 
e. Perform final punch-list walk at the end of construction.  
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Proposed Schedule Ketchum-Libolt Park 

Activity Name Start
Date

Finish
Date

Jan 24 Feb 24 Mar 24 Apr 24 May 24 Jun 24 Jul 24
24 31 7 14 21 28 4 11 18 25 3 10 17 24 31 7 14 21 28 5 12 19 26 2 9 16 23 30 7 14 21

24 31 7 14 21 28 4 11 18 25 3 10 17 24 31 7 14 21 28 5 12 19 26 2 9 16 23 30 7 14 21

24 31 7 14 21 28 4 11 18 25 3 10 17 24 31 7 14 21 28 5 12 19 26 2 9 16 23 30 7 14 21

24 31 7 14 21 28 4 11 18 25 3 10 17 24 31 7 14 21 28 5 12 19 26 2 9 16 23 30 7 14 21

PROJECT ANALYSIS AND REVIEW PHASE 12/29/231/19/24
CONDUCT PROJECT TEAM KICK OFF MEETING 1/5/24 1/5/24
CONDUCT SITE VISIT & DOCUMENT EXISTING
CONDITIONS

1/5/24 1/15/24

PREPARE GRAPHIC SITE ANALYSIS & WRITTEN
SUMMARY REPORT

1/9/24 1/15/24
PROJECT SCHEDULE LEGEND

ARCHITERRA ACTIVITY

CONSULTANT ACTIVITY

AGENCY ACTIVITY

MEETING

SUBMITTAL

PROGRAM DEVELOPMENT 1/5/24 1/16/24
PROJECT DEVELOPMENT TEAM MEETINGS (2) 1/9/24

1/19/24
1/9/24

1/19/24
UTILITY RESEARCH 1/2/24 1/9/24
PROJECT ADMINISTRATION 12/29/231/19/24
CONSULTANT COORDINATION 1/1/24 1/19/24
CIVIL ENGINEERING SERVICES 1/1/24 1/12/24
ELECTRICAL ENGINEERING SERVICES 1/1/24 1/15/24
GEOTECHNICAL ENGINEERING SERVICES 1/1/24 1/19/24

SURVEY PHASE 1/1/24 1/26/24
SURVEY PROJECT CONTROL SET UP 1/1/24 1/4/24
FIELD TOPOGRAPHIC SURVEY 1/1/24 1/15/24
FIELD SURVEY OF EXISTING 1/1/24 1/11/24
PREPARE BASE MAPPING CAD FILES 1/15/24 1/26/24
PREPARE CROSS SECTIONS OF EXISTING 1/15/24 1/26/24

SCHEMATIC DESIGN PHASE 1/26/24 5/3/24
PREPARE CAD BASE SHEET FROM SITE SURVEY 1/26/24 2/2/24
PREPARE SCHEMATIC DESIGN PLANS 1/29/24 2/12/24
PREPARE PRELIMINARY PLANT PALETTES 2/2/24 2/12/24
PREPARE PRELIMINARY IRRIGATION CALCULATIONS 2/5/24 2/12/24
PREPARE THEME AND MATERIAL BOARDS 2/5/24 2/12/24
MEET WITH CITY STAFF 2/13/24 2/13/24
REVISE PLANS FOR PUBLIC MEETINGS 2/12/24 2/23/24
PREPARE 3D COLOR RENDERINGS (2) 2/12/24 2/23/24
CONDUCT PUBLIC WORKSHOPS (3) 2/22/24

2/29/24
2/26/24

2/22/24
2/29/24
2/26/24

PREPARE FORMAL CONCEPTUAL PLANS (2) 2/28/24 3/7/24
PRESENT CONCEPTUAL PLANS TO PARKS, PLANNING
& CITY COUNCIL

3/7/24
3/14/24
3/21/24

3/7/24
3/14/24
3/21/24PREPARE FINAL RENDERED CONCEPTUAL DESIGN

PLAN
5/3/24
3/22/24

5/3/24
3/29/24PREPARE CONCEPTUAL QUANTITIES AND COST

ESTIMATE
3/22/24 3/29/24

SUBMIT FINAL PLANS AND DOCUMENTS FOR
APPROVAL

3/29/24
3/29/24

4/5/24
3/29/24

CONSULTANT COORDINATION 1/29/24 2/19/24
CIVIL ENGINEERING SERVICES 1/29/24 2/19/24
ELECTRICAL ENGINEERING SERVICES 1/29/24 2/19/24

DESIGN DEVELOPMENT PHASE - 70% P,S, & E 3/25/244/29/24
PREPARE FINAL CAD BASE SHEET @ 10 SCALE 3/29/24 4/5/24
PREPARE SITE DEMOLITION & CLEARING PLAN 4/1/24 4/9/24
PREPARE SITE CONSTRUCTION PLAN 4/1/24 4/19/24
PREPARE SITE CONSTRUCTION DETAILS 4/1/24 4/19/24
COORDINATE PREFABRICATED ELEMENTS 4/1/24 4/12/24
COORDINATE GRADING & DRAINAGE WITH CIVIL
ENGINEER

4/1/24 4/19/24
PREPARE IRRIGATION PLAN 4/8/24 4/19/24
PREPARE IRRIGATION DETAILS 4/8/24 4/15/24
PREPARE PLANTING PLAN 4/1/24 4/19/24
PREPARE PLANTING DETAILS 4/8/24 4/15/24
PREPARE OUTLINE PROJECT SPECIFICATIONS 4/8/24 4/19/24
PREPARE UPDATED QUANTITIES & COST ESTIMATE 4/12/24 4/19/24
SUBMIT DESIGN DEVELOPMENT PLANS &
DOCUMENTS TO CITY

4/22/24
4/22/24

4/29/24
4/22/24

CONSULTANT COODINATION 3/25/24 4/19/24
PROVIDE UPDATED 3D RENDERINGS 4/1/24 4/19/24
CIVIL ENGINEERING SERVICES 3/25/24 4/19/24
ELECTRICAL ENGINEERING SERVICES 3/25/24 4/19/24

CONSTRUCTION DOCUMENT PHASE - 90% & 100%
P, S, & E

4/5/24 5/24/24
PREPARE TITLE SHEET 4/19/24 4/29/24
PREPARE FINAL DEMOLITION PLAN 4/19/24 5/9/24
PREPARE FINAL CONSTRUCTION PLAN 4/19/24 5/9/24
PREPARE FINAL CONSTRUCTION DETAILS 4/19/24 5/9/24
PREPARE FINAL IRRIGATION PLAN 4/19/24 5/9/24
PREPARE FINAL IRRIGATION DETAILS & CHARTS &
CALCULATIONS

4/26/24 5/9/24
PREPARE FINAL PLANTING PLAN 4/19/24 5/9/24
PREPARE FINAL PLANTING DETAILS & HYDRO-ZONE
PLAN

4/26/24 5/9/24
PREPARE FINAL TECHNICAL SPECIFICATION
SECTIONS

4/26/24 5/9/24
PROVIDE A SOILS TEST AND REPORT 4/5/24 4/26/24
PREPARE A SEPARATE MAINTENANCE MANUAL 4/5/24 5/9/24
SUBMIT COMPLETED PLANS TO CITY FOR REVIEW (2) 5/10/24

5/10/24
5/24/24

5/17/24
5/10/24
5/24/24PROVIDE PLAN CHECK CORRECTIONS 5/17/24 5/24/24

PREPARE FINAL QUANTITIES AND CONSTRUCTION
COST ESTIMATE

5/17/24 5/24/24
PREPARE ITEMIZED BID SCHEDULE 5/17/24 5/24/24
CONSULTANT COORDINATION 4/26/24 5/24/24
PROVIDE FINAL 3D RENDERINGS 5/10/24 5/24/24
CIVIL ENGINEERING SERVICES 4/26/24 5/23/24
ELECTRICAL ENGINEERING SERVICES 4/26/24 5/23/24

1
2
3

4

5

6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28

29

30

31

32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

68

69
70
71
72
73
74
75

PRELIMINARY SCHEDULE OF WORK
KETCHUM-LIBOLT PARK

COSTA MESA, CA
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Administrative and Fiscal Capability 
 
ADG has proven to be fiscally responsible, having been in business for 32-years. The firm generates an 
average annual billing of  + $2 million, and has no pending litigations, contract defaults, or other negative 
financial or legal conditions. 

We are not party to any lawsuits, nor have we been disciplined as a consultant by any government agency. 
We are a sound and established company with a proven track record of  financial responsibility. We monitor 
our fiscal health with diligent monitoring and forecasting of  our workload monthly and weekly. 

Once monthly billing is completed, the administration department works with the project managers to 
prepare a back-log report of  our work in hand. This report summarizes our remaining contract amounts and 
pending work on active projects, includes new projects added throughout the month, and identifies projects 
or phases that may be on hold for 3-6 months, or 6+ months. The principals then evaluate this report, along 
with month end financial reports, to review the trend line on increasing or decreasing workload. They can 
then make decisions or adjustments as needed to ensure there is adequate staffing to complete pending and 
future projects and phases.

Elected Officials Disclosure Statement 
 
ADG has no past or current business and personal relationships with any current Costa Mesa elected 
official, appointed official, City employee, or family member of  any current Costa Mesa elected official, 
appointed official, or City employee.

Proposed Modifications to Professional Services Agreement 
 
We have reviewed the City of  Costa Mesa’s indemnity clause in the PSA and would request that the clause 
be amended, or a clause be added, to include language in alignment with the State’s Senate Bill 496. Senate 
Bill 496 went into effect January 1st, 2018, and modifies California Civil Code section 2782.8, which limits 
the “duty to defend” to the comparative fault of  the professional in private and public contract. 

Here is a sample clause that could be added to the agreement:

“If  Consultant’s obligation to indemnify, and/or hold harmless arises out of  Consultant’s performance as a 
“design professional” (as that term is defined under Civil Code section 2782.8), then, and only to the extent 
required by Civil Code Section 2782.8, which is fully incorporated herein, Consultant’s indemnification 
obligation shall be limited to claims that arise out of, pertain to, or relate to the negligence, recklessness, 
or willful misconduct of  the Consultant, and, upon Consultant obtaining a final adjudication by a court of  
competent jurisdiction, Consultant’s liability for such claim, shall not exceed the Consultant’s proportionate 
percentage of  fault.”
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Addendum No. 1 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, COSTA MESA, CA 

Page 1 of 2 

CITY OF COSTA MESA 
  P.O. BOX 12000         77 FAIR DRIVE         CALIFORNIA 92628·1200 

 FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION 

DATE: SEPTEMBER 26, 2023 

TO: ALL PROSPECTIVE BIDDERS 

SUBJECT:  ADDENDUM NO. 1 – REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE 
PLANNING AND DESIGN OF THE EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, 
COSTA MESA, CA 

Please forward this addendum to the appropriate individual as soon as possible.  To assist our office in confirming 
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to 
Irina.Gurovich@costamesaca.com.  A COPY WILL NOT BE SENT BY MAIL. 

Received by: _______________________________________________________________ 

Company: _________________________________________________________________ 

All bidders shall register with PlanetBids.com in order to retrieve addenda. It is the responsibility of each prospective 
bidder to check the City’s PlanetBids.com portal at: https://www.planetbids.com/portal/portal.cfm?CompanyID=45476 on a 
DAILY basis through the close of bids for any applicable addenda or updates. 

This addendum, effective on this date, addresses the following items: 

NON-MANDATORY JOB WALK              1:30 P.M., SEPTEMBER 25, 2023        COMPLETED 

NON -MANDATORY JOB WALK LOCATION    2150 MAPLE STREET, COSTA MESA       COMPLETED 

DEADLINE TO SUBMIT QUESTIONS  OCTOBER 4, 2023        NO CHANGE 

PROPOSAL DUE DATE 2:00 P.M., OCTOBER 12, 2023     NO CHANGE 

REQUIREMENTS FOR PROPOSALS: 

The three (3) copies of the proposal and three (3) copies of the fee proposal shall be mailed to the City and one 
(1) PDF file format of the proposal and one (1) PDF file format of the fee schedule shall be submitted online
through the PlanetBids website.

CLARIFICATIONS TO REQUEST FOR PROPOSALS: 

1. The City used services of Pat West, LLC and City Fabrick to conduct several community outreach
meetings for the Ketchum-Libolt Park Expansion Project. The results of the outreach and preliminary
renderings of park options are included in Attachment 1 of this Addendum.

2. The preliminary park design options were discussed with the City’s Parks and Recreation Commission at
their meeting of August 10, 2023. Please follow the link below to access the recording of the meeting:

Richard Krumwiede, President

Architerra Design Group
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Addendum No. 2 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, COSTA MESA, CA 

Page 1 of 1 

CITY OF COSTA MESA 
  P.O. BOX 12000         77 FAIR DRIVE         CALIFORNIA 92628·1200 

 FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION 

DATE: October 11, 2023 

TO: ALL PROSPECTIVE BIDDERS 

SUBJECT:  ADDENDUM NO. 2 – REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE 
PLANNING AND DESIGN OF THE EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, 
COSTA MESA, CA 
Please forward this addendum to the appropriate individual as soon as possible.  To assist our office in confirming 
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to 
Irina.Gurovich@costamesaca.com.  A COPY WILL NOT BE SENT BY MAIL. 

Received by: _______________________________________________________________ 

Company: _________________________________________________________________ 

All bidders shall register with PlanetBids.com in order to retrieve addenda. It is the responsibility of each prospective 
bidder to check the City’s PlanetBids.com portal at: https://www.planetbids.com/portal/portal.cfm?CompanyID=45476 on a 
DAILY basis through the close of bids for any applicable addenda or updates. 

This addendum, effective on this date, addresses the following items: 

NON-MANDATORY JOB WALK              1:30 P.M., SEPTEMBER 25, 2023              COMPLETED 

NON -MANDATORY JOB WALK LOCATION    2150 MAPLE STREET, COSTA MESA       COMPLETED 

DEADLINE TO SUBMIT QUESTIONS     OCTOBER 4, 2023       COMPLETED 

PROPOSAL DUE DATE     CHANGED TO 2:00 P.M., OCTOBER 16, 2023 

PROPOSAL DUE DATE: 

The proposal due date, which was scheduled for Thursday, October 12, 2023, at 2:00 P.M. 
has been postponed to Monday, October 16, 2023 at 2:00 P.M. 

Addendum No. 3 will be issued by Thursday, October 12, 2023 that will provide answers to 
the questions that were received through emails and at the job walk.  

Please acknowledge receipt of Addendum No. 2 on your Proposal and by email per 
instruction on the first page of this addendum. 

Irina Gurovich 
Associate Engineer 

B0J �u?/L 

Richard Krumwiede

Architerra Design Group
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Addendum No. 3 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, COSTA MESA, CA 

Page 1 of 3 

CITY OF COSTA MESA 
  P.O. BOX 12000         77 FAIR DRIVE         CALIFORNIA 92628·1200 

 FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION 

DATE: OCTOBER 12, 2023 

TO: ALL PROSPECTIVE BIDDERS 

SUBJECT:  ADDENDUM NO. 3 – REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE 
PLANNING AND DESIGN OF THE EXPANSION OF THE KETCHUM-LIBOLT PARK, 2150 MAPLE STREET, 
COSTA MESA, CA 

Please forward this addendum to the appropriate individual as soon as possible.  To assist our office in confirming 
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to 
Irina.Gurovich@costamesaca.gov.  A COPY WILL NOT BE SENT BY MAIL. 

Received by: _______________________________________________________________ 

Company: _________________________________________________________________ 

All bidders shall register with PlanetBids.com in order to retrieve addenda. It is the responsibility of each prospective 
bidder to check the City’s PlanetBids.com portal at: https://www.planetbids.com/portal/portal.cfm?CompanyID=45476 on a 
DAILY basis through the close of bids for any applicable addenda or updates. 

This addendum, effective on this date, addresses the following items: 

NON-MANDATORY JOB WALK              1:30 P.M., SEPTEMBER 25, 2023        COMPLETED 

NON -MANDATORY JOB WALK LOCATION    2150 MAPLE STREET, COSTA MESA        COMPLETED 

DEADLINE TO SUBMIT QUESTIONS              OCTOBER 4, 2023           COMPLETED 

PROPOSAL DUE DATE   2:00 P.M., OCTOBER 16, 2023      CHANGED 

EMAIL CORRECTION: The email address to submit the addendum has been corrected and should be 
Irina.Gurovich@costamesaca.gov 

CLARIFICATIONS TO PROPOSAL: 

The following questions were received at the pre-proposal meeting and through email with subsequent answers 
and clarifications: 

1. The RFP indicates the design team is to provide constructability review of their construction documents.
As it is difficult for a firm to provide an objective review of their own work is this to be performed by a
third-party firm?

A. Constructability review of the construction documents will be performed by the members of the
Consultant Selection Committee. The selected consultant will not be a part of the Consultant
Selection Committee.

Richard Krumwiede                                             

Architerra Design Group
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APPENDIX D 
FORMS 

Vendor Application Form 
Ex Parte Communications Certification 

Disclosure of Government Positions 
Disqualification Questionnaire 
Company Profile & References 

Bidder/Applicant/Contractor Campaign Contribution 
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VENDOR APPLICATION FORM 
FOR 

RFP No. 23-08 ENGINEERING DESIGN SERVICES FOR THE EXPANSION OF 
KETCHUM-LIBOLT PARK  

TYPE OF APPLICANT:       NEW      CURRENT VENDOR 

Legal Contractual Name of Corporation: ______________________________________ 

Contact Person for Agreement: _____________________________________________ 

Title: ______________________________  E-Mail Address: ______________________ 

Business Telephone: _________________________ Business Fax: ________________ 

Corporate Mailing Address: ________________________________________________ 

City, State and Zip Code: __________________________________________________ 

Contact Person for Proposals: ______________________________________________ 

Title: ______________________________  E-Mail Address: ______________________ 

Business Telephone: _________________________ Business Fax: ________________ 

Is your business: (check one) 

     NON PROFIT CORPORATION            FOR PROFIT CORPORATION 

Is your business: (check one) 

     CORPORATION   LIMITED LIABILITY PARTNERSHIP 

     INDIVIDUAL         SOLE PROPRIETORSHIP 

     PARTNERSHIP    UNINCORPORATED ASSOCIATION   

 X

Architerra, Inc.

Richard Krumwiede

President rkrumwiede@architerradesigngroup.com

(909) 484-2800 (909) 4884-2802

10221-A Trademark St. 

Rancho Cucamonga, CA 91730

Richard Krumwiede

President rkrumwiede@architerradesigngroup.com

(909) 484-2800 (909) 4884-2802

X

X
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Names & Titles of Corporate Board Members 
(Also list Names & Titles of persons with written authorization/resolution to sign contracts) 

    Names  Title  Phone 

___________________________________ ___________________________________ 

___________________________________ ___________________________________ 

___________________________________ ___________________________________ 

___________________________________ ___________________________________ 

___________________________________ ___________________________________ 

___________________________________ ___________________________________ 

Federal Tax Identification Number:     __________________________________________ 

City of Costa Mesa Business License Number: ________________________________________ 

(If none, you must obtain a Costa Mesa Business License upon award of contract.) 

City of Costa Mesa Business License Expiration Date:     ________________________________ 

Richard Krumwiede     President, Vice President, Secretary, Treasurer   (909) 484-2800

33-0890993

Will obtain on contract
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EX PARTE COMMUNICATIONS CERTIFICATION 

Please indicate by signing below one of the following two statements.  Only sign one statement.  

I certify that Proposer and Proposer’s representatives have not had any communication with a City 
Councilmember concerning informal RFP No. 23-08E FOR ENGNEERING DESIGN SERVICES FOR 
KETCHUM-LIBOLT PARK EXPANSION PROJECT at any time after September 5, 2023. 

________________________________       Date: _______________________ 
Signature 

________________________________ 
Print 

OR 

I certify that Proposer or Proposer’s representatives have communicated after September 5, 2023 with 
a City Councilmember concerning RFP No. 23-08E FOR ENGNEERING DESIGN SERVICES FOR 
KETCHUM-LIBOLT PARK EXPANSION PROJECT.  A copy of all such communications is attached 
to this form for public distribution. 

________________________________       Date: _______________________ 
Signature 

________________________________ 
Print 

October 12, 2023

Richard Krumwiede
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DISQUALIFICATION QUESTIONNAIRE 

The Contractor shall complete the following questionnaire: 

Has the Contractor, any officer of the Contractor, or any employee of the Contractor who has proprietary 
interest in the Contractor, ever been disqualified, removed, or otherwise prevented from bidding on, or 
completing a federal, state, or local government project because of a violation of law or safety 
regulation? 

Yes _____ No _____ 

If the answer is yes, explain the circumstances in the following space. 

X
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DISCLOSURE OF GOVERNMENT POSITIONS 

Each Proposer shall disclose below whether any owner or employee of Contractor currently hold 
positions as elected or appointed officials, directors, officers, or employees of a governmental entity or 
held such positions in the past twelve months.  List below or state "None." 

None
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COMPANY PROFILE & REFERENCES 

Company Legal Name: 

Company Legal Status (corporation, partnership, sole proprietor etc.):  

Active licenses issued by the California State Contractor’s License Board: 

Business Address:  

Website Address: 

Telephone Number:      Facsimile Number: 

Email Address: 

Length of time the firm has been in business: 

Length of time at current location:  

Is your firm a sole proprietorship doing business under a different name: ___Yes 

___No If yes, please indicate sole proprietor’s name and the name you are doing 
business under: 

Federal Taxpayer ID Number: 

Regular Business Hours: 

Regular holidays and hours when business is closed: 

Contact person in reference to this solicitation: 

Telephone Number: Facsimile Number: 

Email Address:  

Contact person for accounts payable:  

Telephone Number:  Facsimile Number: 

Email Address: 

Name of Project Manager: 

Telephone Number:  Facsimile Number: 

Email Address: 

Architerra Inc. dba Architerra Design Group

Registered Landscape Architect CA #2834

10221-A Trademark St. Rancho Cucamonga, CA 91730

architerradesigngroup.com

(909) 484-2800 (909) 484-2802

rkrumwiede@architerradesigngroup.com

32 years 

19 years

33-0890993

Monday - Thursday 7:30 am to 5:30 pm; Friday 8:00 am to 12:00 pm

                                                                                                 New Years, Memorial Day, Fourth of July, 
         Labor Day,  Thanksgiving and Friday after, Christmas, Weekends (Sat/Sun)

(909) 484-2800                                  (909) 484-28023
rkrumwiede@architerradesigngroup.com

Kiley Sandoval

(909) 484-2800                                               (909) 484-28023
ksandoval@architerradesigngroup.com

Kay Kite

(909) 484-2800                                               (909) 484-28023
kkite@architerradesigngroup.com

(909) 484-2800                                  (909) 484-28023
rkrumwiede@architerradesigngroup.com

RichardKrumwiede
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COMPANY PROFILE & REFERENCES (Continued)

Submit the company names, addresses, telephone numbers, email, contact names, and brief contract 
descriptions of at least three clients, preferably other municipalities for whom comparable projects have 
been completed or submit letters from your references which include the requested information. 

Company Name: 
Contact Name:   
Contract Amount:  
Email: 
Address: 
Brief Contract Description: 

Company Name: 
Telephone Number:  
Contact Name:  
Contract Amount:  
Email: 
Address: 
Brief Contract Description: 

Company Name: 
Telephone Number:    
Contact Name:  
Contract Amount:  
Email: 
Address: 
Brief Contract Description: 

Company Name: 
Telephone Number:  
Contact Name:  
Contract Amount:  
Email: 
Address: 
Brief Contract Description: 

Company Name: 
Telephone Number:    
Contact Name:  
Contract Amount:  
Email: 
Address: 
Brief Contract Description: 

City of Moorpark
Jeremy Laurentowski, Parks and Recreation Director
$22,750.00
JLaurentowski@moorparkca.gov
799 Moorpark Avenue, Moorpark, CA 93021
Design and Construction Documents  for Walnut Acres Park

City of Pomona
Matt Pilarz, Senior Civil Engineer
$116,600.00
Matt_Pilarz@ci.pomona.ca.us
505 South Garey Avenue, Pomona, CA 91769
Design and Construction Documents  for Hamilton Park

City of Beaumont
Doug Story, Community Services Director
$37,950.00
dstory@beaumontca.gov
550 E. 6th Street, Beaumont, CA 92223
Design and Construction Documents  for Rangel Park

County of San Bernardino Special Districts
Phil Krause, District Planner
$106,525.00
phil.krause@sdd.sbcounty.gov
222 W. Hospitality Lane, 2nd Floor, San Bernardino, CA 92415
Design and Construction Documents  for Desert View Conservation Area

City of Redondo Beach
Andrew Winje, City Engineer
$92,500.00
Andrew.Winje@redondo.org
415 Diamond Street Redondo Beach, CA 90277
Design and Construction Documents  for Dominguez Park
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BIDDER/APPLICANT/CONTRACTOR CAMPAIGN CONTRIBUTION 

DISCLOSURE FORM 

Proposer/Consultant/Applicant is required to identify any campaign contribution or cumulative contributions greater 
than $249 to any city council member in the twelve months prior to submitting an application, proposal, statement of 
qualifications or bid requiring approval by the City Council. 

Date Name of Donor 
Company/Business 

Affiliation 
Name of 

Recipient Amount 

Except as described above, I/we have not made any campaign contribution in the amount of $250 or more to any 
Costa Mesa City Council Member in the twelve months preceding this Application/Proposal. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct. 

Bidder/Applicant/Proposer 

Date 

N/A

October 12, +2023
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Creativity. Service. Environment.

ARCHITERRADESIGNGROUP.COM
10221-A TRADEMARK STREET RANCHO CUCAMONGA CA 91730 | PHONE (909)484-2800 FAX (909)484-2802

CA #2834, AZ #29115, NV #446, OR#841, NM, #538

S I N C E 1 9 9 1
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EXHIBIT C 
 

FEE SCHEDULE 
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Not to Exceed Fee Proposal: Engineering Design Services for  
The Expansion of Ketchum-Libolt Park 2150 Maple Street, Costa Mesa 

RFP No. 23-09D 
 
We present the following fees for the completion of the above referenced project. We 
have included the subconsultant fees herewith and have included their expanded 
scope and proposals in the ensuing fee package as well.  

  
Task A: Project Analysis and Review $ 29,633.00 

Task B: Site Survey $ 7,375.00 

Task C: Schematic Design Phase $ 35,540.00 

Task D: Design Development Phase $ 24,230.00 

Task E: Construction Document Phase $ 39,250.00 

Task F: Construction Support Service Phase $ 37,0700.00 

GRAND TOTAL $173,098.00 

Estimated Reimbursables $ 10,000.00 

Design Contingency $ 10,000.00 

GRAND TOTAL (with estimated reimbursable allowance): $193,098.00 

 
Architerra Design Group Hourly Rates 

Principal $200.00 
Director $175.00 
Project Manager $135.00 
Landscape Designer $125.00 
CAD Designer $110.00 
Clerical $  65.00 

 
We have included each subconsultants proposal along with their hourly rates in this fee 
package. 
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Reimbursable Expenses 
Reimbursable expenses can vary and are dependent on the needs and demands of the 
Client. The following costs shall be reimbursed at cost plus, and are not included in the 
Fee for Professional Services:  

• Expense of reproductions for generation of original drawings, plan check 
submittals and construction bidding, including printing, Xerox copying, photo 
reproductions. 

• Cost of postage and shipping expenses other than first class mail. 

• All automobile mileage shall be paid at the standard rate for business 
automobile use as set forth by the Internal Revenue Service. 

• Photographic services, film and processing. 

• Agronomic Soils tests and reports. 

• Construction materials testing & reports  

• Cost of models, special rendered exhibits, promotional photography, special 
process printing, special equipment, special printed reports or publications maps 
and documents approved in advance by City. 

• Agency Processing and fees paid for securing approval of agencies having 
jurisdiction over the Project (Plan check fees, variance applications, etc.). 

• Fees for additional special consultants retained with the approval of City. 
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ARCHITERRA DESIGN GROUP, INC.

HOUR & COST PROJECTIONS

JOB NAME:  KETCHUM-LIBOLT PARK

CLIENT:  COSTA MESA

CONTACT:   

DATE:  October 16th, 2023

PREPARED BY:  Kay, Gregg & Rich

PROJECT ANALYSIS AND REVIEW: PRINCIPAL DIRECTOR
PROJECT 

MGR.
DESIGNER CAD CLERICAL TOTAL HRS. COST PER TASK

PROJECT KICK-OFF MEETING 2 2 2 6 $1,020.00

SITE VISIT/FIELD INVENTORY 4 4 8 $940.00

PREPARE SITE ANALYSIS SUMMARY 1 3 9 13 $1,705.00

PROGRAM DEVELOPMENT 3 3 $405.00

PROJECT TEAM MEETINGS WITH CITY STAFF - 2 MTGS 3 6 6 15 $2,460.00

PREPARE AGENDAS AND MEETING MINUTES 4 4 $540.00

UTILITY COORDINATION 2 2 $270.00

PROJECT ADMINISTRATION/TELEPHONE CONSULTATION 2 14 16 $2,240.00

CONSULTANT COORDINATION  (PROJECT ANALYSIS) - 10% 14 14 $1,890.00

CIVIL ENGINEER ALLOW $6,100.00

ELECTRICAL ENGINEER ALLOW $850.00

GEOTECHNICAL INVESTIGATION ALLOW $11,213.00

TOTALS 5 11 52 9 4 0 81 29,633.00$    

SURVEY: PRINCIPAL DIRECTOR
PROJECT 

MGR.
DESIGNER CAD CLERICAL TOTAL HRS. COST PER TASK

CONSULTANT COORDINATION (SURVEY) 5 5 $675.00

CIVIL ENGINEER ALLOW $6,700.00

TOTALS 0 0 5 0 0 0 5 7,375.00$      

SCHEMATIC DESIGN: PRINCIPAL DIRECTOR
PROJECT 

MGR.
DESIGNER CAD CLERICAL TOTAL HRS. COST PER TASK

BASE SHEET DEVELOPMENT (10 SCALE CAD) 2 5 7 $770.00

INITIAL DESIGN PLAN - 2 ALTERNATIVES 4 4 24 8 40 $5,040.00

PRELIMINARY PLANT PALETTE 1 3 4 $550.00

PRELIMINARY IRRIGATION & MAWA CALCS 1 4 5 $535.00

THEME AND MATERIAL BOARDS 4 8 12 $1,340.00

CITY STAFF DESIGN REVIEW MEETINGS - 2 MTGS 3 3 6 $930.00

PREPARE AGENDAS AND MEETING MINUTES 14 14 $1,890.00

CONDUCT PUBLIC MEETINGS - 3 MTGS 9 9 18 $2,790.00

REVISE INITIAL PLANS BASED ON PUBLIC MTGS - 2 ALTERNATIVES 2 4 12 6 24 $2,990.00

Architerra Design Group, Inc. 

Confidential

10221-A Trademark St.

Rancho Cucamonga, CA 91730

ph. 909-484-2800 Fax 909-484-2800

Page 1
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PRESENT TO PARKS COMMUNITY SERVICES COMISSION - 1 MTG 3 3 6 $930.00

PRESENT TO PLANNING COMISSION - 1 MTG 3 3 6 $930.00

PRESENT TO CITY COUNCIL - 1 MTG 3 3 6 $930.00

PRELIMINARY COST ESTIMATE 2 4 6 $670.00

PROJECT ADMINISTRATION/TELEPHONE CONSULTATION 2 14 16 $2,240.00

CONSULTANT COORDINATION (SCHEMATIC) - 10% 9 9 $1,215.00

CIVIL ENGINEERING (30%) ALLOW $4,890.00

3D RENDINERINGS ALLOW $5,200.00

ELECTRICAL ENGINEER ALLOW $1,700.00

TOTALS 0 30 75 39 35 0 179 35,540.00$    

  

DESIGN DEVELOPMENT PHASE 70% PS&E: PRINCIPAL DIRECTOR
PROJECT 

MGR.
DESIGNER CAD CLERICAL TOTAL HRS. COST PER TASK

70% COMPLETE DESIGN PLAN COORD 4 4 8 $940.00

SITE DEMOLITION PLAN 2 6 8 $870.00

SITE CONSTRUCTION PLAN 4 6 10 $1,140.00

SITE CONSTRUCTION DETAILS 4 12 16 $1,740.00

MANUF. COORDINATION FOR PLAY EQUIPMENT 4 2 6 $970.00

MANUF. COORDINATION FOR PICNIC SHELTER 4 2 6 $970.00

IRRIGATION PLAN 2 2 6 10 $1,220.00

IRRIGATION DETAILS 0.5 0.5 $50.00

PLANTING PLAN 2 2 6 10 $1,220.00

PLANTING DETAILS 0.5 0.5 $50.00

OUTLINE SPECIFICATIONS 1 6 7 $985.00

UPDATED COST ESTIMATE 2 4 6 $670.00

PREPARE AND SUBMIT PLANS 2 2 4 $470.00

CONSULTANT COORDINATION (DESIGN DEVELOPMENT) - 10% 9 9 $1,215.00

3D RENDINERINGS ALLOW $1,800.00

CIVIL ENGINEERING (70%) ALLOW $6,520.00

ELECTRICAL ENGINEERING ALLOW $3,400.00

TOTALS 0 13 41 0 47 0 101 24,230.00$    

     

CONSTRUCTION DOCUMENT PHASE 90% & 100% PS&E PRINCIPAL DIRECTOR
PROJECT 

MGR.
DESIGNER CAD CLERICAL TOTAL HRS. COST PER TASK

TITLE SHEET/PROJECT INFO. 2 5 7 $770.00

DEMOLITION PLAN 2 4 6 $670.00

CONSTRUCTION PLAN (10 HRS/SHT) 2 6 8 $870.00

CONSTRUCTION DETAILS 4 12 16 $1,740.00

IRRIGATION PLAN (10 HRS/SHT) 4 6 10 $1,140.00

IRRIGATION DETAILS 1 1 $100.00

Architerra Design Group, Inc. 

Confidential

10221-A Trademark St.

Rancho Cucamonga, CA 91730

ph. 909-484-2800 Fax 909-484-2800

Page 2

10/13/2023

ATTACHMENT 2



PREPARE WATER EFFICIENT LANDSCAPE WORKSHEET 1 1 $100.00

PREPARE IRRIGATION CONTROLLER CHARTS 1 1 $100.00

PLANTING PLAN (10 HRS/SHT) 4 6 10 $1,140.00

PLANTING DETAILS 1 1 $100.00

PLANTING/IRRIGATION HYDROZONE PLAN 1 1 $100.00

CONSTRUCTION SPECIFICATIONS 4 4 $540.00

IRRIGATION & PLANTING SPECIFICATIONS 2 2 $270.00

SOILS TEST & REPORT TIME ( BILLED AS REIMBURSABLE) 2 2 $270.00

IN HOUSE PLAN CHECK 5 5 $875.00

PREPARE AND SUBMIT PLANS TO CITY 4 2 6 $740.00

PLAN CHECK CORRECTIONS (IN-HOUSE/AGENCY) 4 14 18 $1,940.00

COST ESTIMATE (FINAL) 1 4 5 $535.00

PREPARE ITEMIZED CONSTRUCTION BID FORM 8 2 10 $1,280.00

CONSULTANT COORDINATION (CONSTRUCTION DOCUMENTS) - 10% 18 18 $2,430.00

3D RENDINERINGS ALLOW $1,800.00

CIVIL ENGINEERING (90% & 100%) ALLOW $4,890.00

CIVIL ENGINEERING (WQMP) ALLOW $4,200.00

ELECTRICAL ENGINEERING ALLOW $3,650.00

STRUCTURAL CALCULATIONS ALLOW $9,000.00

TOTALS 0 5 61 0 66 0 132 39,250.00$    
  

CONSTRUCTION SUPPORT SERVICES: PRINCIPAL DIRECTOR
PROJECT 

MGR.
DESIGNER CAD CLERICAL TOTAL HRS. COST PER TASK

RESPOND TO REQUESTS FOR INFORMATION 12 12 $1,620.00

REVIEW CONTRACTOR SUBMITTALS 12 12 $1,620.00

WEEKLY CONSTRUCTION PROGRESS MEETINGS (12 MONTHS) 180 180 $24,300.00

REVIEW AND ADVISE ON CHANGE ORDER REQUESTS 12 12 $1,620.00

PUNCH WALK 6 6 $810.00

FIELD REPORT PREARATION 12 12 $1,620.00

CONSULTANT COORDINATION (CONSTRUTION SUPPORT) 8 8 $1,080.00

CIVIL ENGINEERING ALLOW $3,400.00

ELECTRICAL ENGINEERING ALLOW $1,000.00

TOTALS 0 0 242 0 0 0 242 37,070.00$    
HOURLY BILLING RATES $200.00 $175.00 $135.00 $125.00 $100.00 $65.00

TOTAL PROFESSIONAL SERVICES 173,098.00$    

ESTIMATED REIMBURSABLE EXPENSES $10,000.00

DESIGN CONTINGENCY $10,000.00

GRAND TOTAL $193,098.00

Architerra Design Group, Inc. 

Confidential

10221-A Trademark St.

Rancho Cucamonga, CA 91730

ph. 909-484-2800 Fax 909-484-2800
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8048 Palm Ave. 

Highland, CA 

92346 

909.864.0223 

Fax 909.864.0280 

james.corns@jcaeng.com 
         SERVICE AUTHORIZATION AND AGREEMENT  

 
  Date:  10/05/23 
Requested By:  Richard Krumwiede  
Company:  ARCHITERRA Design Group, Inc. JCA File # 23-3008.0 
                                                          
Address:  10221-A Trademark 

Rancho Cucamonga, CA 91730 
 

   
Telephone:  (909) 484-2800  
Fax:  (909) 484-2802  
  
Project Name: Ketchum-Libolt Park Expansion   
Location: Costa Mesa, Ca.  
 
Project Description: Provide Electrical Construction documents reflecting new walkway pole lighting, covered 
picnic shelter lighting and power at existing passive park.  

 
FEE SCHEDULE:       

For electrical engineering design services per “Exhibit A” and “Exhibit B”, attached made a part hereof;   
 
           Fixed Fee of Eight Thousand Five Hundred Dollars ($ 8,500.00) for Electrical Engineering and  
                                                   Electrical Construction Documents 
            Hourly Fee not to exceed One Thousand Dollars ($ 1,000.00) for Construction Administration 
            Fixed Fee of Six Hundred Fifty Dollars ($ 650.00) for Site Lighting Photometric Illumination  
                                                                    Plans, if required. 
  Fixed Fee of Four Hundred Fifty Dollars ($ 450.00) for Exterior Site Title 24 Energy Calculations, if required. 
 

 CLIENT APPROVAL 

Acceptance copy of this service authorization shall be signed and returned prior to commencement of 

work. The undersigned accepts the terms of this agreement, “Exhibit A-Scope of Services”, and “Exhibit B - 

Terms of Agreement for Engineering Services”, articles 1 through 11, attached as part hereof.  
 
CLIENT 
SIGNATURE: 

 DATE:  

    
NAME
: 

 Client P.O. / Project #  

 
NAME: 

 
James J. Corns 

 
FOR: 

 
JCA Engineering Inc. 

    
CONSULTANT:  DATE: 10/05/23 

 

Acknowledgment copy – Please sign and return 

J 
Engineering Inc. 

C 
A 

Electrical Engineering & Consulting 

ATTACHMENT 2
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 “EXHIBIT A” 
           SCOPE OF SERVICES 

 
1. Design of power distribution from existing service pedestal to each new light fixture including 

electrical controls and all fixture and equipment specifications.   
 
2. Design of pole walkway lighting to meet all building codes presently adopted by the authority having 

jurisdiction. 
 
3. Design of covered picnic shelter lighting to meet all building codes presently adopted by the authority 

having jurisdiction. 
 
4. Design of covered picnic shelter power to meet Owner’s requirements. 
 
5. Remove or replace existing pole mounted area lights. 
 
6. Provide structural pole base calculations for walkway lights. (one structural calculation). 
 
7. Provide site lighting photometric illumination point by point drawing for walkways/playground, if 

required. 
 
8. Provide exterior walkway lighting Title 24 calculations, if required. 
 
9. Provide California registered Electrical Engineer’s review, stamp and signature. 
 
10. Provide revisions necessary as a part of Building Department review; submit construction documents 

for bid issue and construction.  
 
11. Respond to requests for information and prepare any addenda as necessary. 
 
12. Review all shop drawings relating to the electrical work for compliance with the construction 

documents.  
 
 SERVICES NOT INCLUDED: 
 
1. Soils testing and reports.  Client shall provide to Consultant for use in structural calculations. 
 
2. Design of new off-site street lighting or structural pole base calculations for street lighting. 
 
3. Design of any components for data, integrated communications, access control, site sound system, 

site annunciation system site video surveillance, wireless Wi-Fi or site solar system. 
 
4. Design monument up lighting 
 
5. Fees, submittals, processing or approval of electrical drawings with local Building Department. 
 
6. Advertisement or hard copy sets for bidding purposes. Owner shall provide all advertising, bid sets 

and book specification, including fees, for bid. 
 
7 Providing Boiler plate specifications or conducting bid process. Owner shall be responsible for all bid 

items. 
 
8. Fabrication of electronic site plan, Client shall provide scaled electronic site plan. 
 
9. Designing replacement of existing meter pedestal if inadequate for new loads 
 
10. Design of Future Solar Power System headend, equipment, cabling, solar panels or connection to 
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existing site meter pedestal.  
 
11. Design of future electric car charging station raceways or power requirements. 
 
12. Investigation and documentation of “as built” electrical if existing drawings are unavailable.  Field 

investigation by consultant is limited to visual observation of panels and overcurrent devices without 
exposing live parts.  Owner shall furnish licensed electrician if necessary, to determine panel 
capacity. 

 
13. Design of remedial electrical work where existing conditions are in violation of California Electric 

Code. (C.E.C.) 
 
14. Providing calculation to determine the load of the existing site metered service. Owner shall provide 

copy of the utility bills for the last 12 months. 

 
“EXHIBIT B” 

  TERMS OF AGREEMENT FOR ENGINEERING SERVICE 
 
Article 1  BASIC SERVICES 
 

1.1 Consultant shall coordinate with Client with respect to the Consultant's services in such a way 
that Consultant's duties and responsibilities shall be co-extensive with those of Client.  
Consultant shall perform his services in character, sequence, and timing so that they will be 
coordinated with services of Client and other Consultants for the project. Consultant’s 
services will proceed after adequate base sheets and/or Client furnishes other information 
necessary. The Consultant's services shall conform to the original schedule and budget for 
the project as provided by the Client.  The relationship of Consultant to the Client shall be that 
of an independent contractor performing professional services for Client in accordance with 
this Agreement. 

 
1.2 Consultant shall comply with all Electrical Building Department rules and regulations that will 

affect this design on this project. 
 

1.3 Consultant shall provide a complete set of design documents including all schedules, details, 
diagrams, legends and specifications (if required).  Consultant shall furnish at his client all 
progress prints and specifications required. 

 
1.4 Consultant shall review all electrically related shop drawings as submitted by the Electrical 

Contractor to ensure compliance with specifications. 
 
1.5 Consultant shall perform the services as set forth on "Exhibit A", attached. 

 
Article 2  DOCUMENT SUPPORT 
 
  2.1 Document support shall include Building Department or Division of State Architects review 

changes, Building Department or Division of State Architects responses and request for 
information during bid. 

 
2.2 Document support shall be considered as part of the contract, if required, regardless of the 

extensiveness of support required on the project.  
 
Article 3              CONSTRUCTION ADMINSTARTION 
 
  Construction administration shall include addenda items due to changes, estimated construction cost, 
  providing bid list, pre bid meeting, pre-construction meeting, change order review, shop drawing 
  review, request for information during construction, meetings during construction, site visits during  
  construction video meetings during construction, conference calls during construction and final site  
  inspection/punch list. 
  
Article 4   WORK NOT INCLUDED / EXTRA SERVICES 
 

4.1 All Building Department Fees: Consultant shall provide drawings as required to submit 
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electrical construction documents for the Building Department plan check.  Client shall pay all 
Building Department fees. 

 
 

4.2 Printing: Client shall furnish at his expense information and progress prints of the work 
required for this project.  Prints required by reviewing agencies. Documents required for 
bidding and construction shall be paid for by Client or Consultant shall pay for blueprinting 
and Client will reimburse.  Client shall pay for final prints and specifications furnished to 
Consultant. Mylar final prints shall be paid for by Client or Consultant shall pay and Client will 
reimburse. Reimbursable invoice for additional prints shall include blueprint cost, plus 15% for 
any applicable governmental fees, outside vender reproduction cost, in house reproduction 
costs, mileage and delivery or messenger services incurred on client’s behalf 

 
4.3 Additional work/revisions: No additional services shall be performed without written direction 

from Client. Consultant shall be paid by Client for any additional work resulting from changes 
or revisions made by the Client or Project Owner and also for any additional work not 
specifically mentioned in Articles 1 and 2 above, as provided in paragraph 5.1. 

 
Article 5  COMPENSATION 
 

5.1   Client shall pay Consultant amount stated in “FEE SCHEDULE”, page 1. 
  

5.2    Client shall pay Consultant for Article 3 "Work Not Included/Extra Services/Construction 
Support" for changes or revisions per paragraph 4.3 at the hourly rates as set forth in 
paragraph 4.3. 

 
5.3   For the purposes of hourly services and/or revisions for the basic services, the Consultant 

shall invoice the Client at the following rates: 
 
                 Project Engineer/Manager   $ 230.00 
              Designer   $ 180.00 
                 Drafting/CADD   $ 165.00 
                 Clerical/Delivery/Accounting $ 150.00 
 

These hourly rates shall be adjusted annually based on increases in product cost, the cost of 
living and fuel prices. 

 
Article 6  INVOICE AND PAYMENTS 
 

6.1 At Building Department or Division of State Architects submittal Construction Documents  
shall be considered 80%. Consultant shall tender an 80% invoice to Client setting forth all 
amounts due. Client shall completely pay 80% invoice prior to final building department or 
division of state architects submittal or electrical drawings will not be stamped or wet signed 

 
6.2 When project is approved by the Building Department, Division of State Architects or 

published for bid the Electrical Construction Documents shall be considered 100%. 
Consultant shall tender a 20% invoice (Total amount for Construction Documents 100%) to 
Client setting forth all amounts due. 

 
6.3 During design and construction phase Consultant shall tender an invoice to Client setting forth 

the amounts due for Construction Administration and reimbursable expenses.  
 
6.4 Projects that do not require Construction Administration shall not be invoiced. 
 
6.5 At completion of project Client shall provide written notification to Consultant when they are 

doing final billings to Owner. Closing out project without written notification to Consultant does 
not relieve Client of complete payment of all amounts. After notification Consultant shall 
tender an invoice to Client setting forth the final amounts due for Construction Administration 
and reimbursable expenses, as required. 

 
6.6 Client shall pay to consultant the total amount due under invoice within thirty days after receipt 

of invoice, or within five (5) days of receiving payment from owner (if other than client) 
whichever date occurs first.  Client shall pay a service charge of 1.50% per month on all 
unpaid balances. Consultant may suspend all work on the project when accounts are over 60 
days delinquent.  
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Article 7  ABANDONMENT 
 

In the event the project is abandoned, Client shall advise immediately by written notice, Consultant to 
stop work.  Client shall pay consultant for all outstanding invoices for service performed and for 
services completed at that time on the project. Work shall be suspended until Client advises Consultant 
in writing to continue work.  

 
Article 8  ELECTRICAL DOCUMENTS 
 

8.1   All electronic files, drawings and copies furnished by JCA Engineering Inc. are and shall 
remain its property. They are to be used only with respect to the above-mentioned project and 
are not to be used on any other project.  Submission or distribution to meet official regulatory 
requirements or for other purposes in connection with this project is not to be construed as 
publication in derogation of JCA Engineering Inc. common law copyright or other reserved 
rights.  

 
8.2 Client agrees not to make changes to any of the Consultants documents without Consultants  

        written agreement. 
 
8.3 Electrical plans are diagrammatic only. Architectural drawings, elevations, details or sections 

shall denote all electrical devices locations that need exact mounting requirements. 
   
 

8.4 Upon request Consultant shall provide the Client with electronic files after all fees have been 
completely paid and JCA’s affidavit has been signed and returned. Time required to process 
request will be billed to Owner or Client at the above hourly rates. 

 
8.5 Electrical design on documents is guaranteed for a 180 day period. Projects that have not 

started construction prior to the guarantee period shall be subject to additional electrical fees 
to investigate and change any items on the drawings related to the current electrical and fire 
code at that time.  

 
Article 9  SCOPE OF AGREEMENT AND ACCEPTANCE 
 

   9.1 This document contains the entire agreement of the parties relating to the rights granted and 
obligations assumed in this document.  Any oral modifications or representations concerning 
this document shall be of no effect unless contained in a subsequent written modification 
signed by the party to be charged. 

 
 9.2 The electrical fees shown above shall be reviewed and adjusted if the project has not 

commenced within 180 days of signing of this contract.  
 
Article 10    INSURANCE 
 

Each party to this Agreement shall carry and maintain insurance to protect him from claims arising out 
of the performance of his professional services caused by the acts, errors or omissions of each party's 
legally responsible.  

 
Article 11    ARBITRATION 
 

All questions in dispute under this Agreement shall be submitted to arbitration in accordance with the 
provision of the Construction Industry rules of the American Arbitration Association. Consultant cannot 
be sued for a greater amount than the fee. The prevailing party shall be entitled to reasonable 
attorney's fees to be awarded by the Arbitrator.  If there are judicial proceedings instead of arbitration, 
reasonable attorney's fees shall be fixed by the court. 

  
 END OF DOCUMENT 
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October 4, 2023 
Proposal No. P-1001223-CR 

Architerra Design Group 
10221-A Trademark 
Rancho Cucamonga, California 91730 
 
Attention: Mr. John Huber 
 

Subject: Proposal for Geotechnical and Infiltration Evaluations 

 Proposed Park Expansion Project 

 Ketchum-Libolt Park – 2150 Maple Street 

City of Costa Mesa, Orange County, California 
 
Dear Mr. Huber: 
 

As requested, GeoTek, Inc. (GeoTek) is pleased to submit this proposal to prepare a 

Geotechnical and Infiltration Evaluation for the subject park located in the City of Costa Mesa, 

California.  This proposal has been prepared based upon information provided by Architerra 

Design Group and GeoTek’s experience with these types of projects. 
 

Site and Project Description 

 

The project consists of the expansion and renovation of Ketchum-Libolt Park.  It is GeoTek’s 

understanding that the proposed improvements are to include new play elements; a picnic 

shelter and seating area; enhanced landscaping; lighting system; and fencing improvements. 

 

For the purposes of this proposal, it is assumed that any structures will be one-story and will be 

supported by conventional shallow spread footings and will most likely include a conventional 

slab on-grade floor system.  Minimal cuts and fills are anticipated to be required during 

construction.   

 

 

 
 

GEOTECHNICAL | ENVIRONMENTAL | MATERIALS 
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Based on review of published geologic maps, Ketchum-Libolt Park is underlain by alluvium.  

Some artificial fills are likely due to the existing site improvements.  The site is not located 

within an “Alquist-Priolo” Earthquake Fault Zone or areas identified by the State of California 

as having a potential for liquefaction.  Groundwater is anticipated to be greater than 50 feet 

below the existing grades. 

 

Proposed Scope of Work 

 

In order to characterize the subsurface soil conditions at the site, GeoTek will perform a 

reconnaissance of the site.  Permission/approval to enter the facility and coordination to drill on 

the property will need to be provided by Architerra Design Group. 

 
GeoTek will excavate four (4) exploratory hollow stem auger borings with the aid of a track 

mounted drill rig.  Two (2) of the borings will be for geotechnical purposes and two (2) of the 

borings will be for infiltration testing purposes.  The geotechnical borings will be excavated in 

accessible areas of the site.  Both of the geotechnical borings will be excavated to a maximum 

depth of approximately 15 to 20 feet, or refusal, whichever occurs first.  T h e  t wo (2) 

infiltration borings will be excavated to depths of approximately five (5) feet below existing 

grades and will subsequently be utilized for infiltration testing.  The locations of the infiltration 

borings should be provided to GeoTek prior to the field exploration.  The infiltration testing 

will be completed in general conformance with County of Orange guidelines. 

 

Once the drilling operations are completed, the boreholes will be backfilled with the soil 

cuttings and capped with native soil.  The costs of removing any excess soil from the borings at 

the project site have not been included in this proposal.  

 

Prior to performing the field investigation, a representative of GeoTek will stake or spray paint the 

proposed exploration locations.  Please be advised that GeoTek will not commence the field 

investigation until a representative of the site has reviewed the proposed exploration locations and 

has verified that those locations are clear of buried utility lines.  Prior to conducting the field 

explorations, GeoTek will contact Underground Service Alert (USA) to identify buried utilities 

that may be in the vicinity of the proposed exploration locations.  This service does not mark 

locations of privately owned utilities.  A local private utility locator has been included in the 

costs of this proposal to identify possible private utilities within the proposed areas of work 

which would not be marked by the public utility locator.  Regardless of the use of a private 

utility locator, GeoTek will not be responsible for damage to unmarked subsurface structures 

or appurtenances as a result of the field activities.   

 

GeoTek will not be responsible for repairs to any landscaping or irrigation lines that may be 

damaged as part of the field activities.   
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The fee estimate presented includes a trip to the site to locate the test borings, a trip to 

perform the actual exploration operations and a trip to perform the infiltration testing. 
 

California Prevailing Wage requirements are considered applicable for this project.  This 

proposal is based on the understanding that the field exploration will be conducted during 

regular weekday business hours and that the boring locations are accessible by a regular-sized 

track-mounted drill rig. 
 

Samples of soils encountered in the explorations will be obtained for subsequent laboratory 

testing.  The laboratory testing will likely include in-situ moisture densities, maximum 

density/optimum moisture content, direct shear, and expansion index and corrosion testing.  

Subsequent to completion of the field work and laboratory testing, a geotechnical report will be 

prepared for the facility.  The report will include, but not necessarily be limited to: overall 

feasibility of the proposed improvements from a geotechnical standpoint; exploration logs 

including descriptions of materials encountered; an exploration location map; geologic setting; 

site seismic criteria; depth to groundwater if encountered; geotechnical hazards; corrosivity and 

soluble sulfate test results; preliminary foundation recommendations; infiltration test results; 

and geotechnical recommendations for grading and construction.   

 

The fee for the geotechnical and infiltration evaluation is $11,213.  A more detailed breakdown 

of the costs is included in the appendix attached to this proposal. 

 

A final report can be submitted within approximately 20 working days following completion of 

the site exploration.  It is estimated that work can commence as soon as written authorization 

is received.  Assuming no delays due to availability of exploration equipment, site accessibility 

and inclement weather, it is anticipated that the field phase of the study will commence 

promptly once authorized by the client. 

 

Closure 

 

The fees covered by the above estimate are limited to the stated scope and do not include any 

response to jurisdictional review questions, construction-related services, additional meetings 

or consultations that may be requested.  Services beyond those outlined in this proposal and 

requested/authorized will be invoiced at the prevailing hourly rates, as indicated on the attached 

Work Authorization and Agreement. 

 

Please sign and return a copy of the enclosed "Work Authorization and Agreement" form to 

this office. 
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If GeoTek receives a request to proceed (whether verbal, in writing or in the form of a Work 

Order or Purchase Order) with any or all of the services described in this proposal prior to 

receiving a signed copy of the attached Work Authorization and Agreement, and GeoTek 

provides any or all of the services, GeoTek and Architerra Design Group expressly agree that 

the terms of this proposal, the attached fee schedule and the terms and conditions set forth in 

the attached Work Authorization and Agreement form shall govern all the services performed. 

 

GeoTek appreciates the opportunity of submitting this proposal and have included a contract 

for the scope of services.  GeoTek looks forward to working with Architerra Design Group 

towards the successful completion of this project.  If you have any questions, please do not 

hesitate to contact the undersigned. 

 

Respectfully submitted, 

GeoTek, Inc. 
 
 
 
 
Anna M. Scott       Bruce A. Hick 
Project Geologist  GE 2284, Exp. 12/31/24 
  Geotechnical Engineer 
 
 
Edward H. LaMont 
CEG 1892, Exp. 07/31/24 
Principal Geologist 
 
Enclosures: Breakdown of Costs 

Work Authorization and Agreement 

 
\\geotekfs1\Riverside\Geo. & Env. Proposals\2023\October\P-1001223-CR Architerra Design Group Costa Mesa GEO\Ketchum-Libolt 
Park\P-1001223-CR Architerra Design Group Ketchum-Libolt Park GEO.doc 
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TASK  RATE  TOTAL Notes

TASK NO. 1  SCHEDULING AND PROJECT COORDINATION

Staff Engineer/Geologist 2 Hours 141$          282$                  

282$                  

TASK NO. 2  SUBSURFACE INVESTIGATION

Private Utility Locator* 3 Hours 408$          1,224$               Includes marking utilities and report

Mobilization/Demobilization (Private Utility 

Locator)
2 Hours 216$          432$                  

Hollow Stem Auger Track Mounted Drill Rig* 4 Hours 540$          2,160$               

Mobilization/Demobilization (Drill Rig) 3 Hours 540$          1,620$               

Field Engineer/Geologist 16 Hours 118$          1,888$               
Includes USA marking, boring logging and 

infiltration testing

Field Supplies 1 Each 500$          500$                  Pipe, rock, gravel and water

7,824$               

TASK NO. 3  LABORATORY TESTING

Moisture/Density Rings 8 Each 34$            272$                  

Expansion Index 1 Each 171$          171$                  

Corrosion Suite Testing with Sulfates 1 Each 228$          228$                  

Direct Shear 1 Each 270$          270$                  

Proctor - Moisture Density Curve 1 Each 219$          219$                  

Collapse 3 Each 107$          321$                  

1,481$               

TASK NO. 4  ENGINEERING AND REPORT PREPARATION

Office Services/Drafting 2 Hours 69$            138$                  

Staff Engineer/Geologist 8 Hours 141$          1,128$               

Geotechnical Engineer 2 Hours 180$          360$                  

1,626$               

11,213$          

* Denotes Prevailing Wage Rate

SUBTOTAL:

SUBTOTAL:

TOTAL:

SUBTOTAL:

SUBTOTAL:

QTY

Appendix A

Breakdown of Costs for a Geotechnical and Infiltration Evaluation

Ketchum-Libolt Park - 2150 Maple Street

Costa Mesa, Orange County, California
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GeoTek, Inc. Work Authorization And Agreement

PROJECT INFORMATION

 Proposal No:

Retainer:

Reimbursable Expenses not in fee Estimate:

CLIENT INFORMATION

Ext:  

State: CA Zip:

TERMS AND CONDITIONS

1)  AGREEMENT.  This Work Authorization and Agreement together with the proposal 

2) FEES/QUOTATIONS. Unless otherwise specified, the Proposal will define the: (1) Services to be provided, (2) the estimated fee and expense amount(s) for

such Services, and (3) the billing type or method (e.g. time and materials, lump sum, fixed fee to a maximum, etc.). Client agrees to pay GeoTek its quoted rates

for the Services and any Additional Services (as defined below) and products provided subject to changes in pricing from time to time. Any quotation will be good

for a period of thirty (30) days from the date of the quotation. Quotation(s) of fees and expenses are estimates only. The actual fees and expenses will be shown

when the final invoice is tendered.

 incorporated herein by reference and made a part of this Agreement (defined below) will constitute the agreement between Client, as identified above, and 

3) BILLING AND PAYMENT. Invoices will be submitted on a progress basis for all Services performed during the term of the project. All invoices are due and

payable upon receipt. Any and all invoices or any portion thereof, outstanding after thirty (30) days will accrue interest at 1.5% per month but in no event more

than the maximum rate permissible by law from the original date of the invoice until paid.

6)  PERFORMANCE.

a) Governmental rules and regulations are subject to interpretations. GeoTek will prepare all reports with a view toward complying with governmental rules and

regulations, but no guarantee is given that any or all reports will be approved by the applicable governmental agency.

b) GeoTek is relying entirely on plans and maps given to GeoTek by the Client or Client's agents, representatives or designees. Client will indemnify and hold

GeoTek harmless from any and all damages to person or property caused by or to GeoTek or third parties resulting from undisclosed underground conditions or

errors or inaccuracy of plans, maps or any other information provided by the Client or Client's agents, representatives or designees to GeoTek.

4) CHANGE ORDERS. Client acknowledges that it is impossible to predict with certainty what changes to the Services will be necessary as requirements for

changes come from many sources beyond GeoTek's control. In the event changes become necessary, any services that are not specifically set forth in either

GeoTek’s proposal or this Agreement but are requested by Client, its agents, representatives, or designees, either verbally or in writing, will be considered

“Additional Services”. If Client, its agents, representatives, or designees request any Additional Services, GeoTek will issue Client a Change Order for Additional

Services (“Change Order”) confirming Client’s authorization to proceed with such Additional Services. Within twenty-four (24) hours of receipt of a Change Order,

Client must notify GeoTek of any disagreements with or amendments to any of the terms of the Change Order. Client’s failure to provide GeoTek with such timely

notice will constitute acceptance of the terms of the Change Order and Client will be responsible for all additional charges, costs, fees and expenses incurred by

GeoTek for such Additional Services. Due to the need for rapid decisions, fax transmissions and email are acceptable modes of confirmation. The Terms and

Conditions of this Agreement and most recent fee chedule will apply to all Additional Services.

(“GeoTek”) for performance of the professional services outlined in the Proposal, (“Services”).GeoTek, Inc., a Nevada Corporation

5) RIGHT OF ENTRY.

a) Client hereby grants GeoTek the right of entry to the job site to permit GeoTek to perform the work under this Agreement. Client warrants that it has the

authority to grant such right of entry.

b) Client acknowledges that excavations or destructive testing may be required to perform portions of the Services. Excavations will be backfilled in a prudent

manner but cannot be returned to the previous condition. Damage to landscaping or natural vegetation may result. Client will indemnify and hold GeoTek

harmless from any and all damages to persons or property caused by or to GeoTek or third parties as a result of the Services.

GeoTek is willing to provide the Services for consideration and upon the terms set forth in the Proposal and hereinafter stated. This Work Authorization and

Agreement and the Proposal will be referred to collectively hereinafter as the “Agreement”. Any future work performed for Client will be under the terms of this

Agreement unless a new agreement is executed in writing by both parties.

c) GeoTek will not be responsible for delays or its failure to perform as a result of inclement weather, accidents, acts of God, public insurrection, war, labor

difficulties, riots, interference by governmental agencies, or any other act reasonably beyond GeoTek's control.

d) Client will disclose in writing to GeoTek any and all known or suspected hazardous or toxic conditions or materials present at the job site and will indemnify,

defend and hold GeoTek harmless from and against any and all liability, costs, attorneys or expert fees or damage to person or property arising from hazardous or

toxic conditions or materials present at the job site.

Scope of Services: Scope and estimated fees are outlined in the attached proposal. Services not outlined in the proposal or in this
Agreement, are not included in the scope of this contract and will be invoiced separately as Additional Services
(as provided in Paragraph 4 below). All services, including any Additional Services, are subject to the Terms and
Conditions below.

 

 

 

Attention:

Address 2:

City: 91730

(the “Proposal”), the terms of which are

  Fax No:

jhuber@architerradesigngroup.com

 

Rancho Cucamonga

  Cell Phone: 

P-1001223-CR

10/4/2023 Date:

P-1001223-CR

  Project No:

Project Name:

Project Location:

Ketchum-Libolt Park - Geotechnical and Infiltration Evaluation

Costa Mesa, Orange County, California

Address 1:

  Email:

  Phone No:

 

Name: Architerra Design Group

Mr. John Huber

10221-A Trademark

 COD:Fee Estimate: $11,213.00  
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GeoTek, Inc. Work Authorization And Agreement

9) INSURANCE. GeoTek maintains worker's compensation and public liability insurance policies for bodily injury and property damage. Certificates of insurance

will be furnished upon request. With regard to property claims, GeoTek will not be responsible for damage beyond those amounts paid under the policies.

GeoTek will not be responsible for any consequential, lost profits, business interruption, or other damages claimed by Client. Requests for waivers of subrogation

or other endorsements are subject to a 5% fee surcharge.

8) PROFESSIONAL OPINION. GeoTek’s professional services will be performed, findings obtained, and recommendations prepared in accordance with

generally accepted engineering practices in effect at the time and place the services are performed. The professional opinions of GeoTek will be based upon

conditions revealed at exploration locations and reconnaissance of surrounding terrain or through research efforts. The services on any given site are limited. It is

agreed that GeoTek is not responsible for the affect that unknowns such as acts of others on adjacent properties, variables of nature including, but not limited to,

earthquakes, the works of man, Acts of God, and other variables beyond the control of GeoTek may have on any opinion rendered hereunder. No opinions of any

kind are given by GeoTek except those expressly stated in GeoTek's written reports. GeoTek does not warrant (either expressed or implied) or guarantee any of

its recommendations, opinions or Services.

7)  HAZARDOUS MATERIALS.  GeoTek is not a generator, transporter and does not store or dispose of hazardous waste or non hazardous waste. Client will be 

responsible for the proper management, storage and disposal of hazardous waste or non hazardous waste present on the site and that may be encountered 

whether or not identified during GeoTek’s evaluation.

10)  INDEMNIFICATION and LIMITATION OF LIABILITY.

a) GeoTek agrees, subject to the limitations herein, to indemnify and hold harmless Client from and against damages, liability and reasonable costs arising

from the negligent acts of GeoTek in the performance of its Services under this Agreement, to the extent that GeoTek is responsible for such damages, liability

and reasonable costs on a comparative fault basis. Notwithstanding the foregoing agreement to indemnify Client, the parties expressly agree that GeoTek has no

duty to defend Client from or against any claims, damages, liabilities, judgments, demands, causes of action, costs, expenses, or proceedings of any kind.

GeoTek will not be obligated to indemnify Client for Client's own negligence or the negligence of others. 

b) Client agrees, subject to limitations herein, to indemnify and hold harmless GeoTek from and against damages, liability, and reasonable costs arising from

the negligent acts of Client related to any work performed under this Agreement to the extent that Client is responsible for such damages, liability, and reasonable

costs on a comparative fault basis. Notwithstanding the foregoing agreement to indemnify GeoTek, the parties expressly agree that the Client has no duty to

defend GeoTek from or against any claims, damages, liabilities, judgments, demands, causes of action, costs, expenses, or proceedings of any kind. Client will

not be obligated to indemnify GeoTek for GeoTek’s own negligence or the negligence of others.

c) Client acknowledges that it is aware of the risks involved in construction, limitations inherent to the contract Services, and variations that can exist from the

conditions identified. Client agrees to limit any liability, claim for damages to person or property, attorneys fees, expert fees or other costs of defense, or expenses

(collectively "Claims") to be levied against GeoTek arising out of or relating to any design defect, error, omission, professional negligence or other promise of

GeoTek (collectively "Liabilities") to the amount of GeoTek's fees paid under the Agreement. This limitation will apply regardless of the cause of action or legal

theory pled or asserted. The fee charged Client for the Services to be rendered pursuant to this Agreement has been established with regard to the legal effect of

this Limitation of Liability section. Increased limits of liability can be negotiated for an increased fee.                                                                                         

d) Except for work performed or provided by those subcontractors or subconsultants retained directly by GeoTek for whom GeoTek is legally liable, GeoTek

assumes no responsibility or liability for work, testing, design(s) or recommendations performed or provided by others including, without limitation, other

contractors, subcontractors, or consultants of any tier.

f) Notwithstanding any other provision of this Agreement, neither the Client nor GeoTek, their respective officers, directors, partners, employees, contractors or

subconsultants will be liable to the other or will make any claim for any incidental, indirect or consequential damages arising out of or connected in any way to the

Project or to this Agreement. This mutual waiver of consequential damages will include, but is not limited to, loss of use, loss of profit, loss of business, loss of

income, loss of reputation and any other consequential damages that either party may have incurred from any cause of action including negligence, strict liability,

breach of contract and breach of strict or implied warranty. Both the Client and GeoTek will require similar waivers of consequential damages protecting all the

entities or persons named herein in all contracts and subcontracts with others involved in this project.

e) The parties understand and agree that Client’s sole and exclusive claim, demand, suit, judgment and/or remedy for any claims arising from or in any way

related to the performance of the Services provided under this Agreement will be directed and/or asserted only against GeoTek and not against any of GeoTek’s

shareholders, engineers, employees, officers, or directors.  

11) DISPUTE RESOLUTION. In an effort to resolve any conflicts that arise during the design and construction of the project or following the completion of the

project the Client and GeoTek agree that all disputes between them arising out of or relating to this Agreement or the project will be submitted to non binding

mediation unless the parties mutually agree otherwise.

12) JOBSITE SAFETY. Neither the professional activities of GeoTek nor the presence of GeoTek or its employees and subconsultants at a construction/project

site, will relieve the General Contractor of its obligations, duties and responsibilities including, but not limited to, construction means, methods, sequence,

techniques or procedures necessary for performing, superintending and coordinating the Work in accordance with the contract documents and any health or

safety precautions required by any regulatory agencies. GeoTek and its personnel have no authority to exercise any control over any construction contractor or its

employees in connection with their work or any health or safety programs or procedures. The Client agrees that the General Contractor will be solely responsible

for Jobsite safety, and warrants that this intent will be carried out in the Client’s contract with the General Contractor. The Client also agrees that the Client,

GeoTek and GeoTek’s subconsultants will be indemnified by the General Contractor and will be made additionally insured under the General Contractor's policies

of general liability insurance.
13) OWNERSHIP OF INSTRUMENTS OF SERVICE. All reports, drawings, specifications, computer files, field data, notes and other documents and instruments

prepared by GeoTek as instruments of service will remain the property of GeoTek. GeoTek will retain all common law, statutory and other reserved rights, thereto.

All documents prepared by GeoTek under this Agreement for a particular project are not intended and not represented to be suitable for reuse by Client or others

on any other project. Any such reuse without written authorization from GeoTek will be without liability to GeoTek and Client agrees to indemnify, defend, and

hold harmless GeoTek from and against any and all losses, claims, damages and expenses (including attorney’s fees) arising out of or resulting there from.
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GeoTek, Inc.

By: By:

Signature

Title: Title:

16)  SUSPENSION OF SERVICES.

a) If the Project or GeoTek's Services are suspended by the Client for more than thirty (30) calendar days, consecutive or in the aggregate, over the term of this

Agreement, GeoTek will be compensated for all Services performed and reimbursable expenses incurred prior to the receipt of notice of suspension. In addition, upon

resumption of Services, the Client will compensate GeoTek for expenses incurred as a result of the suspension and resumption of its Services, and GeoTek's schedule and

fees for the remainder of the Project will be equitably adjusted.

b) If GeoTek’s Services are suspended for more than ninety (90) days, consecutive or in the aggregate, GeoTek may terminate this Agreement upon giving not less than

five (5) calendar days written notice to the Client.

c) If the Client is in breach of the payment terms or otherwise is in breach of this Agreement, GeoTek may, at its sole discretion, suspend performance of services and/or

withhold any and all reports and work product. In the event GeoTek suspends performance and/or withholds reports and work product pursuant to this provision, GeoTek

will not be in default of this Agreement and GeoTek will have no liability to the Client. Client agrees to make no claim against GeoTek for any delay or damage as a result

of such suspension and/or withholding of reports and work product and agrees to defend and indemnify GeoTek from and against any and all claims for damages including,

without limitation, claims for delay, lost profit, business interruption, consequential or any other damages resulting from the suspension of services and/or withholding of any

report and work product. Upon receipt of payment in full of all outstanding sums due from the Client, or curing of such other breach which caused GeoTek to suspend

Services and/or withhold reports and work product, GeoTek will resume Services and/or provide Client with the applicable reports and work product and there will be an

equitable adjustment to the remaining project schedule and fees as a result of the suspension.

17)  MISCELLANEOUS.

a) All terms of this Agreement will be governed by and construed under the law of the State in which the Services are provided. Diversity of the parties will not determine

jurisdiction.

   b) No provision of this Agreement will be interpreted for or against any party because that party or its legal representative drafted the provision. 

c) In the event that legal action is taken to enforce the terms of this agreement or resolve a dispute the prevailing party will be entitled to reasonable attorney's fees and

costs incurred.  

d) Failure by a party to exercise any right, remedy, or option in this Agreement or delay by a party in exercising the same will not operate as a waiver. No waiver will be

effective unless it is in writing.       

e) Every provision of this Agreement is intended to be severable. If any term or provision hereof is declared by a court of competent jurisdiction to be illegal, invalid or

unenforceable for any reason whatsoever, such illegality, invalidity or unenforceability will not affect the balance of the terms and provisions hereof, which terms and

provisions will remain in full force and effect.

f) This Agreement may be executed at different times and in multiple counterparts, including, without limitation, facsimile counterparts, each of which will be deemed an

original, but all of which together will constitute one and the same instrument.

g) Client may not assign its rights or obligations under this Agreement without the express written consent of GeoTek. GeoTek may assign its rights and obligations

under this Agreement to any of its affiliate companies without Client's consent upon written notice to Client. In the event of such an assignment, the assignee will assume

the obligations of GeoTek under this Agreement as though such assignee had been an original party to this Agreement.

P-1001223-CRBranch Manager

Printed Name Printed Name

Ed LaMont, CEG
Signature

18) AMENDMENTS. Except as specifically provided herein, no addition(s) to or modification(s) of this Agreement will be binding on either party unless made in writing and

executed by GeoTek and Client. 

14) FORCE MAJEURE. Force Majeure as used in this Article will mean an act of God, strike, lockout, or other industrial disturbance, act of public enemy, war, blockage,

public riot, lightning, fire, flood, explosion, earthquake, failure to timely receive necessary governmental approvals government restraint, unavailability of equipment, and

any other cause, whether of the kind specifically enumerated above or otherwise, other than financial liability, which is not reasonably within the control of the party claiming

suspension. If either party is rendered unable, wholly or in part, by Force Majeure to carry out their obligations under this Agreement, other than the obligation to make

money payments, such party will give to the other party prompt written notice of the Force Majeure with reasonably full particulars concerning it; thereupon, the obligations

of the party giving notice, so far as they were affected by the Force Majeure, will be suspended during, but no longer than, the continuance of the Force Majeure. The

affected party will use all possible diligence to remove the Force Majeure as quickly as possible.

By Signing below, the parties accept the services outlined in the proposal, the rates indicated on any attached fee schedule, and all the 

terms and conditions contained within each page of this Agreement, including but not limited to attachments and exhibits.

CLIENT'S Authorized Signature of Acceptance:

15)  TERMINATION. 

a) In the event of termination of this Agreement by either party for any reason, the Client will within fifteen (15) calendar days of termination pay GeoTek for all Services

rendered and all reimbursable costs incurred by GeoTek up to the date of termination, in accordance with the payment provisions of this Agreement.

   b) The Client may terminate this Agreement for the Client's convenience and without cause upon giving GeoTek not less than seven (7) calendar days written       notice.

   c) Either party may terminate this Agreement for cause upon giving the other party not less than seven (7) calendar days written notice for any of the following reasons:

        i.) Failure by the other party to materially perform in accordance with the terms of this Agreement and through no fault of the terminating party; 

        ii.) Assignment of this Agreement or transfer of the Project by either party to any other entity without the prior written consent of the other party;

iii.) Material changes in the conditions under which this Agreement was entered into, the scope of Services or the nature of the Project, and the failure of the parties to

reach agreement on the compensation and schedule adjustments necessitated by such changes.

d) In the event of any termination that is not the fault of GeoTek, Client will pay GeoTek, in addition to payment for services rendered and reimbursable costs incurred, for

all expenses reasonably incurred by GeoTek in connection with the orderly termination of this Agreement, including without limitation, demobilization, reassignment of

personnel, overhead costs and all other expenses directly resulting from the termination.

CONSULTANT Authorized Signature of Acceptance:

Work Authorization And Agreement
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PERSONNEL RATES Soils and Asphalt Continued
Professional and Project Management Description Unit Rate Unit
Staff Type Unit Rate Unit

Percent Finer than #200 Sieve ASTM D1140 134.00$    Each
Principal Engineer/Geologist 208.00$    Hour Permeability of Granular Soils ASTM D2434 225.00$    Each
Geotechnical Engineer 180.00$    Hour Permeability, Flexible Wall, Cohesive Soil ASTM D5084 562.00$    Each
Project Engineer/Geologist 151.00$    Hour "R" Value ASTM D2844/CT 301 371.00$    Each
Staff Engineer/Geologist 141.00$    Hour Resistivity of Soil ASTM G57 and pH ASTM D4972 146.00$    Each
Field Engineer/Geologist 118.00$    Hour Sand Equivalent ASTM D2419/CT 217 129.00$    Each
Field Supervisor 110.00$    Hour Sieve Analysis of Extracted Aggregate ASTM D5444 84.00$      Each
Project Adminstration/Drafting 69.00$      Hour Sieve Analysis, 3" to #200 Gradation ASTM C117 171.00$    Each

Sieve Analysis Minus #200 by Wash ASTM D1140/C117 84.00$      Each
Inspectors and Technicians Soil Classification, ASTM D 2487 315.00$    Each
Staff Type Rate Cost Soil Moisture/Density In Situ Sample ASTM D1587/D2937 34.00$      Each

Water Soluble Sulfate 67.00$      Each
Lead Inspector 90.00$      Hour
Certified Welding Inspector(AWS/CWI) 100.00$    Hour
Soils Technician 80.00$      Hour Concrete and Aggregate Tests
ICC Certified Inspector(RC, PC, SM, SS, SSB) 80.00$      Hour Description Unit Rate Unit
ACI Technician 80.00$      Hour
Proof Load Testing 141.00$    Hour Specific Gravity & Absorption Coarse Agg. ASTM C127 84.00$      Each
Floor Flatness Technician Specific Gravity & Absorption Fine Agg. ASTM C128 84.00$      Each
Ground Penetrating Radar Trial Batches ASTM C192 900.00$    Each
One Man Crew 225.00$    Hour Durability Index Coarse & Fine Aggregate ASTM D3744 134.00$    Each
Two Man Crew 305.00$    Hour Lightweight Concrete Unit Weight ASTM C495 40.00$      Each
Non-Destructive Testing (ASNT) Modulus of Elasticity of Concrete ASTM C469 225.00$    Each
Level III Review 225.00$    Hour Sieve Analysis, Coarse Aggregate ASTM C136/CT 202 112.00$    Each
Magnetic Particle Testing Level II 150.00$    Hour Sieve Analysis, Fine Agg #4 to #200 ASTM C117/C136 171.00$    Each
Ultrasonic Testing Level II 150.00$    Hour Specific Gravity & Absorption Coarse Agg. ASTM C127 84.00$      Each
Radiographic Inspection Specific Gravity & Absorption Fine Agg. ASTM C128 84.00$      Each
Coring Splitting Tensile/Concrete Cylinder ASTM C496 57.00$      Each
Coring Machine Operator with equipment 141.00$    Hour L.A. Rattler, ASTM C131 or C535/Cal 211 337.00$    Each
Helper (Add Per Hour) 80.00$      Hour Sulfate Soundness, ASTM C88 607.00$    Each
Wood Fabrication Inspection 124.00$    Hour Unit Weight of Aggregates, ASTM C29 134.00$    Each
Nailing Inspection 100.00$    Hour Cleanness Value, CT 227 134.00$    Each
Roofing Inspection 100.00$    Hour Moisture Content of Aggregate ASTM C29 84.00$      Each
Laboratory Technician 100.00$    Hour Concrete
Sample Pick-up Driver (If not done on a per trip basis) 80.00$      Hour Shrinkage, set of 3, ASTM C157, CT 530 450.00$    Each

Compression 4x8 Cylinders ASTM C39 34.00$      Each
Compression, 6x12 Cylinders, ASTM C39 34.00$      Each

Description Unit Rate Unit Compression, 3X6 Cylinders Lightweight ASTM C495 50.00$      Each
Phase 1 and Phase 2 Reports Compression, 2X2 Cubes, each age, ASTM C109 34.00$      Each
Geotechnical Investigation Report Concrete Core Compression ASTM C42 81.00$      Each
Percolation or Infiltration Testing Splitting Tensile, 6X12 Cylinders, ASTM C496 84.00$      Each

Unit Weight of Concrete Cylinders, ASTM C567 50.00$      Each
LABORATORY TESTS Unit Weight of Lightweight ASTM C495 62.00$      Each
Soils and Asphalt Flexural Strength of Concrete, ASTM C78 or C495 84.00$      Each
Description Unit Rate Unit Shotcrete Panel Core Compression Test, ASTM C42 124.00$    Each

Emission of Moisture through Concrete 112.00$    per test
Asphalt Content by Ignition 342.00$    Each
Burn-Off Method CT 382/ASTM D6307 337.00$    Each Masonry Tests
Bitumen Content (extraction), ASTM D2172 224.00$    Each Description Unit Rate Unit
Bitumen Content CT 310/Cal 382 Ignition Furnace 169.00$    Each
Gradation of Extracted Sample, ASTM C 136/CT 202 342.00$    Each Brick Absorption ASTM C67 28.00$      Each
Maximum Specific Gravity, (Marshall) ASTM D2041 337.00$    Each Brick Compression ASTM C67 57.00$      Each
Collapse/Swell ASTM D4546 107.00$    Each Dimensional Measurement-Masonry Units ASTM C140 84.00$      Each
Compaction, Modified Proctor ASTM D1557 219.00$    Each Masonry Unit Compression Gross Area ASTM C140 124.00$    Each
Compaction, Modified Proctor ASTM D698 219.00$    Each Masonry Unit Compression Net Area ASTM C140 96.00$      Each
Hveem Maximum Density, CT 304/308 393.00$    Each Absorption & Moisture of Block ASTM C140 28.00$      Each
Consolidation ASTM D2435, D4546 253.00$    Each Compression, Grout Prisms, ASTM C39 34.00$      Each
Corrosivity Suite D4972, G57, D4327, D46589M 228.00$    Each Compression, Mortar Cylinders, ASTM C39 34.00$      Each
Direct Shear, Consolidated-Drained ASTM D3080 270.00$    Each Compression, Composite Prisms, ASTM E447 124.00$    Each
Direct Shear, Residual ASTM D6467 Mod 270.00$    Each Compression, Masonry Core, ASTM C140 84.00$      Each
Expansion Index Test UBC 29-2/ASTM D4829 171.00$    Each Shear, Masonry Core, CCR Title 24 112.00$    Each
Liquid Limit, Plactic Limit and P.I. ASTM D4318 169.00$    Each Epoxy Grout 2x2x2 Cube Compression ASTM C579 34.00$      Each
Particle Size Analysis of Soil #4 to Fines ASTM D422 320.00$    Each Masonry Composite Prism Compression ASTM C1314 180.00$    Each
Specific Gravity of Soil, ASTM D854 193.00$    Each Grout Prism - Compression Test ASTM C1019 34.00$      Each

ENVIRONMENTAL AND GEOTECHNICAL INVESTIGATIONS

Quote Upon Request
Quote Upon Request
Quote Upon Request

Quote Upon Request

2023 Master Fee Schedule  
GEOTECHNICAL, SPECIAL INSPECTION AND MATERIALS TESTING SERVICES

Non-Prevailing Wage Project

Quote Upon Request
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2023 Master Fee Schedule  
GEOTECHNICAL, SPECIAL INSPECTION AND MATERIALS TESTING SERVICES

Non-Prevailing Wage Project

Reinforcing Steel Tests Miscellaneous
Description Unit Rate Unit Description Unit Rate Unit

Bend Test of Rebar #11 ASTM A370 112.00$    Each Concrete Mix Design Review 208.00$    Hour
Bend Test of Rebar #14 ASTM A370 191.00$    Each Weld Procedure Review 225.00$    Each
Bend Test of Rebar #3 - #10 ASTM A370 90.00$      Each QA/QC Plan Written Procedures
Tensile #11 Rebar ASTM A370 90.00$      Each Administrative/Clerical Services 69.00$      Hour
Tensile #14 Rebar ASTM A370 225.00$    Each
Tensile Test #3 - #10 ASTM A370 84.00$      Each

Prestressing Steel Tests
Description Unit Rate Unit BASIS OF CHARGES
Yield Strength, Breaking Strength, Elongation 337.00$    Each Description Unit Rate Unit
     (add $ 50.00 per test; for Modulus of Elasticity)

Work from 0-4 hours 4-Hour Minimum Billing
Structural Steel Tests Work from 4-8 hours 8-Hour Minimum Billing
Description Unit Rate Unit Project Management as Project Engineer/Geologist 1- Hour Minimum weekly

Work over 8 hours per day, or on Saturdays Time and One-Half
High Strength Bolts/Nuts/Washer Compliance Test ASTM 169.00$    Each Work over 12 hours per day Double Time
Mild Steel Not Over 1" Thick Work on Sundays/Holidays Double Time
Tensile Strength, ASTM A370 (test only) 169.00$    Each Show-Up Time 2-Hour Minimum Billing
Anchor Bolts, A 505 236.00$    Each Laboratory Testing - Rush Fee Add 50% to Testing Cost
Tensile Strength 225.00$    Each Outside Services/Reimbursables Cost + 20%
Bolts Proof Load or Ultimate 141.00$    Each Shipping Charges Cost + 20%
Hardness (Rockwell) 57.00$      Each Parking/Tolls At Cost

Certified Payroll Compliance $115 per month 
Fireproofing Tests Deputy Inspectors (If applicable)
Description Unit Rate Unit Travel Time (Beyond 60-Mile Radius of Project Site) 80.00$      Hour

Per-diem, Including Lodging (Beyond 100-Mile Radius) Quote Upon Request
Fireproofing Adhesion / Cohesion Test Kit ASTM E736 57.00$      Each
Fireproofing Density Test ASTM E605 50.00$      Each

Quote Upon Request
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10/4/2023 Job number 23372 1 of 5 

 
October 4, 2023 
 
John Huber 
Marketing Director 
Architerra Design Group 
10221-A Trademark 
Rancho Cucamonga, CA 91730 
 
Contract for: Structural engineering services for: entry structure anchorage and footing, playground equipment anchorage, gazebo, art 
feature, outdoor gym at City of Costa Mesa Ketchum Libolt Park per the RFP received 10/3/23. 
 
Project: City of Costa Mesa Ketchum Libolt Park 
Project No.: 23372 
 
Dear John, 
Thank you for asking us to provide you with our proposal for above referenced project.  Present herewith is RGSE Inc’s evaluation of 
the scope of work and fees anticipated to complete the tasks.    
 
Article 1, Assumptions/Parameters 

1. We assume the soil is adequate for supporting the proposed structure using building code presumptive allowable soil stresses, 
and there are negligible amounts of sulfates, or other reactive chemicals unless noted otherwise on a soils report stamped and 
signed by a licensed geologist, and submitted to us prior to start of foundation design.   

2. We assume that all existing structures have been built per the building codes and standards of the time it was built, and that 
they are legally permitted and safe. 

3. Our analysis will be based on CBC 2022 part 2, volume 2, and referenced standards. 
4. There are no existing subterranean structures, piping, or conduits that would affect the structural design. 
5. The CLIENT will process submittals for permit. 
6. The CLIENT will provide RGSE Inc with architectural plans in CAD, DXF, or REVIT format for use as our backgrounds. 
7. The CLIENT will provide RGSE Inc with equipment cut sheet with required detailing, weight, and dimensional information. 
8. The CLIENT will provide RGSE Inc with a geotechnical report with required information for foundation design, stamped and 

signed by a licensed professional engineer (if required by the building official). 
9. The foundation design will consist of a conventional shallow footing system. 
10. We do not check the internal structure of the elements being anchored, such as mechanical units, and prefabricated 

architectural elements.  We assume that the elements are internally structurally adequate for credible loads. 
 
Article 2, Basic Services 

1. Design coordination with the other design professionals to ensure design intent is feasible.  
2. Structural design and analysis in a Calculations package.  
3. Structural Drawings for permit and construction. 
4. Signing and sealing of the structural Drawings and Calculations. 
5. Correspondence with Building Department Officials during the Plan check process. 
6. Correspondence with contractors in the form of RFIs for clarifications and omissions. 
7. Review and mark up the shop drawings and submittals as required by the Building department, and/or specifications. 
8. Outline specification of structural materials in short form on our drawings.  

 
Article 3, Exclusions and Additional services 
The following services are not contemplated to be included within the scope of fee.   These items may be added to the scope for an 
additional fee. 

1. Architectural design and architectural code requirements including, but not limited to: Egress, Water and weather protection, 
Fire and smoke protection, Aesthetics, Window and ventilation requirements, Americans with disability act requirements ADA, 
Special space requirements and clearances, Planning department, and/or association requirements, Acquisition of reports, 
and/or drawings from other professionals, and Project management. 

2. Soil engineering, civil engineering and site survey. 
3. Detection or remediation of hazardous materials. 
4. Mechanical, Electrical and Plumbing engineering. 
5. Cost estimate and project schedule. 
6. Means and methods of construction. 
7. Workers safety and procedures. 
8. Design and details of site work like fence walls, retaining walls, walkways, and ornamental structures, except for those items 

specifically listed in scope. 
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9. Re-design due to new soil parameters or contractor errors. 
10. Re-design due to changes in the architectural dimensions, elevations, or rooflines. 
11. Long form specifications booklet. 
12. ‘As-built’ or ‘Record’ drawings, unless noted otherwise. 
13. Field verification of existing site conditions, unless noted otherwise.  
14. Field verification of existing construction, unless noted otherwise.  
15. Hydrology calculations. 
16. Construction engineering, shoring of temporary conditions, and temporary earth retaining walls, except for those items 

specifically listed in scope. 
17. Core drilling, concrete scanning, and material testing  
18. Anchorage and stability of those elements and equipment less than 400 lbs and has a center of mass less than 48” tall except 

for those items specifically listed in scope.  
19. Additional meetings, structural observations as not specified within Article 2. Note that even if structural observations during 

construction are not required by the Building Code or Official, they are highly recommended for review of the construction for 
general conformance with the approved construction documents. 

20. Plan check and other jurisdictional fees. 
21. REVIT or BIM models, unless noted otherwise. 

 
Article 4, Compensation 
For the services outlined in Article 2, RGSE Inc will bill a fixed fee of: $9,000.00, plus reimbursable expenses.  Acceptable forms of 
payments are cash or checks made payable to RGSE INC or by bank or credit card at www.rgseinc.com/pay-online.  Compensation 
shall be due base upon progress of the work as follows: 

1 Retainer prior to start of work and minimum fee 10% 
2 Upon submittal of report or schematic drawings 

End of Schematic design phase. Contains plans with 
structural systems outlined. 

15% 

3 Upon Submittal of a 50% complete progress set of 
construction documents. End of design development 
phase. Contains plans, some typical details, and notes.   

15% 

4 Upon Submittal of plan check ready drawings.  
End of construction document phase 

40% 

5 Upon Submittal of permit ready drawings.  
End of plan check phase 

20% 

6 At end of construction administration phase or last 
observation report included in Article 2 

- 

7 Weekly for structural observations, reports, site meetings 
and transportation time to and from the project site, not 
included in Article 2.   

Hourly rate 
shown below. 
 

8 Weekly for additional scope or client approved changes not 
caused by errors and omissions by RGSE INC 

Hourly rate 
shown below. 

The above fee is based on all assumptions and exclusions, and each scope of the service shall be performed, and as described.   
Deletion or change to the assumptions, scope, or exclusions may affect the compensation quoted and /or the timing of our completion.   
The CLIENT agrees to compensate RGSE Inc for any additional services that are requested on an hourly basis.  Services done at 
hourly rates will include travel time to meetings and trips to the project site.  Where overnight stays are required for long distance 
projects or meetings, a minimum of 8 hours and a maximum of 12 hours will be billed for any one 24 hour period.  The following rates 
are effective for up to one year after the date of this agreement.  Rates are adjusted annually at the first of the year.  Payment is due at 
the time these services are rendered. 
Structural engineer  $236.00 per hour (additional rates for expert witness and related forensic services) 
Professional engineer  $200.00 per hour 
Engineer in training  $167.00 per hour 
NDT Specialist    $167.00 per hour 
Designer / technician  $140.00 per hour 
Draftsman   $108.00 per hour 
Administrator  $86.00 per hour 
Intern    $50.00 per hour 
The CLIENT may expedite the services by agreeing to compensate RGSE Inc for overtime expenses subject to the agreement of the 
engineer.  Payment to RGSE Inc shall be made within thirty (30) days following receipt of invoices and shall be based upon the 
proportion of services completed.  Payments outstanding after thirty (30) days shall accrue interest at the rate of 1 ½ % per month, 
simple interest.  RGSE Inc shall place a lien on the address for projects with unpaid invoices that are more the 90 days past due.  
 
Article 5. Reimbursable expenses 
Standard expenses, such as reproductions, Postage, handling, and delivery fees, are in addition to our fees.  Reimbursable expenses 
are charged at our standard rate of cost plus fifteen percent (15%).   
 
Article 6, General Conditions 
Unless this offer is previously accepted, it will be withdrawn automatically at 5pm, 60 days from the date of issue. 
Contract:  These Contract Provisions and the accompanying Proposal constitute the full and complete Agreement between the parties 
and may be changed, amended, added to, superseded, or waived only if both parties specifically agree in writing to such amendment of 
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the Agreement. In the event of any inconsistency between these Contract Provisions and any proposal, contract, purchase order, 
requisition, notice to proceed, or like document, these Contract Provisions shall govern. 
Right of Entry:  When entry to property is required for RGSE INC to perform its services, the CLIENT agrees to obtain legal right of 
entry on the property. 
Documents:  All reports, notes, drawings, specifications, data, calculations, and other documents, including those in electronic form, 
prepared by RGSE INC are instruments of RGSE INC’s service that shall remain RGSE INC's property. The CLIENT agrees not to use 
RGSE INC-generated documents for marketing purposes, for projects other than the project for which the documents were prepared by 
RGSE INC, or for future modifications to this project, without RGSE INC's express written permission. Any reuse or distribution to third 
parties without such express written permission or project-specific adaptation by RGSE INC will be at the CLIENT’s sole risk and 
without liability to RGSE INC or its employees, and contractors. CLIENT shall, to the fullest extent permitted by law, defend, indemnify, 
and hold harmless RGSE INC from and against any and all costs, expenses, fees, losses, claims, demands, liabilities, suits, actions, 
and damages whatsoever arising out of or resulting from such unauthorized use, reuse, transfer or modification. 
Hazardous Materials:  RGSE INC shall have no responsibility for the discovery, presence, handling, remediation, accidental release, 
removal or disposal of or exposure of persons to hazardous materials or toxic substances in any form at the Project site.  In the event 
that RGSE INC or any other party encounters asbestos or hazardous or toxic materials at the job site, or should it become known in any 
way that certain materials may be present at the job site or any adjacent areas that may affect the performance of the RGSE INC’s 
services, RGSE INC may, at its option and without liability for consequential or any other damages, suspend performance of service on 
the Project until the CLIENT retains appropriate specialist consultant’s or contractor’s to identify, abate and/or remove the asbestos or 
hazardous or toxic material, and warrant that the job site is in full compliance with applicable laws and regulations. 
Construction Phase Services:  If RGSE INC performs any services during the construction phase of the project, RGSE INC shall not 
supervise, direct, or have control over Contractor’s work. RGSE INC shall not have authority over or responsibility for the construction 
means, methods, techniques, sequences or procedures or for safety precautions and programs in connection with the work of the 
Contractor. RGSE INC does not guarantee the performance of the construction contract by the Contractor and does not assume 
responsibility for the Contractor’s failure to furnish and perform its work in accordance with the Contract Documents. 
Standard of Care:  RGSE INC and its employees, contractors, and subcontractors will exercise that degree of care and skill ordinarily 
practiced under similar circumstances by professional engineers providing similar services. CLIENT agrees that services provided will 
be rendered without any warranty, express or implied. RGSE INC shall exercise usual and customary professional care in its efforts to 
comply with applicable codes, regulations, laws rules, ordinances, and such other requirements in effect as of the date of execution of 
this Agreement. 
Opinion of Probable Costs:  When required as part of its work, RGSE INC will furnish opinions of probable cost, but does not 
guarantee the accuracy of such estimates. Opinions of probable cost, financial evaluations, feasibility studies, economic analyses of 
alternate solutions, and utilitarian considerations of operations and maintenance costs prepared by RGSE INC hereunder will be made 
on the basis of RGSE INC's experience and qualifications and will represent RGSE INC's judgment as an experienced and qualified 
consultant. However, users of the probable cost opinions must recognize that RGSE INC does not have control over the cost of labor, 
material, equipment, or services furnished by others or over market conditions or contractors' methods of determining prices or 
performing the work. 
Suspension of Work:  The CLIENT may, at any time, by written notice, suspend further work by RGSE INC. The CLIENT shall remain 
liable for, and shall promptly pay RGSE INC for all services rendered to the date of suspension of services, plus suspension charges, 
which shall include the cost of assembling documents, personnel and equipment, rescheduling or reassignment, and commitments 
made to others on CLIENT's behalf. CLIENT shall pay RGSE INC pursuant to the rates and charges set forth in the Proposal. RGSE 
INC will submit monthly invoices to CLIENT for services rendered and expenses incurred.  If the project is suspended for more than 
thirty (30) calendar days in the aggregate, RGSE INC shall be compensated for services performed and charges incurred prior to 
receipt of notice to suspend, and, upon resumption, an equitable adjustment in fees to accommodate the resulting demobilization and 
remobilization costs.  In addition, there shall be an equitable adjustment in the project schedule based on the delay caused by the 
suspension.  If the project is suspended for more than ninety (90) calendar days in the aggregate, RGSE INC may, at their option, 
terminate this Agreement upon giving notice in writing to Client.  CLIENT agrees to waive any claim against RGSE INC, and to 
indemnify and hold harmless RGSE INC from any claim or liability resulting from such suspension.  If Client fails to make payments 
when due or otherwise is in breach of this Agreement, RGSE INC may suspend performance of services upon five (5) calendar days’ 
notice to the Client.  RGSE INC shall have no liability whatsoever to Client for any costs or damages as a result of such suspension 
caused by any breach of this Agreement by Client. 
Liability:  To the extent permitted by law, the total liability, in the aggregate, of Design Professional and Design Professional's officers, 
directors, members, partners, agents, employees, and sub-consultants, to Client, its subsidiary and/or affiliated companies and their 
respective officers, directors, employees, agents and anyone claiming by, through, or under Client, for any and all injuries, claims, 
losses, expenses, or damages whatsoever arising out of, resulting from or in any way related to RGSE INC's services, the Project or 
this Agreement, or any Addenda, from any cause or causes whatsoever, including but not limited to, negligence, strict liability, breach of 
express or implied contract or warranty shall not exceed: 10x the total engineering fee recorded in Article 4 of this contract which has 
been paid to RGSE INC for this project. The CLIENT shall not withhold amounts from RGSE INC’s compensation to impose a penalty 
or liquidated damages on RGSE INC, or to offset sums requested by or paid to contractors for the cost of changes in the Work unless 
RGSE INC agrees or has been found liable for the amounts in a binding dispute resolution proceeding. 
Indemnification:  RGSE INC agrees to indemnify and hold harmless the CLIENT, its officers, directors, partners, and employees from 
and against any damages, losses, liabilities, expenses, and costs (including reasonable attorneys' fees) arising out of the death or 
bodily injury to any person or destruction or damage to any property, to the extent caused by RGSE INC's negligent or wrongful acts, 
errors or omissions in the performance of professional services under this Agreement.  Notwithstanding any language to the contrary in 
this Article, RGSE INC shall only be required to reimburse CLIENT for defense fees and costs including attorney’s fees, in proportion to 
RGSE INC’s proven acts of negligence and further, only to the extent such fees and costs were directly attributable to CLIENT’s 
defense of a suit based on RGSE INC’s actual negligence.  In no event shall the indemnification obligation extend beyond the date 
when the institution of legal or equitable proceedings for professional negligence would be barred by any applicable statute of repose or 
statute of limitations.  RGSE INC is not obligated to indemnify the CLIENT for the CLIENT's own negligence or willful misconduct.  It is 
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intended by the parties to this Agreement that Design Professional’s services in connection with the Project shall not subject RGSE 
INC’s individual employees, officers or directors to any personal legal exposure for the risks associated with the Project or this 
Agreement, or any Addenda.  Therefore, and notwithstanding anything to the contrary contained herein, Client agrees that as Client's 
sole and exclusive remedy, any claim, demand or suit shall be directed and/or asserted only against RGSE INC’s, a California 
corporation, and not against any of Design Professional's individual employees, officers or directors. 
Governing Law:  The laws of the state in which RGSE INC office executing this Agreement is located shall govern the validity and 
interpretation of this Agreement. 
Invalid Terms:  In the event any of these Contract Provisions are found to be illegal or otherwise unenforceable, the unenforceable 
Contract Provision will be stricken. Striking such a Contract Provision shall have no effect on the enforceability of the remaining 
Contract Provisions and those remaining Contract Provisions shall continue in full force and effect as if the unenforceable Contract 
Provision were never included in the Agreement.  Where a provision of the Prime Agreement is inconsistent with a provision of this 
Agreement, this Agreement shall govern.  
Mediation:  The CLIENT and RGSE INC agree to submit all claims and disputes arising out of this Agreement to non-binding mediation 
prior to the initiation of legal proceedings. This provision shall survive completion or termination of this Agreement; however, neither 
party shall seek mediation of any claim or dispute arising out of this Agreement beyond the period of time that would bar the initiation of 
legal proceedings to litigate such claim or dispute under the applicable law. 
Certifications:  RGSE INC shall not be required to sign any documents, no matter by whom requested, that would result in RGSE 
INC's having to certify, guaranty, or warrant the existence of conditions that RGSE INC cannot ascertain.  There is no implied warranty 
as to the final construction. 
Third Parties:  Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, a third 
party against either the CLIENT or RGSE INC. RGSE INC’s services hereunder are being performed solely for the benefit of the 
CLIENT, and no other entity shall have any claim against RGSE INC because of this Agreement or RGSE INC’s performance of 
services hereunder. 
Consequential Damages:  Neither the CLIENT nor RGSE INC shall be liable to the other or shall make any claim for any incidental, 
indirect or consequential damages arising out of, or connected in any way to the Project or this Agreement. This mutual waiver 
includes, but is not limited to, damages related to loss of use, loss of profits, loss of income, loss of reputation, unrealized savings or 
diminution of property value and shall apply to any cause of action including negligence, strict liability, breach of contract and breach of 
warranty. 
Transmission of agreement: Faxed or scanned and emailed signatures shall be treated as originals.  Transmit the entire agreement, 
not just the signature page. 
Additional Services: If the services covered by this Agreement have not been completed within thirteen months of the date of this 
Agreement, through no fault of RGSE INC, extension of the RGSE INC’s services beyond that time shall be compensated as Additional 
Services. 
Privacy: The Engineer agrees that all knowledge and information not already considered within the public domain which the Engineer 
may acquire from the Owner by virtue of performing services hereunder, will be regarded as strictly confidential and held in confidence 
and shall not be disclosed to anyone without the Owner’s prior written consent to such disclosure. 
Delay beyond reasonable control: Neither party shall be deemed in default of this agreement to the extent that any delay or failure in 
the performance of its obligations results from any cause beyond its reasonable control and without its negligence. 
Deferred engineering: Should deferred engineering be used such as pre-fabricated trusses, pre-fabricated metal building, post tension 
foundation, or any other deferred element, be utilized and designed by an engineer retained and reimbursed by other than RGSE INC, 
said engineer shall be primarily responsible for this work.  RGSE INC shall not be liable for negligent acts, errors or omissions made by 
CLIENT’S ENGINEER, or CLIENT’S CONTRACTOR ENGINEER, employee, including employee agents or sub-consultant, or anyone 
for whom CLIENT’S ENGINEER, or CLIENT’S CONTRACTOR ENGINEER is legally liable.  CLIENT further agrees to waive any claim 
against RGSE INC, and to indemnify and hold harmless RGSE INC from any claim or liability arising from such errors or negligence 
arising from such deferred engineering. 
Copies of documents: Copies of documents that may be relied upon by CLIENT are limited to the printed copies (also known as hard 
copies) that are signed and sealed by RGSE INC.  Files in electronic media format or text, data, graphic or other types that are 
furnished by RGSE INC to CLIENT are only for convenience of CLIENT.  Any conclusion or information obtained or derived from such 
electronic files will be at the user’s sole risk.  When transferring documents in electronic media format, RGSE INC makes no 
representations as to long term compatibility, usability, or readability of documents resulting from the use of software application 
packages, operating systems or computer hardware differing from those in use by RGSE INC at the beginning of this assignment. The 
CLIENT agrees waive any claim against RGSE INC  and to indemnify and hold harmless RGSE INC from any claim or liability resulting 
from parties unauthorized re-use of documents. 
Contactor’s responsibility: It is understood that the contractor, not RGSE INC, is responsible for the construction of the project, and 
that RGSE INC is not responsible for the acts, errors or omissions of any contractor, sub-contractor or materials supplier; for safety 
precautions, programs or enforcement; or for construction means, methods, techniques, sequences and procedures employed by the 
contractor.  CLIENT recognizes that the contractors CLIENT selects may commit errors, omissions, or other acts that lead to claims and 
that RGSE INC may be claimed against as well, because actual responsibility will not be determinable until discovery is complete. 
Because some of RGSE INC’s employees may have to bear personal liability in such cases, a risk to which contractor’s employees are 
immune; because, historically, many contractors have declared bankruptcy or dissolved their business in order to escape liability, an 
action that significantly increases RGSE INC’s risk; and because CLIENT selects contractors, CLIENT agrees to reimburse RGSE INC 
for any settlement or judgment RGSE INC is required to pay beyond that amount which RGSE INCs extent of culpability otherwise 
would require. 
Site observation: It is agreed that the professional services of RGSE INC do not extend to or include the review or site observation of 
the contractor’s work or performance unless specifically listed in Article 2.  CLIENT further agrees to waive any claim against RGSE 
INC, and to defend, indemnify and hold harmless RGSE INC from any claim or liability arising or alleged to have arisen from Site 
observation. It is further agreed that the CLIENT will defend, indemnify and hold harmless RGSE INC from any claim or liability, arising 
from GENERAL CONTRACTOR’S performance, or failure of GENERAL CONTRACTOR’S work or alleged to have arisen from the 
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GENERAL CONTRACTOR’S performance or the failure of the GENERAL CONTRACTOR’S work to conform to the design intent and 
the contract documents.  CLIENT is not obligated to indemnify RGSE INC for the RGSE INC'S own negligence.  Observation differs 
from inspection in that “observation” is defined as “the act of viewing or noting something, for scientific or other special purpose”; 
inspection is defined as “an especially careful or critical viewing of something”. 
RGSE INC reliance:  RGSE INC shall indicate to the CLIENT the information needed for rendering of services hereunder. The CLIENT 
shall provide to RGSE INC such information as is available to the CLIENT and RGSE INC’s contractors, and RGSE INC shall be 
entitled to rely upon the accuracy and completeness thereof.  The CLIENT recognizes that it is impossible for RGSE INC to assure the 
accuracy, completeness and sufficiency of such information either because it is impossible to verify, or because of errors or omissions 
which may have occurred in assembling the information the CLIENT is providing.  Accordingly, the CLIENT agrees, to the fullest extent 
permitted by law, to indemnify and hold harmless RGSE INC, and RGSE INC’s employees and contractors from any claim, liability or 
cost (including reasonable attorneys’ fees and costs of defense) for injury or loss arising or allegedly arising from errors, omissions or 
inaccuracies in documents or other information provided by the CLIENT to the RGSE INC. 
Relationship:  This Agreement and the deliverables, obligations, and rights herein are intended for the sole use and benefit of the 
Parties and are not intended to create any third party rights or benefits.  This Agreement and the design may not be transferred or 
assigned by either Party without written consent. 
Maintenance:  The Client agrees and understands that subsequent routine, periodic maintenance, maintenance inspections, and any 
other necessary repairs is required by the Client or Client selected contractor, sub-contractor, or other appropriate purpose entity for 
this Project.  Further, the aforementioned requirements shall be a condition precedent for Client to subsequently assert a claim against 
Design Professional or Design Professional’s sub-consultants pertaining to the system or building element. 
 
Respectfully submitted, 

 
Ramon Garcia  
President 
Structural Engineer no.4595 
 
I acknowledge having read this letter and the proposal contained therein, and agree to its terms and conditions.  If this a contract with a 
corporation, estate or any other type of legal entity, I attest that I am an authorized to act on the behalf of the said organization.   I 
hereby authorized you to commence work on this project. 
 
John Huber 
Marketing Director 
Architerra Design Group 
 
 
 
By:             
 
 
Date:          
 
 
Billing email:           
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Joihn Huber

Client Number:

Attention:

Scope of Work:

For the purpose of these images 3DIkon will use existing landscape, furniture, accessories, or props 
extracted from its own digital libraries. Custom designed items may be requested and are subject to 
additional negotiation.

Our Process:

Important Notes:

P   R   O   P   O   S   A   L

Rendering services support to complete a total of TWO (2) daytime images of 2 
different design layouts as per points of view to be determined by the client and as per 
scope extents provided on 10/11/2023 email (page 4 of "Addendum 1 - RFP Shalimar 
Park (Final).pdf").

Client Name:

Job Name :

3DIkon will provide a total of three iterations throughout the process:
▪ Iteration 1:  Preliminary colored images with little or no landscape/furniture will be provided to 
approve colors and materials. (Please send redmarks collectively)
▪ Iteration 2:  After client's approval of point 1, final colored images including landscape/furniture will 
be provided for final approval. (Please send final redmarks collectively)
▪ Final Delivery: Following client's approval of point 2, we will provide high resolution tiff or jpeg 
format files and the project will be considered complete. Final hi-res images max. print size shall be 
11x17" (4000px at 300dpi).

Please note these stages represent significant benchmarks in the rendering process. Reversing 
process from this point may require additional negotiation. 3DIkon will clearly notify the client 
when completing each stage and require approval to move forward.  

Client shall make available in a timely manner:
▪ Full information regarding conditions and requirements of the project;
▪ Answers to requests for information and timely approval; Review for accuracy of basic design, 
specific site locations, coordination and compliance with requirements.
▪ If available, a complete set of CAD files (site plan, floor plans, elevations, sections, details, etc.). 
Additional color/material information should be provided as process develops.

▪ ONLY the information provided up to 10/10/2023 was considered for this proposal.
▪ Revisions to the architecture and to the design exceeding the starting information and original scope 
or number of iterations proposed in this document shall be renegotiated or estimated by the hour at 
the current hourly rate.
▪ This quote is valid for 30 days.

Architerra Design Group

Ketchum Libolt Park Expansion

Page 1 of 3
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Joihn Huber

Client Number:

Attention:

P   R   O   P   O   S   A   L
Client Name:

Job Name :

Architerra Design Group

Ketchum Libolt Park Expansion

PST

Budget type:

Qty. Price per item Subtotal

1. SD - Overall Aerial Daytime Image - per design option 2 $1,400.00 $2,800.00

2. SD - Eyelevel Daytime Image - per design option 2 $990.00 $1,980.00

3. CD - Overall Aerial Daytime Image - 70% growth 1 $1,000.00 $1,000.00

4. CD - Eyelevel Daytime Image - 70% growth 1 $800.00 $800.00

5. CD - Overall Aerial Daytime Image - 90% growth 1 $500.00 $500.00

6. CD - Eyelevel Daytime Image - 90% growth 1 $400.00 $400.00

7. CD - Overall Aerial Daytime Image - 100% growth 1 $500.00 $500.00

8. CD - Eyelevel Daytime Image - 100% growth 1 $400.00 $400.00

Possible Design Revisions (to be tracked by the hour) $45.00 hr

Total : 10 images $8,380.00

(all amounts are represented in US Dollars)

Proposed Timeframe:

Estimated Delivery Time:

15 business days following receipt of all necessary information

Business Development

Diego Gonzalez

7:00 PM

Proposed Basis & Fees: Closed Budget

Page 2 of 3
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Joihn Huber

Client Number:

Attention:

P   R   O   P   O   S   A   L
Client Name:

Job Name :

Architerra Design Group

Ketchum Libolt Park Expansion

I accept this proposal of $___________________________, as of ______/_______/___________

Signature:

Name:

Please email a signed copy back to dgonzalez@3dikon.com

Attention: Diego Gonzalez

Page 3 of 3
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EXHIBIT D 
 

CITY COUNCIL POLICY 100-5 
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CITY OF COSTA MESA, CALIFORNIA 
 

COUNCIL POLICY 

 
 
BACKGROUND 
 
Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation 
enacted November 18, 1988, contractors and grantees of Federal funds must certify that they will 
provide drug-free workplaces.  At the present time, the City of Costa Mesa, as a sub-grantee of 
Federal funds under a variety of programs, is required to abide by this Act.  The City Council has 
expressed its support of the national effort to eradicate drug abuse through the creation of a 
Substance Abuse Committee, institution of a City-wide D.A.R.E. program in all local schools and 
other activities in support of a drug-free community.  This policy is intended to extend that effort 
to contractors and grantees of the City of Costa Mesa in the elimination of dangerous drugs in the 
workplace. 
 
PURPOSE 
 
It is the purpose of this Policy to: 
 

1. Clearly state the City of Costa Mesa’s commitment to a drug-free society. 
 
2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving 

funds from the City of Costa Mesa share the commitment to a drug-free workplace. 
 

POLICY 
 
The City Manager, under direction by the City Council, shall take the necessary steps to see that 
the following provisions are included in all contracts and agreements entered into by the City of 
Costa Mesa involving the disbursement of funds. 
 

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by: 
 

A. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is prohibited in 
Contractor’s and/or sub-grantee’s workplace, specifically the job site or location 
included in this contract, and specifying the actions that will be taken against the 
employees for violation of such prohibition; 
 

B. Establishing a Drug-Free Awareness Program to inform employees about: 
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1. The dangers of drug abuse in the workplace; 
 
2. Contractor’s and/or sub-grantee’s policy of maintaining a drug-free workplace; 
 
3. Any available drug counseling, rehabilitation and employee assistance programs; 

and 
 
4. The penalties that may be imposed upon employees for drug abuse violations 

occurring in the workplace; 
 

C. Making it a requirement that each employee to be engaged in the performance of the 
contract be given a copy of the statement required by subparagraph A; 

 
D. Notifying the employee in the statement required by subparagraph 1 A that, as a 

condition of employment under the contract, the employee will: 
 
1. Abide by the terms of the statement; and 
 
2. Notify the employer of any criminal drug statute conviction for a violation occurring 

in the workplace no later than five (5) days after such conviction; 
 

E. Notifying the City of Costa Mesa within ten (10) days after receiving notice under 
subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of such 
conviction; 

 
F. Taking one of the following actions within thirty (30) days of receiving notice under 

subparagraph 1 D 2 with respect to an employee who is so convicted: 
 

1. Taking appropriate personnel action against such an employee, up to and 
including termination; or 

 
2. Requiring such employee to participate satisfactorily in a drug abuse assistance or 

rehabilitation program approved for such purposes by a Federal, State, or local 
health agency, law enforcement, or other appropriate agency; 

 
  

ATTACHMENT 2



 
 

  SUBJECT   
 
                   DRUG-FREE WORKPLACE 

POLICY 
NUMBER 
100-5 

EFFECTIVE 
DATE 
8-8-89 

PAGE 
 
3 of 3 

    
 

G. Making a good faith effort to maintain a drug-free workplace through implementation 
of subparagraphs 1 A through 1 F, inclusive. 

 
2. Contractor and/or sub-grantee shall be deemed to be in violation of this Policy if the City 

of Costa Mesa determines that: 
 

a. Contractor and/or sub-grantee has made a false certification under paragraph 1 
above; 

 
b. Contractor and/or sub-grantee has violated the certification by failing to carry out 

the requirements of subparagraphs 1 A through 1 G above; 
 

c. Such number of employees of Contractor and/or sub-grantee have been convicted 
of violations of criminal drug statutes for violations occurring in the workplace as 
to indicate that the contractor and/or sub-grantee has failed to make a good faith 
effort to provide a drug-free workplace. 

 
3. Should any contractor and/or sub-grantee be deemed to be in violation of this Policy 

pursuant to the provisions of 2 A, B, and C, a suspension, termination or debarment 
proceeding subject to applicable Federal, State, and local laws shall be conducted.  Upon 
issuance of any final decision under this section requiring debarment of a contractor and/or 
sub-grantee, the contractor and/or sub-grantee shall be ineligible for award of any 
contract, agreement or grant from the City of Costa Mesa for a period specified in the 
decision, not to exceed five (5) years.  Upon issuance of any final decision recommending 
against debarment of the contractor and/or sub-grantee, the contractor and/or sub-grantee 
shall be eligible for compensation as provided by law. 
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