

City of Costa Mesa
Bid Results for Project ABOVE GROUND STORAGE TANK INSTALLATION AT FIRE STATION 3 (25-12)
Issued on 07/17/2025
Bid Due on August 22, 2025 2:00 PM (PDT)
Exported on 08/22/2025

Line Totals (Unit Price * Quantity)

Item Num	Section	Item Code	Description	Reference	Unit of Measure	Quantity	AMALI ENGINEERING CONTRACTORS	Elegant Construction Inc	Fleming Environmental Inc	Shiraz Construction	Eastridge Engineering and Construction	Western Pump, Inc.	Air & Lube Systems, Inc.
1	Section 1	1	MOBILIZATION AND DEMOBILIZATION		LS	1	\$15,000.00	\$20,000.00	\$20,370.00	\$44,444.00	\$41,920.00	\$10,000.00	\$10,000.00
2	Section 1	2	DEMOLITION, CLEAR AND GRUB, EROSION AND SEDIMENT CONTROL, AND EXCAVATION		LS	1	\$55,000.00	\$30,000.00	\$21,940.00	\$16,000.00	\$26,000.00	\$10,910.00	\$92,187.00
3	Section 1	3	SUPPLY AND INSTALL FUEL TANK AND FUEL DISPENSER, INCLUDING THE CONCRETE PAD AND COMMISSIONING, FUEL MANAGEMENT SOLUTION, ELECTRICAL PANELS, SIGNAGE, AND DRAINAGE IMPROVEMENTS 1 LS \$ \$ 4 CANOPY PROCUREMENT, CANOPY		LS	1	\$180,000.00	\$265,000.00	\$238,576.00	\$341,000.00	\$274,000.00	\$308,741.00	\$534,172.00
4	Section 1	4	CANOPY PROCUREMENT, CANOPY MATERIALS, PERMITTING, AND INSTALLATION		LS	1	\$70,000.00	\$65,000.00	\$107,110.00	\$40,000.00	\$78,000.00	\$94,911.00	\$73,688.00
5	Section 1	5	ALLOWANCES		FA	1	\$0.00	\$30,000.00	\$30,000.00	\$3,000.00	\$30,000.00	\$30,000.00	\$50,000.00
							Subtotal	\$320,000.00	\$410,000.00	\$417,996.00	\$444,444.00	\$449,920.00	\$454,562.00
							Total	\$320,000.00	\$410,000.00	\$417,996.00	\$444,444.00	\$449,920.00	\$454,562.00

Unit Price

Item Num	Section	Item Code	Description	Reference	Unit of Measure	Quantity	AMALI ENGINEERING CONTRACTORS	Elegant Construction Inc	Fleming Environmental Inc	Shiraz Construction	Eastridge Engineering and Construction	Western Pump, Inc.	Air & Lube Systems, Inc.
1	Section 1	1	MOBILIZATION AND DEMOBILIZATION		LS	1	\$15,000.00	\$20,000.00	\$20,370.00	\$44,444.00	\$41,920.00	\$10,000.00	\$10,000.00
2	Section 1	2	DEMOLITION, CLEAR AND GRUB, EROSION AND SEDIMENT CONTROL, AND EXCAVATION		LS	1	\$55,000.00	\$30,000.00	\$21,940.00	\$16,000.00	\$26,000.00	\$10,910.00	\$92,187.00
3	Section 1	3	SUPPLY AND INSTALL FUEL TANK AND FUEL DISPENSER, INCLUDING THE CONCRETE PAD AND COMMISSIONING, FUEL MANAGEMENT SOLUTION, ELECTRICAL PANELS, SIGNAGE, AND DRAINAGE IMPROVEMENTS 1 LS \$ \$ 4 CANOPY PROCUREMENT, CANOPY		LS	1	\$180,000.00	\$265,000.00	\$238,576.00	\$341,000.00	\$274,000.00	\$308,741.00	\$534,172.00
4	Section 1	4	CANOPY PROCUREMENT, CANOPY MATERIALS, PERMITTING, AND INSTALLATION		LS	1	\$70,000.00	\$65,000.00	\$107,110.00	\$40,000.00	\$78,000.00	\$94,911.00	\$73,688.00
5	Section 1	5	ALLOWANCES		FA	1	\$0.00	\$30,000.00	\$30,000.00	\$3,000.00	\$30,000.00	\$30,000.00	\$50,000.00